
Design Agreement for Collaborative Design-Build Projects Revised 11/2017 

TRUSTEES OF THE CALIFORNIA STATE UNIVERSITY 

Design-Builder AGREEMENT for Design Phase
(for use on Collaborative Design-Build projects) 

 DESIGN-BUILDER

 TRUSTEES

This AGREEMENT is made and entered into this [Day] day of [November], [Year] pursuant to Public Contract Code section 

10700 et seq., by and between the State of California, acting through the Board of Trustees of the California State University on behalf of 

Campus, hereafter referred to as Trustees, and Amendment No.: Agreement No.: Project No.: 

California State University Lorem Ipsum 123456 123456 123456 

Design-Builder, hereafter referred to as Design-Builder. CSU Vendor ID No.: CA CSLB License No.: CA DIR No.: 

Ipsum Lorem Service Provider, Inc. 123456 123456 123456 

WITNESSETH: That the Design-Builder in consideration of the statements and conditions herein contained, agrees to furnish labor, 

materials, and equipment, and to perform work necessary to complete, in a skillful and professional manner, design services and 

services related and incidental to the design and construction of the {name of Project} , a Public Works Project, located at the 

above-named Campus. 

The Design-Builder shall provide such services as more fully described in the Contract Documents and the following Rider and 

Exhibits, which by this reference are incorporated herein and made part of this Agreement: 

Rider A   Agreement General Provisions, consisting of fifteen (15) pages, hereafter referred to as Rider A; 

Exhibit A Scope of Work, consisting of five (5) pages, hereafter referred to as Exhibit A;  

Exhibit B Schedule of Lump Sum Fees for Collaborative Design-Build Projects, consisting of one (1) page, hereafter referred to 

as Exhibit B; 

Exhibit C Project Design Schedule, consisting of one (1) page, hereafter referred to as Exhibit C; 

Exhibit D CSU Procedure Manual for Capital Projects, by reference and hereafter referred to as Exhibit D. 

The term shall begin upon receipt of a fully executed Agreement from the Trustees. The term shall end as of {insert date}. Work 

elements started during the term shall continue to their completion and acceptance by the Trustees. The Design-Builder shall not 

perform services in excess of the Agreement without prior written authorization to proceed from the Trustees. 

Whereas this is a design agreement entered into with a general contractor who assumes responsibility for design, and construction 

under separate contract, the work designated herein as that of the Design-Builder is the work of the Design-Builder. Where 

professional licenses or other matters particular to a design professional are specified they shall remain the responsibility of the 

design professional of record. The Design-Builder has agreed to contract with {insert name of Architectural Firm and License 

No.} to serve as architect of record for the Project. Design-Builder shall report to DESIGN ADMINISTRATOR, {insert name and 

title of DESIGN ADMINISTRATOR}. 

The basic services amount to be expended under this Agreement shall not exceed {insert Contract Value in words ($X,XXX,XXX)}. 

Payment shall be made in accordance with Rider A and Exhibits A, B, and C.  

Trustees of the California State University Service Provider 

Campus 

California State University Lorem Ipsum 

Firm Name 

Ipsum Lorem Service Provider, Inc. 

By (Trustees’ Authorized Signature) By (Authorized Signature) 

Printed Name and Title of Person Signing 

John Smith, Campus Representative 

Printed Name and Title of Person Signing 

Jack Smith, Service Provider Authorized 

SignatoryAddress of Campus Project Administrator 

99999 Lorem Ipsum Drive, Ipsum, CA 99999 

Address of Service Provider 

11111 Ipsum Lorem Drive, Lorem CA 11111 

SCO 

Acct 

Data: 

Fund 

123456 

Sub Fund 

123456 

Agency 

123456 

Yr. Ref/Item 

123456 

Category 

123456 

Program 

123456 

Element 

123456 

Component 

123456 

Chapter 

123456 

Fiscal 

Yr. 

123456

Legal 

Ref. 

123456Fund Name 

123456 

PS Account 

123456 

PS Fund 

123456 

PS Dept. ID 

123456 

PS Program 

123456 

PS Class 

123456 

PS Project/Grant 

123456 

Amount Encumbered 

$999,999,999 

I hereby certify upon my personal knowledge that budgeted funds are available for the period and purpose of 

the expenditures stated above. 

Amount of Increase 

$999,999,999 Signature of Accounting Officer Date 

Amount of Decrease 

$999,999,999 

I hereby certify that I have examined the written Agreement and find the same to be in accordance with the 

requirements of California State University Contract Law. FRAMROZE M. VIRJEE, General Counsel 

Total Amount Encumbered 

$999,999,999 By Attorney Date 

This Agreement may be executed in counterparts all of which taken together shall constitute one and the same Agreement. The exchange of copies 

of this Agreement by electronic mail in “portable document format” (“.PDF”) form or by other similar electronic means shall constitute effective 

execution and delivery of this Agreement and shall have the same effect as copies executed and delivered with original signatures. 
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Design Agreement for Collaborative Design-Build Projects Revised 11/2017 

 

Rider A – Agreement General Provisions 
Design Agreement for Collaborative Design-Build Projects 

 
WHEREAS, Education Code Section 66606 gives the Trustees of the California State University full power and responsibility in 

the construction and development of any state university campus, and 

 

WHEREAS, The principals of the Design-Builder, identified in the Agreement, are licensed by the laws of the state of California to 

practice architecture or engineering as appropriate to the project and desire to perform such services, and 

 

NOW, THEREFORE, In consideration of the statements and conditions herein, the Trustees do hereby engage the Design-Builder 

to perform the services related and incidental to the design, and possible construction of the project under separate contract, and 

the Design-Builder does hereby agree to perform such services described herein. Trustees and Design-Builder agree as follows: 

 

1.0 DEFINITIONS 

The following terms as used in this Agreement are defined as follows: 

 

1.1 Not Used.  

 

1.2 Agreement: The Agreement executed by both the Trustees of the California State University and Design-

Builder. 

 

1.3 Design-Builder: The individual or design firm represented by the Design-Builder who is identified in the 

signature box of the Agreement. Same as Contractor. 

 

1.4 Not Used 

 

1.5 As Built Drawings: The contractor’s annotated set of ‘Construction Documents’ that have been 

contemporaneously revised by the Contractor during the course of the project’s construction to identify 

changes to the project subsequent to the issue of the bidding documents so as to record the actual physical 

constructed condition. 

 

1.6 Authorities Having Jurisdiction: Private, municipal, county, state, regional or federal authority which 

may require information or the filing of drawings, specifications, applications, etc., including, but not limited 

to: the State Fire Marshal, Division of the State Architect, or other organization charged with enforcing 

regulatory compliance in connection with the project. 

 

1.7 Base Design: The design arising out of the provision of the Design-Builder’s Basic Services that meets 

project scope and budget absent additive or deductive bid alternates. 

 

1.8 BIM: Building Information Modeling: The development of a computer-based parametric model of a project 

and from this model then extracting information to convey a project (a construction document package). 

This differs from a CAD-based approach wherein individual drawings are created to collectively convey a 

project. Colloquially, BIM is taken to mean Autodesk’s Revit or similar software by others. 

 

1.9 Budgeted Direct Construction Cost:  The Trustees’ budgeted cost to construct the project.  It includes 

the Major Categories of the Work, including total Building and Sitework, and escalation. It excludes 

Contractor site management fees, Contractor-held contingency, Contractor overhead and profits and all soft 

costs.  

 

1.10 Campus Consulting Architect (Equivalent: Campus Consulting Master Plan Architect): An 

architect appointed by the Trustees to advise on the physical development of a Campus. 

 

1.11 Construction Documents: The design drawings, specifications, general conditions, supplementary general 

conditions, special conditions, addenda, and change orders developed to convey in detail the design, function 

and construction of the project. These documents will be used as the basis for estimating the cost of the 

project, securing bids for constructing the project, and directing a contractor in construction of the project.  
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Design Agreement for Collaborative Design-Build Projects Revised 11/2017 

1.12 Construction Documents Phase: The portion of the work during which the Construction 

Documents are created. 

 

1.13 Contract Documents: The Request for Proposals, Technical and Cost Proposals, the Trustees-

Contractor Agreement, Construction Documents, Bid Proposal Form, Notice to Contractors, 

bonds, and insurance certificates relative to the project. 

 

1.14 Contractor: Same as Design-Builder. 

 

1.15 ENR CCCI: The California Construction Cost Index (CCCI) average of Los Angeles and San 

Francisco values, as published in the Engineering News Record by the McGraw-Hill Publishing 

Company of New York, New York or successor.  

 

1.16 Estimated Project Construction Cost [Schematic Design Phase, Preliminary Design Phase, 

Construction Document Phase as appropriate]: The estimate of the projected cost of the 

construction work represented by the drawings and specifications. 

 

1.17 Extra Service (Authorization): (A written authorization for) additional work beyond that 

required to be provided by Section 2.0, Design-Builder’s Basic Services. 

 

1.18 Initial Project Construction Budget: The Trustees' initial estimate of the cost to construct 

the project. This includes: Contractor site management fees, Contractor-held contingency, and 

Contractor overhead and profit.  

 

1.19 Major Categories of (the) Work: Key components, systems and sub-assemblies of a project. 

These categories include, but are not limited to: demolition, site preparation, foundations, 

exterior enclosure, interiors construction, mechanical, electrical, plumbing systems, built-in 

casework and equipment, site improvements and landscape. Specific categories and sub-

categories are defined within the UniFormat construction component classification system. 

 

1.20 Normal Consulting and Engineering Services: Professional services provided by architect, 

civil engineer, landscape architect, structural, electrical, and mechanical engineers, design-

assist or design-build trade contractors, and cost estimators which are necessary and 

appropriate to define the project’s design and direct the project’s construction. 

 

1.21 Preliminary Design (Design Development) Documents: Design drawings, outline 

specifications and cost estimates developed from the Schematic Design Documents prepared to 

more comprehensively define the size, character and quality of the project and to further confirm 

compliance of the design with the project scope and budget. 

 

1.22 Preliminary Design (Design Development) Phase: The portion of the work during which the 

Preliminary Design Documents are created. 

 

1.23 Principal(s): Individual(s) of the Design-Builder authorized on behalf of the firm to act as 

signatories to agreements for this project. 

 

1.24 Project Administrator, Design Administrator, Construction Administrator: A 

representative of the Trustees designated to act on behalf of the Trustees with respect to the 

project. 

 

1.25 Project Construction Budget: The project construction cost allowance specifically stated in 

writing as the ‘revised’ or ‘current’ ‘Project Construction Budget’ by the Trustees at each 

applicable phase of plan development. 

 

1.26 Project Construction Cost: The actual amount paid by the Trustees for constructing the 

project.  

 

1.27 Project Inspector of Record (IOR): Representative(s) of the Trustees tasked to impartially 

inspect and report on the compliance of construction of the project relative to its approved 

Construction Documents. 
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Design Agreement for Collaborative Design-Build Projects Revised 11/2017 

 

1.28 Project Manager (PM): Representative(s) of the Trustees, reporting to the Project 

Administrator, tasked to act in an on-site capacity to provide project management of the project 

during construction. 

 

1.29 Project Program: Capital Outlay Budget Change Proposal (COBCP), project narrative, room 

specification requirements, and Initial Project Construction Budget. 

 

1.30 Record Documents: An archive reference edition of the Construction Documents prepared by 

the Design-Builder incorporating changes from the original Construction Documents indicated 

in the As Built Drawings. 

 

1.31 Schematic Design Documents: Drawings, outline specifications, and room summary schedule 

developed to sufficient detail to convey an initial indication of the design of the project, functional 

relationships of interior areas, the relationship of the project to the site, other buildings and the 

campus, the materials to be used in construction, the types of mechanical, electrical and 

structural systems to be utilized. 

 

1.32 Schematic Design Phase: The portion of the work during which the Schematic Design 

Documents are created. 

 

1.33 Specialty Design Consultants: Consultants other than those listed in Section 1.20, Normal 

Consulting and Engineering Services; such as Laboratory Designer, Acoustical Engineer, 

Theater Designer, Food Service Designer, Specialty Lighting Design, LEED Compliance 

Documentation, etc. which, in the estimation of the Trustees, are desirable as appropriate to 

support the Normal Consulting Design Services of the Design-Builder to develop the project’s 

design and direct the project’s construction. 

 

1.34 Trustees: The Board of Trustees of the California State University. 

 

1.35 UniFormat: A construction classification system published by the Construction Specifications 

Institute (CSI) of Alexandria, VA, or successor, for organizing construction information into a 

standardized order and sequence to facilitate project budget analysis. UniFormat divides 

construction work into various categories and subcategories referred to as levels. The higher the 

level, the more detailed the division of the work becomes. 

 

 

2.0 DESIGN-BUILDERS'S BASIC SERVICES 

The Design-Builder shall provide design administrative services necessary to complete in a 

timely and professional manner the specified public works project. These services are more fully 

described in this Section, and in Exhibit A. The basic services of the Design-Builder include 

programming, providing normal consulting and engineering services, estimating Project 

Construction Costs, responding to Trustees’ directions with respect to the project, assisting the 

Trustees in obtaining required approvals for the construction of the project and preparing project 

Record Documents. 

 

2.1 GOVERNING LAW 

The terms of this Agreement and all work performed hereunder shall be governed by California 

law. Without preference this includes California Public Contract Code, including the prohibition 

against proprietary specifications (section 3400), California State University Contract Law 

(section 10700 et seq.), and the California Education Code relating to the Trustees (sections 

66000 et seq. and 89000 et seq.). 

 

2.2 BIM and CAD METHODOLOGY 

For projects with a construction cost of three million dollars ($3,000,000) or greater the 

architectural, structural, and MEP document sets shall be developed as an integrated 3D BIM 

model. Use of BIM for other design team members (i.e., civil, engineers) is encouraged, but not 

required. Projects under the specified cost threshold may be developed by the architect via either 

BIM or CAD. When BIM is used, the Architectural set shall be BIM-based by 75% Schematic 

phase. Structural and MEP engineering shall be BIM-based by 50% Preliminary phase. 
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Design Agreement for Collaborative Design-Build Projects Revised 11/2017 

 

2.3 DOCUMENT COORDINATION 

At the onset of the project the Design-Builder shall review document organization and 

coordination with the Project Administrator. Based on this review the Design-Builder shall issue 

a letter to the Project Administrator describing measures to be employed by the design team to 

ensure interdisciplinary document coordination on the project. Where BIM is employed, the 

letter shall address the elements (level of detail) to be modeled, a summary of elements that will 

not be relational to the BIM database, file and document format, and the intended methodology 

for coordination of BIM and non-BIM elements. 

 

2.4 STANDARD FORMS 

Standard forms and documents will be provided by the Trustees and shall be used in performing 

services required by this Agreement. Such forms may include, but are not limited to: Facilities 

Planning forms: 1-3, 2-4, 2-6, 2-6.5, 2-7, 2-7.5, 2-8, 2-8.5, 2-9, 3-1; Construction Management 

forms for construction phase and change orders; A/E forms: Extra Service Authorization with 

countersignature block, and CSU professional services invoice templates. 

 

2.5  CONSULTANTS 

Prior to the start of work Design-Builder shall submit for approval by the Trustees the names 

of the consultant firms and key individuals proposed for the project design team. The Trustees 

shall have the discretion to accept or reject for cause any consultant or individual proposed. If a 

consultant is rejected, the Design-Builder shall propose an alternate consultant acceptable to 

the Trustees. Nothing in this Agreement shall create any contractual relation between the 

Trustees and any consultant retained by the Design-Builder. 

 

2.6  DESIGN-BUILD 

The Design-Builder at each phase of the design shall identify and review with the Trustees 

where it may be appropriate or necessary to incorporate design-build elements into the project. 

Where written concurrence by the Trustees is given, the Design-Builder may incorporate 

individual design-build components into the project design. Where design-build elements are 

specified the Design-Builder shall establish written and graphic performance criteria to 

incorporate each into the project. Design-build elements with a structural component require 

approval by CSU Seismic Peer Review at each design phase. The coordination of other design-

build elements shall be completed prior to submittal of the project for plan reviews. 

 

The Design-Builder shall be responsible to coordinate design-build elements into the overall 

project design. As a part of this coordination the Design-Builder shall secure design-build 

elements review and concurrence by CSU Seismic and Mechanical Peer Review at each design 

phase. 

 

2.7 PROGRAMMING PHASE 

2.7.1 As part of the Design phase, Design-Builder shall provide programming services to refine, 

finalize, and complete the architectural program provided with the RFP.  The scope of work 

shall include, but is not limited to, the following: 

a.  Program refinement meeting(s) (minimum 1 meeting) on campus with campus 

representatives and user group.  

b.  Develop final program documents including: spreadsheet, room data and adjacency 

diagrams.  

c.  Submit (5) copies to University allowing time to review before meeting.   

d. Meet (minumum1 meeting) on campus to finalize program requirements. 

e. Submit (5) hard copies, (1) PDF and (1) editable file.  

f. Respond to written edits by the University. 

g. Issue final program. 

h. Obtain University approval of the final program. 

 

2.7.2 Final program shall include but not limited to the following information: 

a. Minimum dimension including ceiling height 

b. Adjacency 

c. Access requirement 

d. Room occupancy hours 
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e. Occupancy numbers 

f. Finishes: Ceiling, walls, floor, doors and windows 

g. HVAC requirement 

h. Plumbing requirement 

i. Lighting 

j. Additional electrical; e.g.: dedicated circuitry 

k. Audio and intercom system 

l. Telecom: data ports for telephone and computers 

m. Security: camera and access control 

n. Sound attenuation; privacy 

o. Fixed casework 

p. Movable and modular furniture  

q. Provisions for deliveries and servicing 

r. Room data sheets.   

 

2.8 THE DESIGN-BUILDER’S DESIGN-TO BUDGET 

2.8.1 Not Used.  

2.8.2 Not Used. 

2.8.3 Not Used. 

2.8.4 Not Used. 

2.8.5 Not Used. 

 

2.8.6    The Design-Builder shall reconcile its estimate at each milestone cost estimate point with its 

Design-to Budget. During the design effort the Design-Builder shall incorporate prudent 

estimating contingencies within each of the Major Categories of the Work. These estimating 

contingencies shall reduce to zero by the end of the Construction Document Phase. 

 

2.9 SCHEMATIC DESIGN PHASE 

2.9.1 Upon the receipt of a fully executed Agreement from the Trustees, the Design-Builder shall 

prepare Schematic Design Documents in accordance with the Project requirement furnished by 

the Trustees and the Program developed during Programming Phase.  

 

2.9.2 The Schematic Design Documents shall convey an initial indication of the design of the project, 

functional relationships of interior areas, the relationship of the project to the site, other 

buildings and the campus, the materials to be used in construction, the types of mechanical, 

electrical and structural systems to be utilized. The Schematic Design Documents shall be 

prepared in accordance with Exhibit D. 

 

2.9.3 (Schematic) Physical deliverables. Physical prints and electronic copies of documents shall 

be provided as listed in Exhibit D. Deliverable quantities may be modified in Exhibit A. Absent 

specific exclusion no less than the following minimums shall be provided: 

Three (3) full size print copies of completed phase work 

One (1) electronic copy of above on CD 

Provide copy of the integrated 3D BIM model, DWG and PDF of sheet documents 

 

2.9.4 (Schematic) Project meetings and site visits. Project meetings/site visits shall be provided 

as basic services. The Design-Builder shall propose the number of visits and meetings as 

required to meet the scope and complete the phase. Meeting and visit requirements may be 

modified in Exhibit A. Absent specific exclusion no less than the following minimums shall be 

provided: 

One (1) Phase start meeting 

Minimum of three (3) Project review meetings One (1) Phase completion meeting 

 

2.9.5 The Design-Builder shall complete work and services required under the Schematic Design 

Phase of this Agreement, and submit such work to the Trustees for their approval in accordance 

with Exhibit C. The Design-Builder shall keep the Trustees informed as to the progress of the 

work and document to the Trustees in writing if the Project Design Schedule needs to be revised. 
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2.10 PRELIMINARY DESIGN PHASE 

2.10.1 The Design-Builder shall solicit and obtain written authorization from the Trustees to proceed 

with the Preliminary Design Phase work. Upon receipt of written authorization, the Design-

Builder, using the approved Schematic Design Documents, shall prepare the Preliminary Design 

Documents. The development of the Preliminary Design Documents shall be responsive to the 

comments received from the Trustees during the Schematic phase. 

 

2.10.2 The Preliminary Design Documents shall continue from the Schematic Design Documents to 

develop the design of the project in greater detail confirming or adjusting as required all aspects 

of the Schematic Design Documents to fix and illustrate the size, character, and quality of the 

project. The Preliminary Design Documents shall be prepared in accordance with Exhibit D. 

 

2.10.3 (Preliminary) Physical deliverables. Physical prints and electronic copies of documents 

shall be provided as listed in Exhibit D. Deliverable quantities may be modified in Exhibit A. 

Absent specific exclusion no less than the following minimums shall be provided: 

Three (3) print copies of completed phase work 

One (1) electronic copy of above on CD 

Provide copy of the integrated 3D BIM model, DWG and PDF of sheet documents 

 

2.10.4 (Preliminary) Project meetings and site visits. Project meetings/site visits shall be 

provided as basic services. The Design-Builder shall propose the number of visits and meetings 

as required to meet the scope and complete the phase. Meeting and visit requirements may be 

modified in Exhibit C. Absent specific exclusion no less than the following minimums shall be 

provided: 

One (1) Phase start meeting 

Minimum of Three (3) Project progress review meetings One (1) Phase completion 

meeting 

 

2.10.5 The Design-Builder shall complete work and services required under the Preliminary Design 

Phase of this Agreement, and submit such work to the Trustees for their approval in accordance 

with Exhibit C. The Design-Builder shall keep the Trustees informed as to the progress of the 

work and advice the Trustees in writing if the Project Design Schedule needs to be revised. 

 

 

3.0 EXTRA SERVICES 

During the course of the project the Trustees may elect to seek additional work beyond that 

required to be provided by Section 2.0, Design-Builder’s Basic Services. Such work shall be 

considered Extra Services.  

 

Extra services require pre-authorization in writing by the Trustees and countersignature 

acceptance by the Design-Builder. When extra services are authorized and accepted, they shall 

be provided by the Design-Builder and shall be paid for by the Trustees as provided in Section 

4.2, Compensation, Extra Services. 

 

The following services are not covered by Section 2, Design-Builder’s Basic Services, of this 

Agreement and are considered extra services: 

 

a. Providing feasibility studies necessary to define scope for a Schematic Design. 

 

b. Providing civil surveys, site evaluations, or comparative studies of prospective sites. 

 

c. Making measured drawings of existing construction, as required for planning 

renovation work, if adequate Record Drawings are not available. As a part of basic 

services, the Design-Builder shall confirm the accuracy of available information and 

shall make themselves familiar with observable site and existing building conditions. 

 

d. Revising previously approved work. There shall be no extra services for changes by the 

Design-Builder, required by code, or as a result of Design-Builder’s errors or omissions. 

 

RFP #PW25-1 
Appendix C 

8 of 18



  Agreement Number (#) 

  Rider A, Agreement General Provisions 

  {Name of Design-Builder} 

  Page 7 of 13 pages 
 

Design Agreement for Collaborative Design-Build Projects Revised 11/2017 

e. Providing additional design assessments and remedial documentation for the 

replacement of work during construction damaged by fire or other causes not the fault 

of the Design-Builder. 

 

f. Providing additional professional services made necessary through no fault of the 

Design-Builder, but by the fault of the contractor or Trustees in the performance of the 

construction contract, including failure to complete the project on time. No extra 

services will be authorized in connection with change order preparation arising out of 

Design-Builder’s misinterpretations, errors or omissions. 

 

g. Providing additional professional services made necessary to affect a material change 

of Project Program requested by the Trustees. 

 

h. Providing consulting and engineering services additional to Normal Consulting and 

Engineering Services (See Section 1.20, Definitions). 

 

i. Providing special delineations or renderings, other than that required in Section 2.0. 

 

 

4.0 COMPENSATION 

The Trustees shall compensate the Design-Builder, in accordance with the terms and conditions 

of this Agreement as follows: Design-Builder 

 

4.1 COMPENSATION, BASIC SERVICES 

Compensation for the Design-Builder’s basic services shall be as indicated in the Design-

Builder’s Schedule of Values (Exhibit B). The Trustees may adjust the interim payment 

frequency for good cause. 

 

4.1.1 The Design-Builder fee basis shall be derived using the full Budgeted Direct Construction Cost 

value. 

 

4.2  COMPENSATION, EXTRA SERVICES 

4.2.1 Fee proposals by the Design-Builder shall be reflective of actual effort necessary to design and 

document the condition identified in the extra service. 

 

4.2.2 For Design-Builder’s extra services, as described in Section 3.0, the compensation to be paid will 

be identified as a part of the extra service. The basis of payment, either lump sum or hourly on 

a not to exceed basis, will also be identified. 

 

4.4 COMPENSATION, TIMES OF PAYMENT 

Payments under this Agreement shall be made in arrears of work increment completed to the 

satisfaction of the Trustees and upon submittal of an invoice in CSU invoice format. If not 

otherwise specified, payment for services rendered will be processed monthly upon presentation 

of invoice. 

 

4.5 Not Used.  

 

4.6 COMPENSATION, FINAL INVOICE AND FINAL PAYMENT 

At the conclusion of work on the project the Design-Builder shall submit a final invoice for any 

remaining amounts due. This invoice shall be prominently identified as ‘FINAL INVOICE’. The 

Design-Builder shall respond to a request by the Trustees for a final invoice within seven (7) 

days. 

 

 

5.0 TRUSTEES' RESPONSIBILITIES 

 

5.1 TRUSTEES, RESOURCES TO BE SUPPLIED  

The following resources, surveys and reports will be made available to the Design-Builder as 

required, at Trustees' expense: 
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a. Project Program: 

A description of the project and key requirements. Detailed programming is part of the 

Design-Builder’s scope.  

 

b. Project Administrator: 

A representative of the Trustees designated to act on behalf of the Trustees with respect to 

the project. 

 

c. Site Survey: 

A land survey of the site indicating lines of streets, alleys, pavements, and adjoining 

property; rights-of-way, restrictions, easements, encroachments, deed restrictions, 

boundaries, grades and contours of the site; locations, dimensions and data pertaining to 

known utilities, existing structures, landscaping and trees, and other improvements. 

 

d. Soil and Foundation Data: 

A geotechnical report, test borings, test pit information, soil bearing values, and other 

geotechnical assessments appropriate to define sub-surface conditions. 

 

5.2 Not Used. 

 

5.3 TRUSTEES, FAILURE TO ACT 

Nothing in this Agreement or act or failure to act on the part of the Trustees shall be construed 

as a waiver of claim by the Trustees for defects or deficiencies in the documents prepared by or 

services required of the Design-Builder. 

 

 

6.0 OWNERSHIP AND USE OF DOCUMENTS 

 

6.1 OWNERSHIP OF DOCUMENTS 

The Design-Builder agrees that designs, drawings, specifications, electronic equivalents and 

other technical data produced in the performance of this Agreement shall become the property 

of the Trustees. The Trustees grant the Design-Builder the right to reuse aspects (i.e. details 

and design elements) of the design developed for this project in other designs for other future 

projects including those with other clients. 

 

The Design-Builder agrees that the Trustees shall have access at reasonable times to inspect 

and obtain copies of notes, designs, drawings, specifications, electronic files, calculations and 

other technical data pertaining to the work performed under this Agreement. 

 

6.2 USE OF DOCUMENTS 

The Trustees reserve the right to use documents prepared under this Agreement regardless of 

whether the Agreement is terminated or the project is suspended or abandoned. This right 

allows the Trustees to use these documents in the future for the same project, a modified version 

of it, or for one that is similar. 

 

6.3 REUSE OF DOCUMENTS 

Trustee reuse of documents in whole or in part on another project relieves the Design-Builder of 

liability resulting from such use. 

 

 

7.0 TERMINATION 

 

7.1 AGREEMENT CANCELLATION 

The Trustees may terminate this Agreement or suspend or abandon the project upon written 

notice to the Design-Builder. The Design-Builder may terminate this Agreement only if the 

Trustees substantially fail to perform in accordance with Section 5.0 (Trustees’ Responsibilities) 

of this Agreement. Notice of termination must be given in writing to the Trustees allowing the 

Trustees 14 days to correct the default. If the default is corrected the Design-Builder may not 

terminate.   
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7.2 TERMINATION PAYMENT 

In the event the Trustees terminate this Agreement, suspend the project for more than 180 days, 

abandon the project, or the Design-Builder terminates this Agreement, in accordance with 

Section 7.1 (Agreement Cancellation), the Trustees shall pay to the Design-Builder as full 

payment for services performed and expenses incurred under this Agreement as follows: the sum 

due under Section 4.0 (Compensation) as shall have become payable under Section 4.4 

(Compensation, Times of Payment) because of progress in the work plus a pro-rata portion of 

the next  succeeding and uncompleted step, if any, for services actually rendered by the Design-

Builder, plus any pro-rata sums due the Design-Builder for extra services. In ascertaining the 

services actually rendered up to the date of termination of this Agreement, suspension or 

abandonment of the project, consideration will be given to completed work and work in process 

including incomplete drawings and other documents whether delivered to the Trustees or in the 

possession of the Design-Builder. 

 

 

8.0 INSURANCE and RISK MANAGEMENT 

 

8.1 INDEPENDENT FROM STATE 

The parties agree that the Design-Builder its agents, officers and employees, in the performance 

of this Agreement, shall act in an independent capacity and not as officers, employees, or agents 

of the State of California. 

  

8.2 INDEMNIFICATION 

The Design-Builder agrees to hold harmless, defend, and indemnify the State of California, the 

Trustees of the California State University, and the officers, agents, and employees of each of 

them from any and all claims, damages, losses, causes of action and demands, and all costs and 

expenses incurred in connection therewith, resulting from or in any manner arising out of or in 

connection with any negligent act or omission or willful misconduct on the part of the Design-

Builder, its officers, agents, and employees, in the performance of this Agreement. This provision 

shall survive the expiration or termination of this Agreement. 

 

8.3 DESIGN-BUILDER’S INSURANCE 

The Design-Builder shall not commence work until the Trustees have received evidence of the 

insurance required in this section and approved it.  

 

 

 Policies, Coverage and Amounts: 

Design-Builder shall obtain the following policies and coverage. The insurance furnished by the 

Design-Builder under this section shall provide coverage in amounts not less than the following, 

unless a different amount is stated in Exhibit A: 

 

a. Comprehensive or Commercial Form General Liability Insurance: 

This insurance shall on an occurrence basis, cover work done or to be done by or on behalf 

of the Design-Builder and shall provide insurance coverage for bodily injury, personal 

injury, property damage, and contractual liability. The aggregate limit shall apply 

separately to the work. 

Limits of Liability: 

$2,000,000 General Aggregate 

$1,000,000 Each Claim - combined single limit for bodily injury and property damage. 

 

b. Business Automobile Liability Insurance: 

This insurance shall on an occurrence basis, cover owned, scheduled, hired, and non-owned 

automobiles used by or on behalf of the Design-Builder and shall provide insurance coverage 

for bodily injury, property damage, and contractual liability. 

Limits of Liability: 

$1,000,000 Each Accident - combined single limit for bodily injury and property damage. 

 

c. Workers’ Compensation Insurance: 
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This insurance shall include Employers Liability limits of $1,000,000 and other limits 

required under California law. 

 

d. Professional Liability Insurance: 

Professional liability (errors and omissions) insurance on an occurrence basis, covering work 

done or to be done by or on behalf of the Design-Builder and providing insurance for 

professional liability in the amount of $1,000,000 each occurrence. At a minimum the 

Design-Builder shall obtain and maintain professional liability insurance on a claims-made 

basis for no less than $1,000,000 each claim and $2,000,000 annual aggregate, and 

certification of coverage shall be submitted to the Trustees upon signing of this Agreement. 

If the total contract amount exceeds $1,000,000 the Design-Builder shall renew and keep 

such insurance in effect for at least ten (10) years after the recordation of the notice of 

completion. 

 

8.4 ACCEPTABILITY OF INSURERS 

Insurers shall be authorized in the State of California to transact insurance and shall hold a 

current A.M. Best’s rating of no less than A: VII or carrier acceptable to the Trustees. 

 

8.5 VERIFICATION OF COVERAGE 

8.5.1 The Design-Builder shall submit to the Trustees certificates of insurance and endorsements to 

the policies of insurance required by the Agreement as evidence of the insurance coverage. 

 

8.5.2 The scope of coverage and deductible shall be shown on the certificate of insurance. 

 

8.5.3 The certificates of insurance and endorsements shall provide for no cancellation of coverage 

without thirty (30) days written notice to the Trustees, ten (10) days’ notice for non-payment of 

premium. 

 

8.5.4 Renewal certifications shall be timely filed by the Design-Builder for coverage until the work is 

accepted as complete. 

 

8.5.5 The Design-Builder shall notify the Trustees in writing of any material change in insurance 

coverage.  

 

8.6 INSURANCE PROVISIONS 

Insurance policies shall contain, or be endorsed to contain, the following provisions: 

 

a. For the general and automobile liability policies, the State of California, the Trustees of the 

California State University, the University, their officers, employees, representatives, 

volunteers, and agents shall be covered as additional insureds. 

 

b. For claims related to the work, the Design-Builder’s insurance coverage shall be primary 

insurance as respects the State of California, the Trustees of the California State 

University, the University, their officers, employees, representatives, volunteers, and 

agents.  Insurance or self-insurance maintained by the State of California, the Trustees of 

the California State University, the University, their officers, employees, representatives, 

volunteers, and agents shall be in excess of the Design-Builder’s insurance and shall not 

contribute with it. 

 

c. Each insurance policy required by this section shall state that coverage shall not be 

canceled, except after thirty (30) days prior written notice by mail, return receipt requested, 

has been given to the Trustees, ten (10) days’ notice for non-payment of premium. 

 

d. The State of California, the Trustees of the California State University, the University, their 

officers, employees, representatives, volunteers, and agents shall not by reason of their 

inclusion as additional insureds incur liability to the insurance carriers for payment of 

premiums for such insurance. 

 

8.7 ADDITONAL INSURANCE CONDITIONS 
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a. Any deductible under any policy of insurance required in this section shall be the Design-

Builder’s liability. 

 

b. Acceptance of certificates of insurance by the Trustees shall not limit the Design-Builder’s 

liability under the Agreement. 

 

c. In the event the Design-Builder does not comply with these insurance requirements, the 

Trustees may, at their option, provide insurance coverage to protect the Trustees. The 

Design-Builder shall pay the cost of the insurance and, if the insurance carrier does not 

receive prompt payment from the Design-Builder, the Trustees may pay for the insurance 

from Agreement sums otherwise due the Design-Builder. 

 

d. If the Trustees are damaged by the failure of Design-Builder to provide or maintain the 

required insurance, the Design-Builder shall pay the Trustees for such damages. 

 

e. The Design-Builder’s obligations to obtain and maintain required insurance are non-

delegable duties under this Agreement. 

 

 

9.0 ADDITONAL PROVISIONS 

 

9.1 WARRANTY 

The Design-Builder warrants that it has not paid or agreed to pay any person compensation, 

contingent or otherwise, to solicit or procure this Agreement. 

 

The Design-Builder warrants that no officer or employee of the State of California shall receive 

compensation from the Design-Builder or consultants for work performed in the execution of 

this Agreement, or for any architectural or engineering services, public or private, performed for 

the Design-Builder or of its consultants. 

 

Breach of any provision of this warranty shall give the Trustees the right to terminate this 

Agreement without any compensation or payment to the Design-Builder or, in its discretion, to 

deduct from the payment due the Design-Builder under this Agreement, the amount of sums the 

Design-Builder has paid or has agreed to pay in violation of this Article. 

 

9.2 SUCCESSORS AND ASSIGNS 

It is mutually understood and agreed that this Agreement shall be binding upon the Trustees 

and its successors and upon the Design-Builder and its successors, executors, and 

administrators. Neither this Agreement, nor any part, nor any monies to become due may be 

assigned nor responsibilities delegated by the Design-Builder without the written consent of the 

Trustees. 
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9.3 NOTICES 

Notice for either party may be served by delivering it in writing via United States Mail with first 

class postage thereon fully prepaid to the respective party and address as shown on the 

Agreement page. 

 

Nothing herein shall preclude the giving of written notice by personal service. 

 

9.4 COMPLIANCE WITH NLRB 

By signing this Agreement, Design-Builder swears under penalty of perjury that no more than 

one final, unappealable finding of contempt of court by a federal court has been issued against 

Design-Builder within the immediately preceding two-year period because of the Design-

Builder’s failure to comply with an order of a federal court which orders the Design-Builder to 

comply with an order of the National Labor Relations Board. The Trustees may rescind this 

Agreement if the Design-Builder falsely swears to this statement [Public Contract Code, section 

10296]. 

 

9.5   COMPLIANCE WITH PERSONAL RESPONSIBILITY AND WORK OPPORTUNITY 

RECONCILIATION ACT OF 1996 

If the Design-Builder is a natural person, the Design-Builder certifies by signing this Agreement 

that s/he is a citizen or national of the United States or otherwise qualified to receive public 

benefits under the Personal Responsibility and Work Opportunity Reconciliation Act of 1996 

(P.L. 104-193; 110 STAT. 2105, 2268-69). 

 

9.6 NONDISCRIMINATION 

9.6.1 During the performance of this Agreement the Design-Builder and its consultants shall not deny 

the Agreement’s benefits to any person on the basis of religion, color, ethnic group identification, 

sex, age, physical or mental disability, nor shall they discriminate unlawfully against any 

employee or applicant for employment because of race, religion, color, national origin, ancestry, 

physical handicap, mental disability, medical condition, marital status, age (over 40), or sex.  

Design-Builder shall insure that the evaluation and treatment of employees and applicants for 

employment are free of such discrimination. 

 

9.6.2 Design-Builder shall comply with the provisions of the Fair Employment and Housing Act 

(Government Code Section 12900 et seq.), the regulations promulgated thereunder (California 

Code of Regulations, Title 2, sections 7285.0 et seq.), and the provisions of Article 9.5, Chapter 

1, Part 1, Division 3, Title 2 of the Government Code (Government Code sections 11135-11139.5). 

 

9.6.3 Design-Builder shall permit access by representatives of the California Department of Fair 

Employment and Housing and the Trustees upon reasonable notice at times during normal 

business hours with at least 24 hours’ notice, to its books, records, accounts, other sources of 

information, and its facilities as the Department or Trustees shall require to ascertain 

compliance with this Agreement. 

 

9.6.4 Design-Builder and its consultants/subcontractors shall give written notice of their obligations 

under this Agreement to labor organizations with which they have a collective bargaining or 

other agreement. 

 

9.6.5 Design-Builder shall include the nondiscrimination and compliance provisions of this 

Agreement in subcontracts to perform work under the Agreement (Government Code sections 

12990, 11135, et seq., Title 2, California Code of Regulations, section 11105). 

 

9.7 DRUG FREE WORKPLACE CERTIFICATION 

Design-Builder hereby certifies compliance with Government Code sections 8355, 8356 and 8357 

in matters relating to providing a drug-free workplace.  Design-Builder shall: 

a. Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession, or use of a controlled substance is prohibited and specifying 

actions to be taken against employees for violations, as required by Government Code 

Section 8355(a). 
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b. Establish a Drug-Free Awareness Program, as required by Government Code section 

8355(b), to inform employees about the following: 

i. Available counseling, rehabilitation, and employee assistance programs, and 

ii. Penalties that may be imposed upon employees for drug abuse violations. 

 

c. Provide, as required by Government Code section 8355(c), that every employee who works 

on the Agreement: 

i. Will receive a copy of the firm’s drug-free policy statement, and 

ii. Will agree to abide by the terms of the statement as a condition of employment on the 

Agreement. 

 

9.8 EXAMINATION, AUDIT and REPORTING 

9.8.1 Records of the Design-Builder’s direct personnel, consultants, extra and reimbursable expenses 

pertaining to the project shall be kept on a generally recognized accounting basis and shall be 

available to the Trustees or authorized representative at mutually convenient times. 

 

9.8.2 If the Agreement exceeds $10,000 the contracting parties shall be subject to the examination 

and audit of the State Auditor of the State of California and the California State University 

Auditor for a period of three years after final payment under the Agreement. The examination 

and audit shall be confined to those matters connected with the performance of this Agreement, 

including, but not limited to, the costs of administering this Agreement (Government Code 

section 8546.7). 

 

9.8.3 Design-Builder performance is evaluated on a per-project basis. Evaluations are shared 

systemwide and are considered in the award of future commissions and in the renewal of CSU 

systemwide project architect prequalification. 

 

 

10.0 ENTIRE AGREEMENT AND AMENDMENTS 

This Agreement is the entire agreement between the parties. Oral representations, 

understandings or writings not expressly incorporated in the Agreement are void. 

 

10.1.1 Changes prior to execution of the Agreement: Unless identified within Exhibit A under a 

separate sub-heading entitled ‘Modifications to Agreement’ it is the intent of the Trustees to use 

the standard published form of this Agreement and Rider A without modification. The 

Agreement and Rider A shall not be modified without review and concurrence by CSU Office of 

General Counsel. 

 

10.1.2 Changes after execution of the Agreement: This Agreement may be amended by mutual 

consent of the parties hereto in writing. 

End of Rider A, Agreement General Provisions 
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Exhibit A - Scope of Work 
Trinity Children’s Center and Child Development Lab, Project #XPL252 

Humboldt State University 

 

1. Contract Scope of Work 

The complete and specific scopes of work to be performed by the Design-Builder are defined in 

separate agreements for Phase 1 and Phase 2 of the Project. This RFP summarizes and 

supplements services specified in the Contract Documents. Documents are cumulative, and 

Design-Builder is required to provide services specified in the RFP, their proposal, and executed 

agreements. 

2. No Guarantee for Design-Build Contract Award  

There is no guarantee that the Trustees will award the Phase 1 agreement or the Phase 2 

agreement. The Design-Builder will not be entitled to recover any unreimbursed costs, 

anticipated profit, or monetary awards for proposal preparation.  

3. Collaboration 

The Design-Builder shall work in collaboration and cooperation with the Trustees towards 

realizing a high quality Project. 

4. Integrated Project Delivery / LEAN Methods 

The Design-Builder shall exercise the appropriate standards of the industry for Integrated 

Project Delivery to guide its relationships to the other members of the team, and for LEAN 

methods in the preconstruction and construction process.  
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Exhibit B – Fee Schedule  

 
{Campus to list all design and construction phase fees provided on the fee proposal form hereon.  

Sample provided below.} 
 

Direct Construction Cost Budget per RFP 3.02:  $xx,xxx,xxx 
 

 

Fees as Proposed 

Fee 
Percentage 

(Fee as % of  
the DCCB) 

Fee in $ 
(Fee % * 
DCCB) 

1 Total Design Fees for Design Phase and Design-Build Phase 
(percentage includes Overhead & Profit) % $ 

 Phase 1 Design Fees  
(included in above line 1 total; 60% of design fees) 

  

 Phase 2 Design-Build Fees  
(included in above line 1 total; 40% of design fees)   

2 
Preconstruction Fees 
(percentage includes Overhead & Profit) 

% $ 

3 Site Management Fee for Construction of the Project % $ 

4 Design-Builder’s Payment & Performance Bonds % $ 

5 Subcontractor Payment & Performance Bonds or equivalent. 
Contractor allowance. % $ 

6 Construction Phase Overhead & Profit % $ 

 
Total Fees (Total lines 1-6) % $ 

 
 

-End of Exhibit B- 
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Exhibit C – Project Design Schedule 
Trinity Children’s Center and Child Development Lab, Project #XPL252 

 Humboldt State University 

 

 

SELECTION PROCESS SCHEDULE AND PROPOSED PROJECT SCHEDULE 

Scheduled Activities Dates 

Proposer shortlist published April 29, 2020 

Draft RFP distributed to shortlist May 7, 2020 

Pre-Proposal Meetings May 18-22, 2020 

Distribute final RFP May 29, 2020 

Last day to submit RFP questions June 2, 2020 

RFP Addenda issued (if required) June 4, 2020 

Proposals due date and time  3:00pm, June 12, 2020 

Proposing firms interviewed (Week of) June 15–June 19, 2020 

Cost Proposal Opening June 22, 2020 

Successful Proposer announced June 26, 2020 

Design-Builder Agreement for Design Phase I executed July 24, 2020 

75% Schematic Design for CPDC Meeting August 21, 2020 

CPDC meeting review of Schematic Design August 28, 2020 

CPDC comments on Schematic Design September 11, 2020  

Design-Builder provides submits 100% Schematic Design and GMP for 

submission to BOT 
October 2, 2020 

University submits Schematic Design to BOT  October 16, 2020 

BOT Meeting – Project Approval – Schematic and Finance November 6, 2020 

GMP Due per RFP 6.27 and RFP 6.28 December 11, 2020 

Collaborative Design-Build Agreement executed Phase II February 19, 2021 

Notice to Proceed effective February 22, 2021 

Submit for Construction Permit / Plan Checks June 11, 2021 

Construction Permit issued July 16, 2021 

Occupancy / Move in Furniture May 20, 2022 

Notice of Completion  July 1, 2022 
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