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Ahout the CTC:

]

This Construction Task Catalog® (CTC) was
developed and customized by The Gordian Group,
Inc. specifically for California Polytechnic
University, Humboldt, priced locally using current
labor, material and equipment costs, and published
in January 2025.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to California Polytechnic
University, Humboldt. Use of this CTC and other
proprietary information and software for any other
purpose, or for any other entity, is expressly
prohibited without the express written consent of
The Gordian Group, Inc.

Masterformat™

]

The Tasks in this CTC are organized using CSl's
MasterFormat.

<CsI

Improving Project Delivery

MasterFormat® is produced jointly by CSI and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license
information, contact CSl at csi@csinet.org. For more information on

Building Knowledge o
MasterFormat visit www.MasterFormat.com

The Unit Prices Include:

LABOR COSTS:

4]

2025

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social  Security, Medicare taxes, worker's
compensation, unemployment insurance, and
employee benefits.

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the Task;

disposal of excess material; and time for lunch and
breaks.

EQUIPMENT COSTS:

4]

4]

Equipment costs include all equipment required to
accomplish the Task.

Mobilization is included for all equipment except
large  equipment (e.g. cranes, bulldozers,
excavators, backhoes, bobcats etc.), which exclude
mobilization.

Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

4]

Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

Material costs include manufacturer's and/or

fabricator's shop drawings.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Material costs for imported materials (e.g.
aggregate, sand, soil, etc.) include delivery up to 15
miles from the closest approved source.

The Adjustment Factors Include:

The Adjustment Factors include the following costs,
unless specifically excluded by the terms of the
Contract Documents:

BUSINESS COSTS:

4]

Office overhead, including, but not limited to, office
space, office equipment, office and management
personnel, office supplies, and employee
transportation.

copyright © 2025 The Gordian Group, Inc.
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|

N ™

Insurance and bonding.
Profit.

Job Order development services, Owner meetings,
and other administrative services required by the
Contract Documents.

Subcontractor's overhead and profit.
Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

PROJECT RELATED COSTS:

|

N H®

&

Project trailer, equipment and supplies, portable
toilets, and hand wash stations for Contractor’s use.

Project management and project supervision.

Services required to complete project filings and
obtain permits.

Preparation and modification of sketches, drawings,
submittals, as-built drawings, project photographs
and other project records.

Incidental engineering and architectural services.

Gang boxes and storage containers for Contractor's
tools, equipment and materials.

Basic safety and warning signage, minor barricades
(e.g., construction tape, etc.) and personnel safety
equipment (e.g., hard hats, safety harnesses with
lifeline or cabling, protective clothing, safety
glasses, face shields, etc.).

Meeting Owner’s security requirements.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Removing and returning Owner's furniture and
furnishings (e.g. chairs, tables, pictures, etc. but
excluding modular furniture, furnishings fastened to
the wall or floor, safes and other furniture requiring
disassembly).

Sealing windows, doors and other openings with
plastic to contain construction dust and debris within
the work area, or to protect existing surfaces.

copyright © 2025 The Gordian Group, Inc.

M Working in extreme temperatures (below or above
normal) or adverse conditions such as rain, wind,
sleet or snow.

M Costs resulting from inadequate supply of building
materials, fuel, electricity, or skilled labor.

=

Daily clean-up.

M Final professional clean-up.

PRICE VARIATIONS:

M Contractors may experience direct costs that are
different than the unit prices set forth in the CTC.
While diligent effort was made to provide accurate,
unit prices, it is the Contractor’s responsibility to
review and analyze the unit prices, and to calculate,
prior to bidding, the Adjustment Factors accordingly.

SUMMARY:

M This list is not exhaustive and is intended to provide
general examples of costs to be included in the
Contractor's Adjustment Factors.

M The only compensation to be paid to the Contractor
for Tasks will be:

Unit Price X Quantity X  Adjustment
Factor

M No additional payments of any kind whatsoever will
be made.

M All costs in excess of the unit prices, must be
included in the Adjustment Factors.

M Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the Task as described
in the CTC.

M All labor, material, equipment, spare parts, and
documents required by a Technical Specification

2025
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shall be considered included in the unit price,
unless the Task description states otherwise.

If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than
2 stories, the Contractor will be paid for such crane
or lifting equipment as a separate Task.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) required. Fasteners listed separately in the
CTC are for use with Owner furnished material and
equipment or for relocating or reinstalling existing
material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the Task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
roof flashing, pitch pockets, skylights, roof curbs,
exterior trim, etc. include sealant and caulking.

Unit prices include testing, calibrating, balancing,
start-up services and the like required to ensure
proper installation, construction and performance of
the work (e.g. compaction test for backfill, balancing
of heating ventilation and air conditioning,
pneumatic or hydrostatic testing, soaping of joints,
disinfection and flushing of water lines, etc.).
Contractor may be paid for testing, calibrating,
balancing, start-up services and the like for Owner
supplied materials and equipment, or when working
on or tying into existing materials and equipment.

For the purpose of calculating the quantity of a
Task, quantities are calculated on a per project
basis. The quantity so determined shall be used for
the Task and all appropriate modifiers, unless the
Task states otherwise.

Whenever there are alternative Tasks that may be
selected to complete work, the Contractor shall
select the most practical and economical Tasks
available (e.g. rental of equipment by weeks or
months rather than days, or painting by roller or
spray rather than brush).

DEMOLITION:

M Unit prices for demolition include all labor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2
stories into a truck, dumpster, or to an Owner
designated area, located within 125' of the project
site.

M Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

M If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a
separate demolition Task, unless the component
must be demolished separately to accomplish the
work (e.g. demolition of pipe includes pipe fittings
unless the fitting must be demolished separately to
accomplish the work; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

M The word "replace" includes removal of the existing
item and installation of the new item.

M The words "remove and relocate" or "remove and
reinstall" include removal, cleaning, and installation
of the existing item in either the same location or
another location.

M Salvageable materials are the property of the
Owner and shall, if directed, be turned over to the
Owner.

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

copyright © 2025 The Gordian Group, Inc.
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FIELD ENGINEERING:

M Surveying Tasks shall be used only when the
Owner requests the Contractor to perform
topographic surveys, property line surveys or to
establish horizontal and vertical control points. If the
Owner provides horizontal and vertical control
points within or adjacent to the project site, all other
surveying required to complete the work shall be
considered construction staking or layout, and the
cost thereof is included in the appropriate Tasks.

ASSEMBLIES:

M Assembly Tasks take precedence over individual
component Tasks.

RESTRICTED AND CONFINED SPACES:

M Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories Tasks
and for certain electrical conduit and conduit
accessories Tasks. Only those Tasks with a
modifier for Restricted Working Space are eligible
for a price adjustment, and then only if the modifier
applies to the contemplated Tasks. A Non-
Prepriced Task will not be allowed because of
Restricted Working Space for any Task.

M The Code of Federal Regulations (29 CFR part
1926, Subpart AA) define confined spaces and
permit-required confined spaces for construction
and set forth requirements, procedures and safety
precautions for working in such spaces. If the
Contractor must work in a confined space or a
permit-required confined space and must provide
ventilation equipment, air monitoring equipment and
services, entry attendants, entry supervisors, site-
specific training for workers, or other equipment and

copyright © 2025 The Gordian Group, Inc.

services required by the regulations, then the
Contractor shall be paid for such equipment,
services and training. Those costs shall not be
included in the Adjustment Factors.

M Whenever material, products, or equipment is
identified in the CTC, or in the Technical
Specifications, by reference to a manufacturer's
name, make or model number, the identification is
intended to establish a standard. Any material,
product, or equipment of another manufacturer may
be considered an or-equal provided that, in the
opinion of the Owner, the material, product, or
equipment so proposed is of equal quality,
substance and function to the named item. The
Contractor shall not install any proposed material,
product, or equipment without the prior written
approval of the Owner. The burden of proof, and all
costs related thereto, concerning whether the
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor.

UNIT OF MEASURE DEFINITIONS:

ACR - Acre, BAG - Bag, BBL - Barrel, BCY - Bank
(In-place) Cubic Yards, BE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), FT — Foot,
GAL - Gallon, GSF - Ground Square Foot or Gross
Square Foot, HR — Hour, HWT - Hundred Carton
Weight, HYR — Half Year, IN — Inch, JOB — Job, LAN —

Lane, LB — Pound, LCY - Loose (Excavated) Cubic
2025
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Yards, LF - Linear Foot, LED - Linear Feet Per Day, LIT
— Liter, LOT — Lot, MBF - One Thousand Board Feet,
MBH - One Thousand British Thermal Units, MCF —
One Thousand Cubic Feet, ME3 - One Thousand Cubic
Feet Per Minute, MGL — One Thousand Gallons, Ml —
Mile, MLF - One Thousand Linear Feet, MO — Month,
MSF - One Thousand Square Feet, MSY - One
Thousand Square Yards, MT — Metric Ton, MTK -
Metric Ton Kilometer, M2 — Square Meter, M3K — Cubic
Meter Kilometer, NTE — Note, OPN — Opening, OUT -
Outlet or Output (each), OZ — Ounce, PKG — Package,
PNT - Point, PR — Pair, QT — Quart, ROL - Roll (each),
ROM - Room, ROW - Row, RSR - Riser (Per Rise),
SEA - Seat, SET — Set, SF - Square Foot, SHT -
Sheet, Sl - Square Inch, STP - Stop (each), SQ -
Square or One Hundred Square Feet, SY - Square
Yard, SYI — Inches per Square Yard, TNM - Tons per
Mile, TON — Ton, TRK — Truck Load, Ul - United Inch,
UNT — Unit, VLF - Vertical Linear Foot, WK — Week, YD
—Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

In-place | (Excavated
Material (Bank) Materials) Compacted
Earth, Common
(Average)
Sand 2880 2590 3240
sla_xrth, Rock 3380 2370 3720
ix.
(75% E/ 25% R)
nEna_xrth, Rock 3750 2710 4000
ix.
(50% E/50% R)
nEna_lrth, Rock 4120 3140 3680
ix.
(25% E/ 75% R)
Gravel 3280 2730 3570
(Average)
Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)
Granite 4540 2640 3170
2025

Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BULK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25

e Concrete = 1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1” = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches = .0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square

Meters
copyright © 2025 The Gordian Group, Inc.
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1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized Stainless  Aluminum
No. Sheet Steel Sheet Steel Sheet
Sheet
10 135 138 A4
11 120 123 125
12 105 .108 109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY:
Circle

e Circumference = 2 1T radius = 1 diameter
e Area = radius? = 1 (diameter? / 4)
Cylinder
e Volume = (1 radius?) height
e Surface Area = 2 1 radius?+(2 17 radius) height
Sphere
e Volume = (4 mradius®) / 3
e Surface Area = 4 1 radius?
m=3.14159
United Inch

e The industry standard for measuring windows is
the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

copyright © 2025 The Gordian Group, Inc.

TRADEMARKS

M Job Order Contracting Advanced, Job Order
Contracting Complete, Job Order Contracting
Complete Management, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, and DMAP are either
registered trademarks or trademarks of The
Gordian Group, Inc. The names of actual
companies and products mentioned herein may be
the trademarks of their respective owners.
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H{Ial Poly b ldt General Requirements 01
0 0111

Summary Of Work
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST____UNIT COST

01 General Requirements
01 10 Summary

0111 Summary Of Work
011113 Work Covered by Contract Documents o1

Note: For specification publishing. Review specifications for requirements.
011113 00-0001 NTE Work Covered by Contract DOCUMENES ...........oiuiiiiiiiiiiieie ettt st e e et e e e et e e e et e eseeeeaneennennes 0.00
Note: For specification publishing. Review specifications for requirements.

01 20 Price and Payment Procedures,

01 22 Unit Pricesta)
012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees 1221

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional
warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as
explained in the Contract or The Construction Task Catalog®.

012216 00-0002 EA Reimbursable Fees
Note: Reimbursable Fees will be paid to the contractor for eligible costs as directed by er. sel
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable
Fees, list each one separately and add a comment in the "note" block to identify the Reimbursable Fee (e.g.
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy of each
receipt, invoice, or proof of payment shall be submitted with the Price Proposal.

01 22 16 00-0003 Negotiated Travel Costs o221
Note: To be used only at the request of authorized personal for non-commuting travel costs.

012216 00-0004 EA Negotiated Travel Costs

Note: Supporting documentation must be included with each

012220 Wage Rates (0122
01 22 20 00-0001 Local Labor/Wage Rates (12220

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.

01222000-0002 HR  ASDeStos REMOVAI WOTKET .........oouiiiiiiiiiiiiii ettt ettt b et et e et e s be et e et 93.56
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 4.68
For Apprentice, Deduct -18.71
012220 00-0003  HR  INSUIALOT ........ouiiiiiieee e e e e e s s e s s s e 124.88
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 6.24
For Apprentice, Deduct -24.98
012220 00-0004  HR  BOIEIMMAKET.........ouiiiiiiiiiit ettt et b et b b b £t e b b e b £ 2o b b e £ e £ b b e e d e e eb b ettt et e b et es et et ebe s ebeacbc s e 118.15
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 5.91
For Apprentice, Deduct -23.63
012220 00-0005  HR  BHCK LAY ..o e et 115.10

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add
For Apprentice, Deduct
01222000-0006 HR Carpenter
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreperson, Add 6.36
For Apprentice, Deduct -25.42
012220 00-0007  HR  Carpet, LINOIBUM .......oiiiiiiiti ittt ettt ettt h e et b oot e et e e bt et et e bt et e e eb et et es e et e e eneete e eneenene 77.93
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 3.90
For Apprentice, Deduct -15.59
012220 00-0008  HR  CeMENT IMASON ...ttt ettt ettt et eb e st ebe e s st eh e e as e ehe et ea e e e 4o a e et e b £ £a b4 b £ e ae et e e as et e e be et e ebe et e ebeenneateannanteas 97.63

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add
For Apprentice, Deduct
01222000-0009 HR Drywall Finisher
Note: For tasks not included in the Construction Task Ca alog® and as

For Foreperson, Add 6.14
For Apprentice, Deduct -24.55
01222000-0010 HR  Electrician, (INSIAE WIFEMEN).......c.iiiiiiieiiieeie ettt b s et et e ea e et e e bt e bt e et e b4 et e et et e et e ebeenteabeanneebaannenaean 116.60
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 5.83
For Apprentice, Deduct -23.32
01222000-0011 HR  Equipment Operator, HEAVY (CraNE) ..........coceruirieiriirteieieeteeeit ettt ettt ettt sttt e et e et et et et et et et e eee e eneeees 128.68
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 6.43
01222000-0012 HR Equipment Operator, Medium (BUIIAOZET) ...........c.ccuiuiiiiiiiiiiiiieii ettt 125.58
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 6.28
For Apprentice, Deduct -25.12
2025 copyright 2025 The Gordian Group, Inc.
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01 General Requirements Cal Poly
0120 _Price and Payment Procedures H bOldt

0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222000-0013 HR Equipment Operator, Light (Backhoe, SKid-Steer LOAQET).........cc.ciiiiiiiiiiiiieeiee e 119.79
Note: For tasks not included in the Construction Task Catalog® and as directed by owner onIy.
For Foreperson, Add 5.99
For Apprentice, Deduct -23.96

01222000-0014 HR Glazier
Note: For tasks not included in the Constructlon asl

For Foreperson, Add 5.06
For Apprentice, Deduct -20.23
012220 00-0015  HR  LBDOTET ...ttt b bt b b e £t b b e b e o £ oo e £ e e o4 b e £ e e b e b e E e S eb b e h et esee e b e he b e s et et et bt et ebe s s e eeebeaas 89.12
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 4.46
For Apprentice, Deduct -17.82
012220 00-0018  HR  Lather. ...t e e 119.70
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 5.99
For Apprentice, Deduct -23.94
012220 00-0017  HR  MADIE SEHET ...ttt et b et bbb e b b e bbb eE et b e ettt b e s bbb b s s e b 124.63
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 6.23
For Apprentice, Deduct -24.93
012220 00-0018  HR  MIlIWFGNL ..o e e 123.76
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 6.19
For Apprentice, Deduct -24.75
01222000-0019 HR  Mold REMOVAI WOTKET ...ttt bbb bbb bbb 93.20
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 4.66
For Apprentice, Deduct -18.64
012220 00-0020  HR  PaINEr, OFGINAIY.......ciuiieieitiiteieieetee ettt ettt et es et et e st e aee e eb e e e et ee e e et ee £ e oot et e e e et e b et et ettt et et e et et eseeteneeneanens 88.07
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 4.40
For Apprentice, Deduct -17.61
01 22 20 00-0021 HR  PaINter, StUCIUIAI STEEI........eeeeeeeeeeeeeeee e et e et e e e ettt e e e ettt e e e e e eaaaeeeeeaaaaaeaeeeaassaeaaeaansssaeeaanssssaeaaanranaes 92.14
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 4.61
For Apprentice, Deduct -18.43
012220 00-0022  HR  PAPEINANGET ..ottt ettt ettt ettt sttt e et ee et et hee e et oo £ et e e et e e £ e oot ee e e et e b et et eb et et eb e et et ebe et eneeneanens 88.07
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 4.40

For Apprentice, Deduct -17.61
01222000-0023 HR Pile Drivers .
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreperson, Add 6.96
For Apprentice, Deduct -27.85
012220 00-0024  HR  PIASTEIE ......ueiiitieieee ettt ettt s et et es et e b e bt st ee £ ee et b e s et eeeb st ee et e b e s et e et et e sttt et et er et et ebese e et eneseneaes 117.15
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 5.86
For Apprentice, Deduct -23.43
012220 00-0025  HR  PIUMDET ...ttt e e e e e b b e bbb bbbt e e 122.87
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 6.14
For Apprentice, Deduct -24.57
012220 00-0026  HR  POWEIIMAN. .....cuetiueiiiteteteeietetete et ettt teeeteteseateseteseseeeseseses e eeseeesee e et et eses et et et eses et ebesese et et e e e et e s et et et et es et es et ebes et aneeetenn 93.58
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 4.68
For Apprentice, Deduct -18.72
01222000-0027 HR Rodman (Reinforcing)/Ornamental SLEEI WOTKET .........iiiuiiieiirieieieie ettt eb e 104.95
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 5.25
For Apprentice, Deduct -20.99
012220 00-0028 HR  ROOFEI, COMPOSIE ......eiteiuieieitieieetiete et etesteetesteeseesteeseesteaseeseaseeasease et eeseeseeas e st eas e s e eas e s e ems e et e ens e s e eneenseaneenseaneenseaneenseaneas 127.49
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 6.37
For Apprentice, Deduct -25.50
01222000-0029 HR  ROOEI, MELAL ........oiiiiii bbbt 147.03
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 7.35
For Apprentice, Deduct -29.41
012220 00-0030 HR  ROOFEI, THE/SIALE ......c.cieeiiieeieieii ettt ettt e ettt b st e ettt s bt s et et e ettt e sttt et es et e enesene s 121.22
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 6.06
For Apprentice, Deduct -24.24
01222000-0031 HR  Sheet Metal WOTKET ..........ouiuiiiiiici bbbt 175.37
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 8.77
For Apprentice, Deduct -35.07
012220 00-0032  HR  SPIINKIEE INSLAIET ...ttt ettt e st ekt e st eae e st e et e s e ea e e e e es e et e es e e m e e es e ens e s e en s e s e ane et eaneensaaneeseanen 98.69

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add
For Apprentice, Deduct
01222000-0033 HR Steam/ Pipe Fitter
Note: For tasks not included in the Construction Task Ca alog® and as

For Foreperson, Add 6.14
For Apprentice, Deduct -24.57
012220 00-0034  HR  StONE IMBSON.......ciiitiiiiiiteieitetet ettt ettt es ettt et e et et et et et et et e s et es et et b es et ee et s ee e eees et e b et e e et et esea et et ebes et et ebes et et eneseseaes 115.10
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 5.76
For Apprentice, Deduct -23.02
copyright 2025 The Gordian Group, Inc. 2025
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General Requirements

Price and Payment Procedures
Unit Prices

01

0120

0122

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

0122 20 00-0035

0122 20 00-0036

HR  Structural Steel Worker............ccccoiiiiiiiiiiiiiiic s
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add
For Apprentice, Deduct
HR Tile Layer .
Note: For tasks not included in the Construction Task Catalog® and as

For Foreperson, Add 5.42
For Apprentice, Deduct -21.69
012220 00-0037  HR  TeITAZZO WOTKET ......c.uiuiiiiiiii bbb bbb bbb e b e bbb bbb bbb 117.03
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 5.85
For Apprentice, Deduct -23.41
012220 00-0038  HR  TrUCK DIIVEE, LIGNT . ...ttt ettt e et b et e et b et et e bt e et bt et e e e st et e e ene et e e eneetene 96.24
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 4.81
For Apprentice, Deduct -19.25
012220 00-0039  HR  TrUCK DIIVEE, HEAVY ...ttt ettt ettt et bt e h e et e e bt et e b e e et e b £ e et et e e as et e et e et e et e et e ebe et eateennanteas 97.13
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 4.86
For Apprentice, Deduct -19.43
012220 00-0040  HR  WEIHEE ... h e s e e e s s e s ee s 108.10
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 5.41
For Apprentice, Deduct -21.62

01 22 20 00-0041

0122 20 00-0042
0122 20 00-0043
0122 20 00-0044
0122 20 00-0045
0122 20 00-0046
0122 20 00-0047
0122 20 00-0048
0122 20 00-0049

0122 20 00-0050

01 22 20 00-0051

0122 20 00-0052

01 22 20 00-0053

0122 20 00-0054
0122 20 00-0055
0122 20 00-0056
0122 20 00-0057
0122 20 00-0058
0122 20 00-0059
0122 20 00-0060

Rates For Services o122

HR  Watch/Guard Person, Unarmed

HR  Watch/Guard Person, Armed

HR  Senior Surveyor (Party Chief)

HR  Surveyor (Instrument person)

HR  Surveyor (Rod Person)

HR  On-Site Certified Materials Testing Technician

HR  Certified Industrial Hygienist

Ml Mileage For Professional Services (Engineering, Surveying, Etcetera)
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.

HR  Fire Watch Laborer
Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a
minor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building
construction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are
more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7
m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4)
Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely
to be ignited by conduction or radiation.

Rates For Project Management Services o122
HR  Project Manager

Rates For Architectural And Engineering Services o122

Note: For preparation of contract documents, structural and/or design drawings, special investigating

requirements or services outside required architectural and engineering services.
HR  Principal Architect
HR  Senior Architect
HR  Architect
HR  Principal Engineer
HR  Senior Engineer
HR  Engineer
HR  Draft Person

01 22 20 00-0061
0122 20 00-0062

Rates For Traffic Control or2220

DAY Pilot VEHICIE Wt DIIVET ........cuiiiiteieiiieteieieiet ettt ettt ettt ettt s ettt sttt ettt e b et enesesenenes 1,098.14
Note: Includes radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required.

01222000-0063 HR Flagperson FOr Traffic CONrOl............ociiiiiiiiii bbb 89.12
01 22 20 00-0064 Mobilize Equipment o1 2220

012220 00-0065 HR  ESCOrt VEhICIE WIith DIIVET ...ttt s e e bbb s st 99.30

01222000-0066 HR  Transport VEICIE WIth DIFIVET .........co.iiiiiiiieieee ettt ettt ettt h e bt a e e e et e et et e et e et e e s e ebeanneebeannenaeans 132.55
01 22 20 00-0067 Traffic Control (0122 20)

012220 00-0068 DAY Traffic Control System ..1,940.55

Note: Includes 1 truck, 1 arrow board, 1 licensed traffic control person, traffic cones.
012220 00-0069 EA  Traffic CONIIOI DIAWINGS .....c.eeutiteteutitiietietese ettt ettt se et et s es e e es e et e s es e ebeseeb e s e st eb e s e st eb e b e et eb et et eb et e e eb e et et ensabe b eneanen 1,255.65

Note: Includes engineered stamped drawings as required by governing agency.

0122 23 Equipment Usage o2

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. Excludes
mobilization unless otherwise stated. See CSI section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and
demobilization.

01 22 23 00-0001 Aerial Equipment(mzm;

2025
Cal Poly Humboldt
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01 General Requirements Cal Poly
0120 Price and Payment Procedures HumbOldt.

0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 22 23 00-0002 Man Lifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Man Lifts With Platform 2223 000002
01 22 23 00-0004 Engine Powered, Telescoping Boom Man Lifts With Platform or 22 2 00.0009

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved

surfaces.
012223 00-0005 DAY 40'Engine Powered, Telescoping Boom Man Lift With Platform ............cooiiiiiiiiii e 480.00
For Four-Wheel Drive, Add 108.00
01222300-0006 WK 40'Engine Powered, Telescoping Boom Man Lift With Platform ............ccccoooiiiiiiiiiiiins 1,207.75
For Four-Wheel Drive, Add 271.74
01222300-0007 MO 40' Engine Powered, Telescoping Boom Man Lift With Platform .............ccoeoiiniiiiiincinns 2,709.70
For Four-Wheel Drive, Add 609.68
For >6 Months (>26 Weeks) , Deduct -108.39
01222300-0008 DAY 60'Engine Powered, Telescoping Boom Man Lift With PIatform ............cceiiiiiiiiiniiiiceeeees e 704.52
For Four-Wheel Drive, Add 158.52
01222300-0009 WK 60'Engine Powered, Telescoping Boom Man Lift With Platform ..............cocooiiiiiininiinnns 1,680.01
For Four-Wheel Drive, Add 378.00
01222300-0010 MO 60' Engine Powered, Telescoping Boom Man Lift With Platform ..............cccccooiiiiiiiiiinns 3,677.45
For Four-Wheel Drive, Add 827.43
For >6 Months (>26 Weeks) , Deduct -147.10
01222300-0011 DAY 80' Engine Powered, Telescoping Boom Man Lift With Platform ............ccccooeiiiiiiiiniiiinns .1,370.33
For Four-Wheel Drive, Add 308.32
01222300-0012 WK 80'Engine Powered, Telescoping Boom Man Lift With Platform ............ccccocoiiiiiiiiiiiins 3,321.32
For Four-Wheel Drive, Add 747.30
01222300-0013 MO 80' Engine Powered, Telescoping Boom Man Lift With Platform .............ccoeoiiiiiiiiiincinns 6,967.80
For Four-Wheel Drive, Add 1,667.76
For >6 Months (>26 Weeks) , Deduct -278.71
01222300-0014 DAY 110" Engine Powered, Telescoping Boom Man Lift With Platform 1,950.98
For Four-Wheel Drive, Add 438.97
01222300-0015 WK 110" Engine Powered, Telescoping Boom Man Lift With Platform 4,697.85
For Four-Wheel Drive, Add 1,057.02
01222300-0016 MO 110" Engine Powered, Telescoping Boom Man Lift With Platform ... 11,705.90
For Four-Wheel Drive, Add 2,633.83
For >6 Months (>26 Weeks) , Deduct -468.24
012223 00-0017 DAY 120" Engine Powered, Telescoping Boom Man Lift With Platform 2,376.79
For Four-Wheel Drive, Add 534.78
01222300-0018 WK 120" Engine Powered, Telescoping Boom Man Lift With Platform 6,061.99
For Four-Wheel Drive, Add 1,363.95
01222300-0019 MO 120' Engine Powered, Telescoping Boom Man Lift With Platform .............ccoiriiiiiiiiieeeeeseeeceseeeeeeees 13,780.76
For Four-Wheel Drive, Add 3,100.67
For >6 Months (>26 Weeks) , Deduct -551.23

01 22 23 00-0020 Articulating (Up/Over) Boom Man Lifts With Platform or 22200002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform o222

00-0020)
Note:) Diesel or dual fuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved
surfaces.

01222300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform

01222300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform s

01222300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...............ccccovveinnne.

For >6 Months (>26 Weeks) , Deduct

01222300-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform

01222300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform e

01222300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...............ccccovneinnne.

For >6 Months (>26 Weeks) , Deduct

01222300-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .

01222300-0029 WK 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ...............ccccovveinnnn.

01222300-0030 MO 60'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform.............cccccoeiiiiis

For >6 Months (>26 Weeks) , Deduct

012223 00-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform

01222300-0032 WK 80'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform e

01222300-0033 MO 80'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform.........................c.......

For >6 Months (>26 Weeks) , Deduct

012223 00-0034 DAY 125'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform..........

01222300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform

01222300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform

For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Man Lifts With Platform o: 22 23 00020
Note: For use on paved surfaces.
01222300-0038 DAY 30'Electric, Articulating (Up/Over) Boom Man Lift With PIatform.............coiiiiiiiiiiiceeeee e
01222300-0039 WK 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
01222300-0040 MO 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
For >6 Months (>26 Weeks) , Deduct
012223 00-0041 DAY 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform.............ccooiiiiiee e
012223 00-0042 WK 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
012223 00-0043 MO 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
For >6 Months (>26 Weeks) , Deduct
01222300-0044 DAY 40'Electric, Articulating (Up/Over) Boom Man Lift With Platform.............cccoiiiiiiiceeece
012223 00-0045 WK 40'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
01222300-0046 MO 40'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
For >6 Months (>26 Weeks) , Deduct
01222300-0047 DAY 45'Electric, Articulating (Up/Over) Boom Man Lift With Platform.............cccoiiiiiiiceeeiece .
01222300-0048 WK 45'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. ....1,154.46

copyright 2025 The Gordian Group, Inc. 2025
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Unit Prices 0122
MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST
01222300-0049 MO 45'Electric, Articulating (Up/Over) Boom Man Lift With Platform ....2,866.53
For >6 Months (>26 Weeks) , Deduct -114.66

01 22 23 00-0050
01 22 23 00-0051

0122 23 00-0052
0122 23 00-0053
0122 23 00-0054

0122 23 00-0055
0122 23 00-0056
0122 23 00-0057

0122 23 00-0058
0122 23 00-0059
0122 23 00-0060

0122 23 00-0061
0122 23 00-0062
0122 23 00-0063

0122 23 00-0064
0122 23 00-0065
01 22 23 00-0066

0122 23 00-0067
0122 23 00-0068
0122 23 00-0069

01 22 23 00-0070

0122 23 00-0071

0122 23 00-0072

0122 23 00-0073

0122 23 00-0074

0122 23 00-0075

0122 23 00-0076

0122 23 00-0077

0122 23 00-0078

0122 23 00-0079

0122 23 00-0080

0122 23 00-0081

0122 23 00-0082

0122 23 00-0083

0122 23 00-0084

0122 23 00-0085

01 22 23 00-0086

0122 23 00-0087
0122 23 00-0088
0122 23 00-0089

0122 23 00-0090
0122 23 00-0091
0122 23 00-0092

0122 23 00-0093
0122 23 00-0094

Platform Lifts (01 22 23 00-0001)
Note: Excludes operator, delivery, set-up, and removal.

E|eCtriC, Scissor Platform Lifts (01 22 23 00-0050)

Note: For use on paved surfaces.
DAY 17' Electric, Scissor Platform Lift ...
WK 17" Electric, Scissor Platform Lift
MO 17" Electric, Scissor Platform Lift ...
For >6 Months (>26 Weeks) , Deduct
DAY 20' Electric, Scissor Platform Lift ...
WK 20' Electric, Scissor Platform Lift ...
MO 20’ Electric, Scissor Platform Lift

For >6 Months (>26 Weeks) , Deduct
DAY 25'Electric, Scissor Platform Lift
WK 25' Electric, Scissor Platform Lift ...
MO 25' Electric, Scissor Platform Lift ...
For >6 Months (>26 Weeks) , Deduct
DAY 30' Electric, Scissor Platform Lift ...
WK 30" Electric, Scissor Platform Lift
MO 30’ Electric, Scissor Platform Lift ...
For >6 Months (>26 Weeks) , Deduct
DAY 33' Electric, Scissor Platform Lift ...
WK  33' Electric, Scissor Platform Lift ...
MO 33' Electric, Scissor Platform Lift

For >6 Months (>26 Weeks) , Deduct
DAY 40' Electric, Scissor Platform Lift
WK  40' Electric, Scissor Platform Lift ...
MO 40" Electric, Scissor Platform Lift ...
For >6 Months (>26 Weeks) , Deduct

Engine Powered, Scissor Platform Lifts o1 22 25 oc0s0
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved
surfaces.
DAY 25' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
WK 25' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
MO 25' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
For >6 Months (>26 Weeks) , Deduct
DAY 33' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
WK  33' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
MO 33' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
For >6 Months (>26 Weeks) , Deduct
DAY 40' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
WK 40" Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
MO 40' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
For >6 Months (>26 Weeks) , Deduct
DAY 43' Engine Powered, Scissor Platform Lift..
For Four-Wheel Drive, Add
WK 43" Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
MO 43' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
For >6 Months (>26 Weeks) , Deduct
DAY 50' Engine Powered, Scissor Platform Lift..
For Four-Wheel Drive, Add
WK 50' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
MO 50' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add
For >6 Months (>26 Weeks) , Deduct

Personnel Lifts (01 22 23 00-0001)
Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.
DAY 24', Push-Type, Electric Single Man Personnel Lift
WK 24, Push-Type, Electric Single Man Personnel Lift
MO 24', Push-Type, Electric Single Man Personnel Lift
For >6 Months (>26 Weeks) , Deduct
DAY 30', Push-Type, Electric Single Man Personnel Lift
WK 30", Push-Type, Electric Single Man Personnel Lift
MO  30', Push-Type, Electric Single Man Personnel Lift
For >6 Months (>26 Weeks) , Deduct
DAY 36', Push-Type, Electric Single Man Personnel Lift
WK 36, Push-Type, Electric Single Man Personnel Lift

copyright 2025 The Gordian Group, Inc.
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MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift ............cocoiiiiiiiiiiiiie e 2,119.08
For >6 Months (>26 Weeks) , Deduct -84.76
01222300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ....320.00
01222300-0097 WK 40', Push-Type, Electric Single Man Personnel Lift
01222300-0098 MO 40', Push-Type, Electric Single Man Personnel Lift ............cccooiiiiiiiiiiiniiieiece
For >6 Months (>26 Weeks) , Deduct
01222300-0099 DAY 15', Self-Propelled, Electric Single Man Personnel Lift .............ccccooiiiiiiiiiiiiiies
01222300-0100 WK 15', Self-Propelled, Electric Single Man Personnel Lift
01222300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift
For >6 Months (>26 Weeks) , Deduct
01222300-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift
01222300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift
01222300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift
For >6 Months (>26 Weeks) , Deduct
01 22 23 00-0105 Bucket Trucks (01 22 23 00-0001)
Note: Includes full-time operator, delivery, and removal.
01222300-0106 DAY 29'To 33' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0107 WK 29' To 33' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0108 MO 29' To 33' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
For >6 Months (>26 Weeks) , Deduct
01222300-0109 DAY 38' To 41' Bucket Truck With FUlI-TIME OPEIator .........c.eiiiiiieieeiieie ettt ettt e teetesteeneeeneeneennean 1,564.98
For Equipment Without Operator, Deduct -777.08
01222300-0110 WK 38' To 41' Bucket Truck With FUll-TIme OPErator ............coiiiiiiiiiiiiiiiieesieteie ettt 6,268.14
For Equipment Without Operator, Deduct -3,885.39
01222300-0111 MO 38' To 41' Bucket Truck With FUll-Time OPErator ..............ciiiiiiuiuiiiiicicii sttt 22,936.52
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -243.99
01222300-0112 DAY 45' To 48' Bucket Truck With Full-Time Operator ..
For Equipment Without Operator, Deduct
01222300-0113 WK 45' To 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0114 MO 45' To 48' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct
For >6 Months (>26 Weeks) , Deduct
01222300-0115 DAY 62' Bucket Truck With Full-Time Operator ... .2,302.04
For Equipment Without Operator, Deduct 7.08
01222300-0116 WK 62' Bucket Truck With FUI-TimE OPEIatOr .........couiiiiiiiiiieeite ettt ettt et eb e et seeeeeeaeas 8,333.19
For Equipment Without Operator, Deduct -3,885.39
01222300-0117 MO 62' Bucket Truck With FUll-TIme OPEIator.........cuiiuiiiiiiiieie ettt ettt et sbeeseenneenee 28,273.88
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -457.49
01222300-0118 DAY 85' Bucket Truck With FUI-TIME OPEIAtOr ........cc.iiiuiiiiiiiieiieteietest ettt sttt e et e et ee e ebeene e enene 2,556.20
For Equipment Without Operator, Deduct -777.08
01222300-0119 WK 85' Bucket Truck With FUI-TIME OPEIAtOr ........couiiiuiiiiiiiiitiieiete sttt ettt ettt ee et e e e etene 9,222.75
For Equipment Without Operator, Deduct -3,885.39
01222300-0120 MO 85' Bucket Truck With FUI-TIME OPEIator...........cc.ciiiiiiiiiiiiiieieiecet ettt 31,450.88
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -584.57
01222300-0121 Day 105" Bucket Truck With FUll-TIME OPEIrAtOr ..........oiiiiiieiiieiiei ettt ettt ettt ebe et ste e e e eaeas 2,683.28
For Equipment Without Operator, Deduct -777.08
01222300-0122 WK 105" Bucket Truck With FUll-TIME OPEIAtOr ..........ooiiiiiiiiieieiet ettt sttt ettt et eb e et teenenneas 9,603.99
For Equipment Without Operator, Deduct -3,885.39
01222300-0123 MO 105' Bucket Truck With FUll-TIME OPErator ..........c.cuiiiiiiiiiiiiiciccisic e 31,755.87
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -596.77
01 22 23 00-0124 Air Equipment(mm)
01 22 23 00-0125 Air Compressors (01 22 23 00-0124)
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0126 DAY 100 CFM Diesel Powered Portable Air Compressor
01222300-0127 WK 100 CFM Diesel Powered Portable Air Compressor
01222300-0128 MO 100 CFM Diesel Powered Portable Air Compressor
For >6 Months (>26 Weeks) , Deduct
01222300-0129 DAY 130 CFM Diesel Powered Portable Air Compressor
01222300-0130 WK 130 CFM Diesel Powered Portable Air Compressor
01222300-0131 MO 130 CFM Diesel Powered Portable Air Compressor
For >6 Months (>26 Weeks) , Deduct
01222300-0132 DAY 185 CFM Diesel Powered Portable Air Compressor
01222300-0133 WK 185 CFM Diesel Powered Portable Air Compressor
01222300-0134 MO 185 CFM Diesel Powered Portable Air Compressor
For >6 Months (>26 Weeks) , Deduct
01222300-0135 DAY 375 CFM Diesel Powered Portable Air Compressor
01222300-0136 WK 375 CFM Diesel Powered Portable Air Compressor
01222300-0137 MO 375 CFM Diesel Powered Portable Air Compressor
For >6 Months (>26 Weeks) , Deduct
01222300-0138 DAY 600 CFM Diesel Powered Portable Air Compressor
01222300-0139 WK 600 CFM Diesel Powered Portable Air Compressor
01222300-0140 MO 600 CFM Diesel Powered Portable Air Compressor
For >6 Months (>26 Weeks) , Deduct
01222300-0141 DAY 750 CFM Diesel Powered Portable Air Compressor
01222300-0142 WK 750 CFM Diesel Powered Portable Air Compressor
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0143 MO 750 CFM Diesel Powered Portable Air COMPIESSOT . ........ciutitiriiieriteteett ettt ettt eie et e sbe s e sseaeeeete et e sseesneseaseaseanes 6,065.95
For >6 Months (>26 Weeks) , Deduct -242.64
01222300-0144 DAY 825 CFM Diesel Powered Portable Air Compressor 1,003.64

012223 00-0145
0122 23 00-0146

012223 00-0147
012223 00-0148
012223 00-0149

0122 23 00-0150
012223 00-0151
012223 00-0152

0122 23 00-0153

012223 00-0154
012223 00-0155
0122 23 00-0156

012223 00-0157
012223 00-0158
012223 00-0159
012223 00-0160

0122 23 00-0161

012223 00-0162
012223 00-0163
0122 23 00-0164

012223 00-0165
0122 23 00-0166
012223 00-0167

012223 00-0168
012223 00-0169
012223 00-0170

012223 00-0171
012223 00-0172
012223 00-0173

WK 825 CFM Diesel Powered Portable Air Compressor.

MO 825 CFM Diesel Powered Portable Air Compressor.
For >6 Months (>26 Weeks) , Deduct

DAY 1,300 CFM Diesel Powered Portable Air Compressor

WK 1,300 CFM Diesel Powered Portable Air Compressor

MO 1,300 CFM Diesel Powered Portable Air Compressor
For >6 Months (>26 Weeks) , Deduct

DAY 1,600 CFM Diesel Powered Portable Air Compressor

WK 1,600 CFM Diesel Powered Portable Air Compressor

MO 1,600 CFM Diesel Powered Portable Air Compressor
For >6 Months (>26 Weeks) , Deduct

Portable Negative Air Machines o1 2225000129
Note: A Negative Air Machine is used in a sealed containment area to filter air and exhaust the filtered air through
ducting to a location outside the sealed containment area. Includes delivery to job site and pick-up when
complete. Excludes all filters and duct.
DAY Up To 2,000 CFM, Portable Negative Air Machine
WK Up To 2,000 CFM, Portable Negative Air Machine..
MO Up To 2,000 CFM, Portable Negative Air Machine..
For >6 Months (>26 Weeks) , Deduct
EA  First Stage Pre-Filter For Portable Negative Air Machines
EA  Second Stage Pre-Filter For Portable Negative Air Machines
EA  High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Negatlve Air Machines ..
LF  Flexible Exhaust Duct For Portable Negative Air Machines

Portable Air Scrubbers (01 22 23 00-0124)
Note: A Portable Air Scrubber filters and recirculates the filtered air into the same space and does not use
ducting to exhaust the filtered air to a different location. Includes delivery to job site and pick-up when complete.
Excludes all filters.
DAY Up To 1,000 CFM, Portable Air Scrubber-...
WK Up To 1,000 CFM, Portable Air Scrubber
MO Up To 1,000 CFM, Portable Air Scrubber ...
For >6 Months (>26 Weeks) , Deduct
DAY >1,000 to 2,000 CFM, Portable Air Scrubber
WK >1,000 to 2,000 CFM, Portable Air Scrubber-....
MO >1,000 to 2,000 CFM, Portable Air Scrubber....
For >6 Months (>26 Weeks) , Deduct
DAY >2,000 To 5,000 CFM, Portable Air Scrubber.
WK >2,000 To 5,000 CFM, Portable Air Scrubber.
MO >2,000 To 5,000 CFM, Portable Air Scrubber.
For >6 Months (>26 Weeks) , Deduct
EA  First Stage Pre-Filter For Portable Air SCIUDDEIS ............ooiiiiii ettt
EA  Second Stage Pre-Filter For Portable Air Scrubbers
EA  High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Air Scrubbers.

0122 23 00-0174
0122 23 00-0175

Compaction And Paving Equipment o1 222

2025

0122 23 00-0176

012223 00-0177

012223 00-0178

012223 00-0179

012223 00-0182

Pavers And Rollers (0122 23 00-0174)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
Pavers (01 22 23 00-0175)

DAY 10' Wide Paving Machine With Full-Time Operator ....
For Equipment Without Operator, Deduct
WK 10" Wide Paving Machine With Full-Time Operator

For Equipment Without Operator, Deduct
MO 10" Wide Paving Machine With Full-Time Operator

WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ..

For Equipment Without Operator, Deduct

For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -1,337.50
01 22 23 00-0180 Ride-On Self-Propelled, Rubber Tire Rollers 1222000179
01222300-0181 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ..............ccccccceiiininnnnn. 1,360.87
For Equipment Without Operator, Deduct -1,004.62

01222300-0183 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator 24 691.70
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -117.00
01222300-0184 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator 1,498.37
For Equipment Without Operator, Deduct -1,004.62
01222300-0185 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator 7,123.08
For Equipment Without Operator, Deduct -5,023.08
01222300-0186 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator 26,235.45
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -178.75
01222300-0187 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator 1,504.62
For Equipment Without Operator, Deduct -1,004.62
01222300-0188 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator 6,716.83
For Equipment Without Operator, Deduct -5,023.08
01222300-0189 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator 26,535.45
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -190.75

copyright 2025 The Gordian Group, Inc.

Cal Poly Humboldt



01 General Requirements Cal Poly
0120 Price and Payment Procedures HumbOldt.

0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0122 23 00-0190 Ride-On Self-Propelled, Padfoot Rollers o1 223000175

01222300-0191 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccoccerirerinnens 1,417.12
For Equipment Without Operator, Deduct -1,004.62
01222300-0192 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccoceeroirenrennnns 6,166.83
For Equipment Without Operator, Deduct -5,023.08
01222300-0193 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccccoeveeiinns 25,072.95
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -132.25
01222300-0194 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccceveiieiinienene 1,679.62
For Equipment Without Operator, Deduct -1,004.62
01222300-0195 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...........ccccceeeriveiininennne 6,698.08
For Equipment Without Operator, Deduct -5,023.08
01222300-0196 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccuerereinnens 26,747.95
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -199.25

01222300-0197 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0198 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0199 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator....................... 27,847.95
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -243.25

01 22 23 00-0200 TOWed, Padfoot Rollers (01 22 23 00-0175)

01222300-0201 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller

01222300-0202 WK 48" Wide, 40" Diameter, Towed Padfoot Roller

01222300-0203 MO 48" Wide, 40" Diameter, Towed Padfoot Roller
For >6 Months (>26 Weeks) , Deduct

01222300-0204 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller

01222300-0205 WK 60" Wide, 60" Diameter, Towed Padfoot Roller

01222300-0206 MO 60" Wide, 60" Diameter, Towed Padfoot Roller
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0207 Static Rollers (01 22 23 00-0175)

01222300-0208 DAY 5 Ton, 2 Drum Articulated Roller With FUll-TiMe OPErator............cuiiiiiriiieieieieieeeeee ettt 1,448.37
For Equipment Without Operator, Deduct -1,004.62

01222300-0209 WK 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPErator.............iiiiiiieiieiesiieie sttt 6,435.58
For Equipment Without Operator, Deduct -5,023.08

01222300-0210 MO 5 Ton, 2 Drum Articulated Roller With Full-Time Operator.. ..25,954.20

For Equipment Without Operator, Deduct ,766.70

For >6 Months (>26 Weeks) , Deduct -167.50
01222300-0211 DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ............cccooeiiiiiiinneienns ...1,585.87

For Equipment Without Operator, Deduct -1,004.62
01222300-0212 WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator ............cccocvevinieiinicnennn. ..6,810.58

For Equipment Without Operator, Deduct -5,023.08
01222300-0213 MO 8 To 10 Ton, 2 Drum Articulated Roller With FUll-TIMe OPerator ............ccouiiieriiiiiiieieeeresee st 26,991.70

For Equipment Without Operator, Deduct -21,766.70

For >6 Months (>26 Weeks) , Deduct -209.00

01 22 23 00-0214 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers 12225000175

01222300-0215 DAY 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............cccceourerrenens 1,248.37
For Equipment Without Operator, Deduct -1,004.62
01222300-0216 WK 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccccevererreneens 5,735.58
For Equipment Without Operator, Deduct -5,023.08
01222300-0217 MO 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccoccoveervnens 23,641.70
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -75.00

01222300-0218 DAY 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............ccccccoeeeueincns
For Equipment Without Operator, Deduct

01222300-0219 WK 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator-....
For Equipment Without Operator, Deduct ,023.

01222300-0220 MO 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............cccceceierienis 24,391.70

For Equipment Without Operator, Deduct -21,766.70

For >6 Months (>26 Weeks) , Deduct -105.00
01222300-0221 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............ccccceeeiiveiininennne 1,404.62

For Equipment Without Operator, Deduct -1,004.62
01222300-0222 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...

For Equipment Without Operator, Deduct ,
01222300-0223 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccevereeiinnns 24,891.70

For Equipment Without Operator, Deduct -21,766.70

For >6 Months (>26 Weeks) , Deduct -125.00
01222300-0224 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............ccccceeeriiiiinienene 1,485.87

For Equipment Without Operator, Deduct -1,004.62
01222300-0225 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...........ccccccoeeriieiinnenene 6,441.83

For Equipment Without Operator, Deduct -5,023.08
01222300-0226 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccoceveiiniinins 25,510.45

For Equipment Without Operator, Deduct -21,766.70

For >6 Months (>26 Weeks) , Deduct -149.75
01222300-0227 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............cccccccu. 1,648.37

For Equipment Without Operator, Deduct -1,004.62
01222300-0228 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator.............cccccccucue. 6,916.83

For Equipment Without Operator, Deduct -5,023.08
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01222300-0229 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator....................... 26,766.70
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -200.00

01 22 23 00-0230

0122 23 00-0231
0122 23 00-0232
0122 23 00-0233
0122 23 00-0234

0122 23 00-0235
0122 23 00-0236
0122 23 00-0237
0122 23 00-0238
0122 23 00-0239
0122 23 00-0240
0122 23 00-0241
0122 23 00-0242
0122 23 00-0243
0122 23 00-0244
0122 23 00-0245
0122 23 00-0246
0122 23 00-0247
0122 23 00-0248
0122 23 00-0249
0122 23 00-0250
0122 23 00-0251
0122 23 00-0252
0122 23 00-0253
0122 23 00-0254
0122 23 00-0255
0122 23 00-0256
0122 23 00-0257
0122 23 00-0258
0122 23 00-0259
0122 23 00-0260
0122 23 00-0261
0122 23 00-0262
0122 23 00-0263
0122 23 00-0264
0122 23 00-0265
0122 23 00-0266

01 22 23 00-0267
0122 23 00-0268
0122 23 00-0269

0122 23 00-0270

0122 23 00-0271

0122 23 00-0272

0122 23 00-0273

01 22 23 00-0274
01 22 23 00-0275

0122 23 00-0276

0122 23 00-0277

2025

Steel Roadway Plates (01 22 23 00-0174)
Note: 3 day minimum. Excludes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-
0231 for for placement (set-up) from truck and removal from ground (load on truck), 01 71 13 00-0001 for
material delivery on truck.
EA Placement And Removal Of Steel Roadway Plates
DAY 1"x4'x 8' Steel Plate
WK 1" x4'x 8' Steel Plate
MO 1" x4'x 8' Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1"x4'x 10" Steel Plate
WK 1"x4'x 10' Steel Plate
MO 1"x4'x 10" Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1"x5'x 10" Steel Plate
WK 1"x5'x 10' Steel Plate
MO 1"x5'x 10" Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1"x6'x 8' Steel Plate
WK 1" x6'x 8' Steel Plate
MO 1"x6'x 8' Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1"x6'x 10" Steel Plate
WK 1" x6'x 10' Steel Plate
MO 1"x6'x 10' Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1"x6'x 12' Steel Plate
WK 1"x6'x 12' Steel Plate
MO 1"x6'x 12" Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1"x 8'x 10' Steel Plate
WK 1"x8'x 10' Steel Plate
MO 1"x8'x 10" Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1"x 8'x 12' Steel Plate
WK 1"x 8'x 12' Steel Plate
MO 1"x8'x 12' Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1"x 8'x 16' Steel Plate
WK 1"x8'x 16' Steel Plate
MO 1"x8'x 16' Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1-1/4"x 8' x 10' Steel Plate
WK 1-1/4" x 8' x 10' Steel Plate
MO 1-1/4" x 8' x 10’ Steel Plate
For >6 Months (>26 Weeks) , Deduct
DAY 1-1/2" x 8' x 15' Steel Plate
WK 1-1/2" x 8' x 15' Steel Plate
MO 1-1/2" x 8' x 15' Steel Plate
For >6 Months (>26 Weeks) , Deduct
LF  Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate
EA Removal And Resetting Of Steel Roadway Plate

1.10

Street Sweepers (01 22 23 00-0174)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

DAY 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator............ccoouoiieiriiiiineieeseeeeeseeseeeeeeseeeeene 1,154.49
For Equipment Without Operator, Deduct -958.30
WK  8' Road Broom, Self Propelled Street Sweeper With Full-Time OPerator..............ccuireiiirieriiineenereeeeeseeeeeseeeeeeeees 5,568.95
For Equipment Without Operator, Deduct -4,791.50
MO 8' Road Broom, Self Propelled Street Sweeper With Full-Time Operator ....23,533.06
For Equipment Without Operator, Deduct -20,763.19
For >6 Months (>26 Weeks) , Deduct -110.79
DAY Self-Propelled Street Sweeper With Hopper And FUll-Time OPerator ............coiiiiriiiiiniieiesieeiee et 1,952.65
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -958.30
WK Self-Propelled Street Sweeper With Hopper And FUll-TIme OPerator ...........ccoiiiiiiirieinisieieisieeeie e 8,774.39
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -4,791.50
MO Self-Propelled Street Sweeper With Hopper And FUll-Time OPerator ...........cocueiiiieiirienisieniese e seenieanes 34,977.15
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -20,763.19
For >6 Months (>26 Weeks) , Deduct -568.56
Earthmoving Equipment o122
Skid-Steer Loaders (01 22 23 00-0274)
Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.
DAY 700 Lb. Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator.............ccccueouiiiiiiniiieseeeese e 1,156.14
For Equipment Without Operator, Deduct -958.30

WK 700 Lb. Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator....
For Equipment Without Operator, Deduct

5,310.53
.50

copyright 2025 The Gordian Group, Inc.
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01222300-0278 MO 700 Lb. Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator...............ccocuiriiiiiriiiiiieniesie e 22,013.17
For Equipment Without Operator, Deduct -20,763.19
For >6 Months (>26 Weeks) , Deduct -50.00
01222300-0279 DAY 1,500 To 1,700 Lb. Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator.............cccocceeiriniineneiinineeene 1,208.30
For Equipment Without Operator, Deduct -958.30
01222300-0280 WK 1,500 To 1,700 Lb. Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator..............ccocceerriniineneinineeeene 5,404.90
For Equipment Without Operator, Deduct -4,791.50
01222300-0281 MO 1,500 To 1,700 Lb. Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator...............ccccccuviviininiiininciins 22,220.12
For Equipment Without Operator, Deduct -20,763.19
For >6 Months (>26 Weeks) , Deduct -58.28
01222300-0282 DAY 2,000 To 2,400 Lb. Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator.............cccocurvireriininiiieseeees 1,223.20
For Equipment Without Operator, Deduct -958.30

01222300-0283 WK 2,000 To 2,400 Lb. Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator.............ccccceerrineirneneiiseseeeees
For Equipment Without Operator, Deduct

01222300-0284 MO 2,000 To 2,400 Lb. Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator....
For Equipment Without Operator, Deduct
For >6 Months (>26 Weeks) , Deduct .

01222300-0285 DAY 2,500 To 2,700 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.............cccccoeevrinenrionnnns 1,281.14

For Equipment Without Operator, Deduct -958.30
01222300-0286 WK 2,500 To 2,700 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator..............c.ccccoccvecreununnes 5,731.05

For Equipment Without Operator, Deduct -4,791.50
01222300-0287 MO 2,500 To 2,700 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator..............cccccevvveniinnns 23,209.34

For Equipment Without Operator, Deduct -20,763.19

For >6 Months (>26 Weeks) , Deduct -97.85
012223 00-0288 DAY 3,200 To 3,500 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.............cccceoeierienininennne 1,380.48

For Equipment Without Operator, Deduct -958.30
01222300-0289 WK 3,200 To 3,500 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator............ccccceoeviriveneninennnne 6,107.70

For Equipment Without Operator, Deduct -4,791.50
01222300-0290 MO 3,200 To 3,500 Lb. Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator............c.ccoeererenrinnns 24,136.47

For Equipment Without Operator, Deduct -20,763.19

For >6 Months (>26 Weeks) , Deduct -134.93

01222300-0291 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders ....165.56
01222300-0292 WK Hydraulic Hammer Attachment For Skid-Steer Loaders .550.49
01222300-0293 MO Hydraulic Hammer Attachment For Skid-Steer Loaders .1,465.21

For >6 Months (>26 Weeks) , Deduct -58.61
01222300-0294 DAY Forklift Attachment For Skid-Steer Loaders.
01222300-0295 WK Forklift Attachment For Skid-Steer Loaders.
01222300-0296 MO Forklift Attachment For Skid-Steer Loaders.
For >6 Months (>26 Weeks) , Deduct
01222300-0297 DAY Backhoe Attachment For Skid-Steer Loaders
01222300-0298 WK Backhoe Attachment For Skid-Steer Loaders
01222300-0299 MO Backhoe Attachment For Skid-Steer Loaders
For >6 Months (>26 Weeks) , Deduct
01222300-0300 DAY Broom Attachment For Skid-Steer Loaders
01222300-0301 WK Broom Attachment For Skid-Steer Loaders .
01222300-0302 MO Broom Attachment For Skid-Steer Loaders .
For >6 Months (>26 Weeks) , Deduct
012223 00-0303 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders
01222300-0304 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders............cccccocuiviiiinenans
01222300-0305 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders..............ccccocenivinnnn.
For >6 Months (>26 Weeks) , Deduct
01222300-0306 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0307 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0308 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes AUGET) .........coeeeireneeienineenniaenns
For >6 Months (>26 Weeks) , Deduct
01222300-0309 DAY >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0310 WK >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0311 MO >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes AUGEN)..........coevruireeiereneenennens
For >6 Months (>26 Weeks) , Deduct
01222300-0312 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .
01222300-0313 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .
01222300-0314 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .
For >6 Months (>26 Weeks) , Deduct
01222300-0315 DAY 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger).
01222300-0316 WK 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)......
01222300-0317 MO 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)......
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0318 BU”dOZerS(m 22 23 00-0274)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0319 DAY 70 HP, D3 Bulldozer With FUll-Time OPEIator ...........cuitiiiiiieiieteieiieiestee ettt ee et e e e ene e 1,453.40
For Equipment Without Operator, Deduct -1,004.62
01222300-0320 WK 70 HP, D3 Bulldozer With FUll-TIME OPEIALON ........ccuiurueuiiiiteieiiirieietaieeeteiee ettt sttt ettt ettt eeenaneee 6,792.79
For Equipment Without Operator, Deduct -5,023.08
01222300-0321 MO 70 HP, D3 Bulldozer With FUll-TIME OPEIatOr ........c.coviuiieuieiiieieiiieieteieeneee ettt et s et seneseneaes 27,016.55
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -209.99
01222300-0322 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time OPerator..............cccuouiiiiiiiiiiiiinieice e 1,665.08
For Equipment Without Operator, Deduct -1,004.62
01222300-0323 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time OPerator..............cccuciiiiiiiiiiiiiiisice e 7,648.00
For Equipment Without Operator, Deduct -5,023.08
01222300-0324 MO 90 To 105 HP, D4 Or D5 Bulldozer With FUll-TiIme OPErator...........ccouiiriiiireieieieieteieseeeee et 29,641.48
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -314.99
01222300-0325 DAY 140 HP, D6 Bulldozer With FUll-TIME OPEIatOr ........c..cueuiuiriieieiiirerieieiieeee ettt ettt et s et et eeeneneee 2,266.28
For Equipment Without Operator, Deduct -1,004.62
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0326 WK 140 HP, D6 Bulldozer With FUll-Time OPErator ............c.ciiiiiuiuiiiiiicieieiee ettt 10,052.78
For Equipment Without Operator, Deduct -5,023.08
01222300-0327 MO 140 HP, D6 Bulldozer With FUll-Time OPErator ............cciiiiiiiiiiiiiiiiciieeiisie et 36,838.85
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -602.89
01222300-0328 DAY 200 HP, D7 Bulldozer With FUlI-TIME OPEIatOr ..........cviuiiiiieiietieeieiest ettt ettt se et e et ee e eneeeen 2,799.73
For Equipment Without Operator, Deduct -1,004.62
01222300-0329 WK 200 HP, D7 Bulldozer With FUll-Time OPEIator ............c.ceeirirueueuiirieieieieteeeeeteeeeeteteseeees e seseessse e se st seseeseseseseneanas 12,195.05
For Equipment Without Operator, Deduct -5,023.08
01222300-0330 MO 200 HP, D7 Bulldozer With FUll-Time OPErator .............cc.iiiiiiiiiiiieieiiieie ettt 43,274.15
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -860.30
012223 00-0331 DAY 335 HP, D8 Bulldozer With FUIl-TIMe OPErator ............ccoiiiiiiiiiiiiiiiiiieic st 3,434.79
For Equipment Without Operator, Deduct -1,004.62

01222300-0332 WK 335 HP, D8 Bulldozer With Full-Time Operator ..............ccccooiiiiiiiiiicc

For Equipment Without Operator, Deduct 23.08
01222300-0333 MO 335 HP, D8 Bulldozer With FUll-Time OPErator ............c.ciiiiiiiiiiiiiiicieieiieie it 50,894.90

For Equipment Without Operator, Deduct -21,766.70

For >6 Months (>26 Weeks) , Deduct -1,165.13
012223 00-0334 DAY 460 HP, D9 Bulldozer With FUIl-TIME OPEIatOr ..........c.ctiirirueuiiririeieiiieeeieieeieeeteeeteees et ese bt e et es st eeenesesens 3,790.43

For Equipment Without Operator, Deduct -1,004.62
01222300-0335 WK 460 HP, D9 Bulldozer With FUll-Time OPEIator ............c.cieiririeueuiirieieieieieeeeeeete et aeee e ese st s eeeeseseseseeeeseaesennanas 16,149.38

For Equipment Without Operator, Deduct -5,023.08
01222300-0336 MO 460 HP, D9 Bulldozer With FUll-Time OPEIator ............c.cioiiiuiuiiiitiieieieiee ettt 55,128.65

For Equipment Without Operator, Deduct -21,766.70

For >6 Months (>26 Weeks) , Deduct -1,334.48

01 22 23 00-0337 Trail DOZer(m 22 23 00-0274)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

012223 00-0338 DAY 48" Width Trail Dozer With FUll-Time OPEIator.............ccieiurueuiriririeieiiereeieieeteeeteeet e tetee sttt e st es et teeeeeseeesens 1,641.54
For Equipment Without Operator, Deduct -1,004.62
01222300-0339 WK 48" Width Trail Dozer With FUll-Time OPEIator.............ccuiiirueuiriririeieirieeeeeaieeeteees ettt se sttt se et es et teeseeseeesenes 7,030.75
For Equipment Without Operator, Deduct -5,023.08
01222300-0340 MO 48" Width Trail Dozer With FUII-TIME OPEIALOT........c.viuiuieiueteirireriiceetetetetetsieee st ebee st eeebe et e s bebebesseasensessenas 26,875.87
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -204.37

01 22 23 00-0341 Road Graders (01 22 23 00-0274)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0342 DAY 50 To 60 HP Road Grader With FUIl-Time OPEIator. ...........uiieiieiiieierieeieiieeiee ettt seeste e seeeseeseaseesannen 2,357.32
For Equipment Without Operator, Deduct -1,004.62
01222300-0343 WK 50 To 60 HP Road Grader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0344 MO 50 To 60 HP Road Grader With Full-Time Operator............cccoeierieriiienieiesieeieseeeee

For Equipment Without Operator, Deduct -21,766.70

For >6 Months (>26 Weeks) , Deduct -378.76
012223 00-0345 DAY 80 To 100 HP Road Grader With FUll-Time OPerator............ccccciiiiiuiiiiiiiciiiiicicieisisice e 3,024.65

For Equipment Without Operator, Deduct -1,004.62
01222300-0346 WK 80 To 100 HP Road Grader With Full-Time Operator... ....10,019.05

For Equipment Without Operator, Deduct -5,023.08
01222300-0347 MO 80 To 100 HP Road Grader With Full-Time Operator... ....35,744.60

For Equipment Without Operator, Deduct -21,766.70

For >6 Months (>26 Weeks) , Deduct -559.12
012223 00-0348 DAY 130 To 140 HP Road Grader With FUll-Time OPEerator.............cccuiuiuiiiiiiriiiieiciciciet et 3,522.14

For Equipment Without Operator, Deduct -1,004.62
01222300-0349 WK 130 To 140 HP Road Grader With Full-Time Operator.............ccccoriuiiiinirinciiinicccieiees ..11,492.59

For Equipment Without Operator, Deduct -5,023.08
01222300-0350 MO 130 To 140 HP Road Grader With Full-Time Operator.............ccccoriueiiinirinciniricccieiees .. 41,177.94

For Equipment Without Operator, Deduct -21,766.70

For >6 Months (>26 Weeks) , Deduct -776.45
01222300-0351 DAY 170 To 185 HP Road Grader With FUll-TIMeE OPErator. .........ccoiiiuiiiiriiiiiineeieiiseeteeeie ettt 4,278.15

For Equipment Without Operator, Deduct -1,004.62
01222300-0352 WK 170 To 185 HP Road Grader With Full-Time Operator............ccccocoeirenerninereeneeeeeeee ..18,117.22

For Equipment Without Operator, Deduct -5,023.08
01222300-0353 MO 170 To 185 HP Road Grader With Full-Time Operator...............cccccueiriniininiiieceiees ...67,596.14

For Equipment Without Operator, Deduct -21,766.66

For >6 Months (>26 Weeks) , Deduct -1,833.18

01 22 23 00-0354 Motor Scraper(mzzzaoo-ozw

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0355 DAY 11 CY Motor Scraper-Hauler With FUll-TIMeE OPErator ............coiouiiririeiiiieieieiieeeteieeie ettt eeen 2,321.25
For Equipment Without Operator, Deduct -1,004.62
01222300-0356 WK 11 CY Motor Scraper-Hauler With Full-Time Operator .. . ....10,289.59
For Equipment Without Operator, Deduct -5,023.08
01222300-0357 MO 11 CY Motor Scraper-Hauler With Full-Time Operator .. . ....37,548.20
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -631.26
01222300-0358 DAY 18 CY Motor Scraper-Hauler With FUll-Time OPErator ............coiiiiiiiiiiieieeiee et nees 2,853.31
For Equipment Without Operator, Deduct -1,004.62
01222300-0359 WK 18 CY Motor Scraper-Hauler With Full-Time Operator .. . ...12,417.84
For Equipment Without Operator, Deduct -5,023.08
01222300-0360 MO 18 CY Motor Scraper-Hauler With Full-Time Operator .. . ....43,950.98
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -887.37
01222300-0361 DAY 24 CY Motor Scraper-Hauler With FUll-Time OPerator............c.ccuiiiiiiiiiiiiiiiieieieie ettt 3,367.34
For Equipment Without Operator, Deduct -1,004.62
2025 copyright 2025 The Gordian Group, Inc.
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01222300-0362 WK 24 CY Motor Scraper-Hauler With Full-Time Operator .. ettt 14,464.93
For Equipment Without Operator, Deduct -5,023.08
01222300-0363 MO 24 CY Motor Scraper-Hauler With Full-Time Operator .. e 50,083.22
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -1,132.66

01 22 23 00-0364 Hydraulic Excavators o 22 2s 000274
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0365 DAY 3/8 CY Hydraulic Excavator With FUll-Time OPerator...........c.oiui ittt neeas 1,378.46
For Equipment Without Operator, Deduct -1,004.62

01222300-0366 WK 3/8 CY Hydraulic Excavator With Full-Time Operator............ccccoouriririeieenieieseseeene
For Equipment Without Operator, Deduct

01222300-0367 MO 3/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
For >6 Months (>26 Weeks) , Deduct

01222300-0368 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0369 WK 1/2 CY Hydraulic Excavator With Full-Time Operator..............ccccoiiiiiiiienciiieiciees
For Equipment Without Operator, Deduct

01222300-0370 MO 1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
For >6 Months (>26 Weeks) , Deduct

01222300-0371 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0372 WK 5/8 CY Hydraulic Excavator With FUll-Time Operator............ccoeoeireneieseneisieseesens
For Equipment Without Operator, Deduct

01222300-0373 MO 5/8 CY Hydraulic Excavator With FUIl-TIME OPEIator...........c.iiueiiirieieiirieieiesieseeseesesieeeseesse st se et se e sseseeeesesseseenenns 28,357.40
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -263.63
01222300-0374 DAY 3/4 CY Hydraulic Excavator With FUll-TIMe OPerator.............ccooiiiiiiiiiiiiiieieiee et 1,5651.54
For Equipment Without Operator, Deduct -1,004.62
01222300-0375 WK 3/4 CY Hydraulic Excavator With FUll-TIMe OPerator.............ccuiiiiiiiiiiiiiieie sttt 7,141.52
For Equipment Without Operator, Deduct -5,023.08
01222300-0376 MO 3/4 CY Hydraulic Excavator With FUll-TIMeE OPErator............couiiiiiiiiiie ettt 28,662.01
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -275.81
01222300-0377 DAY 7/8 To 1 CY Hydraulic Excavator With FUll-Time OPErator.............cuiiriiiriiieieiesieisiesieieee et sseesseee 1,679.23
For Equipment Without Operator, Deduct -1,004.62
01222300-0378 WK 7/8 To 1 CY Hydraulic Excavator With FUll-Time OPerator.............ccuuiiiiiiiiinieeeeieiese ettt 7,307.67
For Equipment Without Operator, Deduct -5,023.08
01222300-0379 MO 7/8 To 1 CY Hydraulic Excavator With FUll-Time OPErator.............ccuciririiiiirieieiieieieiieeee et 28,966.62
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -288.00
01222300-0380 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ..1,953.07
For Equipment Without Operator, Deduct -1,004.62
01222300-0381 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ............ccccoeioiereiiienenieens .8,796.12
For Equipment Without Operator, Deduct -5,023.08
01222300-0382 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ............cccoiiiiriiieieiee e 33,085.80
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -452.76
01222300-0383 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ............cccccoouveriirnencrnnnnns ..2,008.46
For Equipment Without Operator, Deduct -1,004.62
01222300-0384 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ...........c.cccceovvereinenccnnennnes .9,038.42
For Equipment Without Operator, Deduct -5,023.08
01222300-0385 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With FUll-Time Operator .............ccoiiiiiiiiiiiiieiieie et 33,812.72
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -481.84
01222300-0386 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator .............ccoooeiiiiiiieninniennne ..2,112.30
For Equipment Without Operator, Deduct -1,004.62
01222300-0387 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ..............ccccoccveiiiiiinncnne. .9,453.80
For Equipment Without Operator, Deduct -5,023.08
01222300-0388 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With FUll-Time Operator ...............cooiiiiiiiiiiiiicccie e 35,058.86
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -531.69
01222300-0389 DAY 2 To 2-3/8 CY Hydraulic Excavator With FUll-TIME OPErator...........cccuiiiiiiiiiieieieeecieiieieeeeee e 2,229.99
For Equipment Without Operator, Deduct -1,004.62
01222300-0390 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.............cccoiiiiiiiiiiiiiiiiieiesiciee e 9,917.64
For Equipment Without Operator, Deduct -5,023.08
01 22 23 00-0391 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator..............cccuiiiiiiiiiiiicieisiciiee e 36,443.46
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -587.07
01222300-0392 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ..............ccccccoeeiincciiinncns ..2,264.61
For Equipment Without Operator, Deduct -1,004.62
01222300-0393 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time Operator ...............ccociiiiiiiiiiicece s 10,056.10
For Equipment Without Operator, Deduct -5,023.08
01222300-0394 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-TIMe OPerator ...........ccccuiireiiineieieeneeineeieiesee e seeeeeees 36,858.84
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -603.69
01222300-0395 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator.............ccccciiiiiiiiiiiiiiiiieie e 2,596.91
For Equipment Without Operator, Deduct -1,004.62
01222300-0396 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator. ..11,392.24
For Equipment Without Operator, Deduct -5,023.08
01222300-0397 MO 3 To 3-3/4 CY Hydraulic Excavator With FUll-Time OPerator. ...........ccuiiiiiiriiiieiieiesieeiesee e 40,874.18
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -764.30
01222300-0398 DAY 4 To 5-3/4 CY Hydraulic Excavator With FUll-TIME OPErator...........c.couiiriiiiiieieisieeieeeie et 3,074.60
For Equipment Without Operator, Deduct -1,004.62
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0399 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator 13,289.14
For Equipment Without Operator, Deduct -5,023.08
01222300-0400 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator 46,551.04
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -991.37
01222300-0401 DAY 6 To 11 CY Hydraulic Excavator With FUll-TIme OPErator...........c.ciiiriiiririiieeiseeieieeieiee ettt 3,663.05
For Equipment Without Operator, Deduct -1,004.62
01222300-0402 WK 6 To 11 CY Hydraulic Excavator With Full-Time Operator ..15,642.96
For Equipment Without Operator, Deduct -5,023.08
01222300-0403 MO 6 To 11 CY Hydraulic Excavator With Full-Time Operator ..53,612.50
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -1,273.83
01222300-0404 DAY Up To 50' Depth, 50,000 Lb. Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ..................... 2,139.99
For Equipment Without Operator, Deduct -1,004.62
01222300-0405 WK Up To 50' Depth, 50,000 Lb. Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ..
For Equipment Without Operator, Deduct
01222300-0406 MO Up To 50' Depth, 50,000 Lb. Operating Weight, Long-Arm Hydraulic Excavator With Full-Time Operator ................... 35,335.78
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -542.76
012223 00-0407 DAY Thumbs Or Grapple Attachment For Hydraulic EXCaVAators ..............ccuiiiiiiiiiiiiiieciciece et 96.92
01222300-0408 WK Thumbs Or Grapple Attachment For Hydraulic Excavators ....373.84
01222300-0409 MO Thumbs Or Grapple Attachment For Hydraulic Excavators .1,107.68
For >6 Months (>26 Weeks) , Deduct -44.31
01222300-0410 DAY 1,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators 429.23
01222300-0411 WK 1,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators ....1,135.37
01222300-0412 MO 1,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators ....3,177.66
For >6 Months (>26 Weeks) , Deduct -127.11
01222300-0413 DAY 1,500 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators 664.61
01222300-0414 WK 1,500 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators ....1,696.14
01222300-0415 MO 1,500 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators ....4,409.95
For >6 Months (>26 Weeks) , Deduct -176.40
01222300-0416 DAY 3,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators 927.68
01222300-0417 WK 3,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators ....2,499.20
01222300-0418 MO 3,000 FT-Lb. Hydraulic Hammer Attachment For Hydraulic Excavators ....7,006.08
For >6 Months (>26 Weeks) , Deduct -280.24
01222300-0419 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators ...193.84
01222300-0420 WK 24" Compaction Wheel Attachment For Hydraulic Excavators ..775.38
01222300-0421 MO 24" Compaction Wheel Attachment For Hydraulic Excavators 2,326.13
For >6 Months (>26 Weeks) , Deduct -93.05
01222300-0422 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators ...276.92
01222300-0423 WK 36" Compaction Wheel Attachment For Hydraulic Excavators 1,107.68
01222300-0424 MO 36" Compaction Wheel Attachment For Hydraulic Excavators 3,323.04
For >6 Months (>26 Weeks) , Deduct -132.92
01222300-0425 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators ...304.61
01222300-0426 WK 48" Compaction Wheel Attachment For Hydraulic Excavators 1,204.60
01222300-0427 MO 48" Compaction Wheel Attachment For Hydraulic Excavators 3,599.96
For >6 Months (>26 Weeks) , Deduct -144.00

01 22 23 00-0428 Mini-Excavators (01 22 23 00-0274)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0429 DAY 2,000 Lb. Capacity, Mini-Excavator With Full-Time Operator .............ccccooirieniiiininneniens ....1,295.39
For Equipment Without Operator, Deduct -1,004.62
01222300-0430 WK 2,000 Lb. Capacity, Mini-Excavator With Full-Time Operator ...5,846.92
For Equipment Without Operator, Deduct -5,023.08
01222300-0431 MO 2,000 Lb. Capacity, Capacity, Mini-Excavator With Full-Time OPerator ..............cccuiouiriiiiriiiiseee e 23,580.53
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -72.55
01222300-0432 DAY 3,500 Lb. Capacity, Mini-Excavator With Full-Time Operator............cccccceovvinerneneninenns ....1,302.31
For Equipment Without Operator, Deduct -1,004.62
01222300-0433 WK 3,500 Lb. Capacity, Mini-Excavator With Full-Time Operator ...5,867.69
For Equipment Without Operator, Deduct -5,023.08
01222300-0434 MO 3,500 Lb. Capacity, Mini-Excavator With Full-Time Operator .24,016.68
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -90.00
0122 2300-0435 DAY 6,000 Lb. Capacity, Mini-Excavator With Full-Time Operator .............cccceeeroeiniiieninneniens ....1,336.92
For Equipment Without Operator, Deduct -1,004.62
01222300-0436 WK 6,000 Lb. Capacity, Mini-Excavator With Full-Time Operator ...5,964.61
For Equipment Without Operator, Deduct -5,023.08
01222300-0437 MO 6,000 Lb. Capacity, Mini-Excavator With Full-Time Operator .24,078.98
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -92.49
01222300-0438 DAY 7,500 Lb. Capacity, Mini-Excavator With Full-Time Operator.............c.cccccovviniininciinnne ....1,350.77
For Equipment Without Operator, Deduct -1,004.62
01222300-0439 WK 7,500 Lb. Capacity, Mini-Excavator With Full-Time Operator ...6,013.07
For Equipment Without Operator, Deduct -5,023.08
01222300-0440 MO 7,500 Lb. Capacity, Mini-Excavator With Full-Time Operator .24,106.67
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -93.60
01222300-0441 DAY 9,500 Lb. Capacity, Mini-Excavator With Full-Time Operator.............cocceeerereirnenieienenns ....1,433.85
For Equipment Without Operator, Deduct -1,004.62
01222300-0442 WK 9,500 Lb. Capacity, Mini-Excavator With Full-Time Operator ...6,082.30
For Equipment Without Operator, Deduct -5,023.08
01222300-0443 MO 9,500 Lb. Capacity, Mini-Excavator With Full-Time Operator .24,909.74
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -125.72
012223 00-0444 DAY 11,000 Lb. Capacity, Mini-Excavator With Full-Time Operator .............cccccoviiiiiiiniiiinnns ...1,440.77
For Equipment Without Operator, Deduct -1,004.62
2025 copyright 2025 The Gordian Group, Inc.

Cal Poly Humboldt Page 01 -13



01 General Requirements Cal Poly
0120 Price and Payment Procedures HumbOldt.

0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012223 00-0445 WK 11,000 Lb. Capacity, Mini-Excavator With Full-Time Operator ..............cccccueveriiiinenienennns ...6,428.45
For Equipment Without Operator, Deduct -5,023.08
01222300-0446 MO 11,000 Lb. Capacity, Mini-Excavator With FUll-TIMe OPErator ............ccureiiirerieinieieieie ettt 24,944.36
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -127.11

01 22 23 00-0447 Loader-Backhoes With Standard Bucket o122 23 000279

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

012223 00-0448 DAY 1/2To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator. 1,421.40
For Equipment Without Operator, Deduct -1,004.62
01222300-0449 WK 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator. 6,012.93
For Equipment Without Operator, Deduct -5,023.08
01222300-0450 MO 1/2To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator. ..24,096.20
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -93.18
01222300-0451 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator .1,466.06
For Equipment Without Operator, Deduct -1,004.62
01222300-0452 WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator 6,169.22
For Equipment Without Operator, Deduct -5,023.08
01222300-0453 MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator 25,048.84
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -131.29
012223 00-0454 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator. 1,534.90
For Equipment Without Operator, Deduct -1,004.62
01222300-0455 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator. 6,340.40
For Equipment Without Operator, Deduct -5,023.08
01222300-0456 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator. .25,540.05
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -150.93
012223 00-0457 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator 1,841.90
For Equipment Without Operator, Deduct -1,004.62
01222300-0458 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator 7,255.83
For Equipment Without Operator, Deduct -5,023.08
01222300-0459 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator. 28,159.81
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -255.72

01 22 23 00-0460 Heavy-Duty Construction Loaders o 2225000279

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0461 DAY 2-1/2 CY, 119 HP, Heavy-Duty Construction Loader With Full-Time Operator ...1,488.06
For Equipment Without Operator, Deduct -1,004.62
01222300-0462 WK 2-1/2 CY, 119 HP, Heavy-Duty Construction Loader With Full-Time Operator ..6,934.52
For Equipment Without Operator, Deduct -5,023.08
01222300-0463 MO 2-1/2 CY, 119 HP, Heavy-Duty Construction Loader With Full-Time Operator 27,493.58
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -229.08
01222300-0464 DAY 3CY, 135 HP, Heavy-Duty Construction Loader With FUIl-TIMe OPerator............ccueiiiirierieieiieeesiesesesieseeesee e 1,889.68
For Equipment Without Operator, Deduct -1,004.62
01222300-0465 WK 3CY, 135 HP, Heavy-Duty Construction Loader With Full-Time Operator ....7,373.33
For Equipment Without Operator, Deduct -5,023.08
01222300-0466 MO 3CY, 135 HP, Heavy-Duty Construction Loader With Full-Time Operator ..27,716.70
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -238.00
012223 00-0467 DAY 3-1/2 CY, 198 HP, Heavy-Duty Construction Loader With Full-Time Operator ...1,978.93
For Equipment Without Operator, Deduct -1,004.62
01222300-0468 WK 3-1/2 CY, 198 HP, Heavy-Duty Construction Loader With Full-Time Operator ..7,611.33
For Equipment Without Operator, Deduct -5,023.08
01222300-0469 MO 3-1/2 CY, 198 HP, Heavy-Duty Construction Loader With Full-Time Operator 28,311.70
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -261.80
01222300-0470 DAY 4-1/2 CY, 215 HP, Heavy-Duty Construction Loader With Full-Time Operator ...2,224.37
For Equipment Without Operator, Deduct -1,004.62
01222300-0471 WK 4-1/2 CY, 215 HP, Heavy-Duty Construction Loader With Full-Time Operator ..8,258.39
For Equipment Without Operator, Deduct -5,023.08
01222300-0472 MO 4-1/2 CY, 215 HP, Heavy-Duty Construction Loader With Full-Time Operator 29,947.95
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -327.25
01222300-0473 DAY 7-1/3 CY, 330 HP, Heavy-Duty Construction Loader With Full-Time Operator ...2,856.56
For Equipment Without Operator, Deduct -1,004.62
01222300-0474 WK 7-1/3 CY, 330 HP, Heavy-Duty Construction Loader With Full-Time Operator 12,415.96
For Equipment Without Operator, Deduct -5,023.08
01222300-0475 MO 7-1/3 CY, 330 HP, Heavy-Duty Construction Loader With Full-Time Operator 43,930.45
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -886.55
012223 00-0476 DAY 13-1/2 CY, 690 HP, Heavy-Duty Construction Loader With Full-Time Operator..................cccccc..... ..7,021.48
For Equipment Without Operator, Deduct -1,004.62
01222300-0477 WK 13-1/2 CY, 690 HP, Heavy-Duty Construction Loader With Full-Time Operator 24,561.18
For Equipment Without Operator, Deduct -5,023.08
01222300-0478 MO 13-1/2 CY, 690 HP, Heavy-Duty Construction Loader With Full-Time Operator 75,013.32
For Equipment Without Operator, Deduct -21,766.70
For >6 Months (>26 Weeks) , Deduct -2,129.86

01 22 23 00-0479 Tractors (01 22 23 00-0274)

Note: Excludes operator, delivery, set-up, and removal.

01222300-0480 DAY 20 To 29 HP Tractor ....522.00
01222300-0481 WK 20 To 29 HP Tractor .1,256.67
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0482 MO 20 To 29 HP Tractor
For >6 Months (>26 Weeks) , Deduct
DAY 30 To 35 HP Tractor
WK 30 To 35 HP Tractor
MO 30 To 35 HP Tractor
For >6 Months (>26 Weeks) , Deduct
DAY 40 To 45 HP Tractor
WK 40 To 45 HP Tractor
MO 40 To 45 HP Tractor
For >6 Months (>26 Weeks) , Deduct
DAY 80 To 89 HP Tractor
WK 80 To 89 HP Tractor
MO 80 To 89 HP Tractor
For >6 Months (>26 Weeks) , Deduct
DAY 60" Rotary Mower Attachment For Tractors
WK 60" Rotary Mower Attachment For Tractors
DAY 84" Rotary Mower Attachment For Tractors
WK 84" Rotary Mower Attachment For Tractors

0122 23 00-0483
0122 23 00-0484
0122 23 00-0485

0122 23 00-0486
0122 23 00-0487
0122 23 00-0488

0122 23 00-0489
0122 23 00-0490
0122 23 00-0491

0122 23 00-0492
0122 23 00-0493
0122 23 00-0494
0122 23 00-0495
0122 23 00-0496

DAY Under Deck Rotary Mower Attachment For Tractors

01222300-0497 WK Under Deck Rotary Mower Attachment For Tractors....

01 22 23 00-0498 Telescopic Hydraulic Excavators (Gradall) o122 23 000279

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0499 DAY Gradall, Telescopic Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

For Track Gradall, Add

0122 23 00-0500
For Equipment Without Operator, Deduct
For Track Gradall, Add

0122 23 00-0501
For Equipment Without Operator, Deduct
For Track Gradall, Add
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0502
01 22 23 00-0503

0122 23 00-0504

Shori NG (012223 00-0274)
Note: Includes delivery to job site and pick-up when complete.

Aluminum Hydraulic Shoring 1 22 23 000502
Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.
WK  2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring

WK  Gradall, Telescopic Hydraulic Excavator With Full-Time Operator............c.ccccocuc....

MO Gradall, Telescopic Hydraulic Excavator With Full-Time Operator..............ccccceuee.

.4,426.86
-1,004.62
410.67

...................................................... 13,066.43

-5,023.08
965.20

...................................................... 50,474.57

-21,766.70
3,444.94
-1,148.31

Note: Up to 88" spread width.

01222300-0505 MO 2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring

Note: Up to 88" spread width.
For >6 Months (>26 Weeks) , Deduct

012223 00-0506 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ..
Note: Up to 88" spread width.

MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................

0122 23 00-0507

Note: Up to 88" spread width.
For >6 Months (>26 Weeks) , Deduct

012223 00-0508 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ................

Note: Up to 88" spread width.

01222300-0509 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring ..
Note: Up to 88" spread width.

For >6 Months (>26 Weeks) , Deduct

012223 00-0510

EA  Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores.....

01222300-0511 EA  Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores...

01222300-0512 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores...

01 22 23 00-0513 Slide Rail Shoring(omzzaoo—osaz)

Note: Excludes delivery to job site and pick-up when complete.

01222300-0514 WK 4'x 12" Slide Rail Panel

01222300-0515 MO 4'x 12" Slide Rail Panel

01222300-0516 WK 8'x 12" Slide Rail Panel

01222300-0517 MO 8'x 12" Slide Rail Panel

01222300-0518 WK 4'x 16' Slide Rail Panel

01222300-0519 MO 4'x 16' Slide Rail Panel

01222300-0520 WK 8'x 16' Slide Rail Panel

01222300-0521 MO 8'x 16' Slide Rail Panel

01222300-0522 WK 4'x 20" Slide Rail Panel

01222300-0523 MO 4'x 20" Slide Rail Panel

01222300-0524 WK 8'x 20" Slide Rail Panel

01222300-0525 MO 8'x 20" Slide Rail Panel

01222300-0526 WK 14' Stacking Post

01222300-0527 MO 14' Stacking Post

01222300-0528 WK Stacking Brackets

01222300-0529 MO Stacking Brackets

01222300-0530 EA SetUp And Remove 4'x 12' Slide Rail Panel
01222300-0531 EA SetUp And Remove 8' x 12' Slide Rail Panel
01222300-0532 EA SetUp And Remove 4' x 16' Slide Rail Panel
01222300-0533 EA SetUp And Remove 8' x 16' Slide Rail Panel
01222300-0534 EA SetUp And Remove 4'x 20' Slide Rail Panel
01222300-0535 EA SetUp And Remove 8' x 20' Slide Rail Panel
01222300-0536 EA Set Up And Remove 14' Stacking Post.......
01222300-0537 EA Set Up And Remove Stacking Brackets
01222300-0538 EA Stacking Brackets Rigging Tub

2025
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01 22 23 00-0539 Trench Boxes/Trench Shields (01 22 23 00-0274)
Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to
job site and pick-up when complete. For stackable units, combine multiple units for depth required.
01222300-0540 WK 4'x6' Trench Box With Up To 48" Spreaders
01222300-0541 MO 4'x6' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0542 WK 6'x6' Trench Box With Up To 48" Spreaders
01222300-0543 MO 6'x6' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0544 WK 8'x6' Trench Box With Up To 48" Spreaders
01222300-0545 MO 8'x6' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0546 WK 4'x 8" Trench Box With Up To 48" Spreaders
01222300-0547 MO 4'x8' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0548 WK 6'x8' Trench Box With Up To 48" Spreaders
01222300-0549 MO 6'x8' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0550 WK 8'x8' Trench Box With Up To 48" Spreaders
01222300-0551 MO 8'x8' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0552 WK 4'x10' Trench Box With Up To 48" Spreaders
01222300-0553 MO 4'x 10' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0554 WK 6'x 10' Trench Box With Up To 48" Spreaders
01222300-0555 MO 6'x 10' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0556 WK 8'x 10' Trench Box With Up To 48" Spreaders
01222300-0557 MO 8'x 10' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0558 WK 4'x 12' Trench Box With Up To 48" Spreaders
01222300-0559 MO 4'x 12' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0560 WK 6'x 12' Trench Box With Up To 48" Spreaders
01222300-0561 MO 6'x 12' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0562 WK 8'x 12' Trench Box With Up To 48" Spreaders
01222300-0563 MO 8'x 12' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0564 WK 4'x 14" Trench Box With Up To 48" Spreaders
01222300-0565 MO 4'x 14' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0566 WK 6'x 14' Trench Box With Up To 48" Spreaders
01222300-0567 MO 6'x 14' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0568 WK 8'x 14' Trench Box With Up To 48" Spreaders
01222300-0569 MO 8'x 14' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0570 WK 4'x 16" Trench Box With Up To 48" Spreaders
01222300-0571 MO 4'x 16" Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0572 WK 6'x 16" Trench Box With Up To 48" Spreaders
01222300-0573 MO 6'x 16" Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0574 WK 8'x 16" Trench Box With Up To 48" Spreaders
01222300-0575 MO 8'x 16" Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0576 WK 4'x 20" Trench Box With Up To 48" Spreaders
012223 00-0577 MO 4'x 20" Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
012223 00-0578 WK 6'x 20" Trench Box With Up To 48" Spreaders
01222300-0579 MO 6'x 20" Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0580 WK 8'x 20" Trench Box With Up To 48" Spreaders
01222300-0581 MO 8'x 20" Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0582 WK 4'x 24" Trench Box With Up To 48" Spreaders
01222300-0583 MO 4'x 24" Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0584 WK 6'x 24" Trench Box With Up To 48" Spreaders
01222300-0585 MO 6'x 24" Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0586 WK 8'x 24" Trench Box With Up To 48" Spreaders
01222300-0587 MO 8'x24' Trench Box With Up To 48" Spreaders
For >6 Months (>26 Weeks) , Deduct
01222300-0588 WK For Spreaders >48" To 84", Add
01222300-0589 MO For Spreaders >48" To 84", Add
For >6 Months (>26 Weeks) , Deduct
01222300-0590 WK For Spreaders >84" To 120", Add
01222300-0591 MO For Spreaders >84" To 120", Add
For >6 Months (>26 Weeks) , Deduct
01222300-0592 WK For Spreaders >120", Add
01222300-0593 MO For Spreaders >120", Add
For >6 Months (>26 Weeks) , Deduct
01222300-0594 WK 8'x4'Manhole Box
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012223 00-0595 MO 8" X 4" MANNOIE BOX.......c.cuiuiiiieiiiictcee ettt h e aeh et a bttt 1,170.93

For >6 Months (>26 Weeks) , Deduct -46.84

01222300-0596 WK 8'x 8 Manhole Box .

01222300-0597 MO 8'x 8" Manhole Box
For >6 Months (>26 Weeks) , Deduct -66.91

01 22 23 00-0598 Trenchers (01 22 23 00-0274)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0599 DAY 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator s 1,326.56
For Equipment Without Operator, Deduct -958.30
01222300-0600 WK 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator..............cccoioiiiiniiiiiiniiieieseeeeee e 6,045.87
For Equipment Without Operator, Deduct -4,791.50
01222300-0601 MO 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator...............cccccuiiiiiiiiiiniiiicieececeeeeeeee 24,215.59
For Equipment Without Operator, Deduct -20,763.19
For >6 Months (>26 Weeks) , Deduct -138.10
01222300-0602 DAY 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator s 1,947.99
For Equipment Without Operator, Deduct -958.30
01222300-0603 WK 5'Maximum Trench Depth, Ride-On Trencher With FUll-Time OPerator............ccciriririiirieieieieesieseeesie e 8,140.33
For Equipment Without Operator, Deduct -4,791.50
01222300-0604 MO 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator.............cccoeoeiiriiirereneineieeeeeseeeee e 29,969.59
For Equipment Without Operator, Deduct -20,763.19
For >6 Months (>26 Weeks) , Deduct -368.26

01 22 23 00-0605 Portable Sediment Tank(m 22 23 00-0274)
Note: Includes delivery to job site and pick-up when complete.
01222300-0606 WK Portable Sediment Tank
01222300-0607 MO Portable Sediment Tank .
For >6 Months (>26 Weeks) , Deduct -24.28

01 22 23 00-0608 Heavy Equipment (Ground Protection) Mats o1 2225000274
Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22
23 00-0274 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-
0001 for equipment delivery, pickup, mobilization and demobilization.
01222300-0609 DAY 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat...
01222300-0610 WK 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat...
01222300-0611 MO 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat...
For >6 Months (>26 Weeks) , Deduct
01222300-0612 DAY 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat...
01222300-0613 WK 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat...
01222300-0614 MO 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat...
For >6 Months (>26 Weeks) , Deduct
01222300-0615 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..
01222300-0616 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ......
01222300-0617 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ......
For >6 Months (>26 Weeks) , Deduct
01222300-0618 Day 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..
01222300-0619 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ......
01222300-0620 MO 18' Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat .......
For >6 Months (>26 Weeks) , Deduct
01222300-0621 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ..
01222300-0622 WK 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat .......
01222300-0623 MO 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ......
For >6 Months (>26 Weeks) , Deduct
01222300-0624 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....
01222300-0625 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ......
01222300-0626 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ......
For >6 Months (>26 Weeks) , Deduct
01222300-0627 Day 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat...............
01222300-0628 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
01222300-0629 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
For >6 Months (>26 Weeks) , Deduct
01222300-0630 Day 16'Width x 4'Length, 12" Thick Hardwood Timbers, Crane Mat...............
01222300-0631 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
01222300-0632 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
For >6 Months (>26 Weeks) , Deduct
01222300-0633 Day 20'Width x 4'Length, 12" Thick Hardwood Timbers, Crane Mat.............
01222300-0634 WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
01222300-0635 MO 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
For >6 Months (>26 Weeks) , Deduct
01222300-0636 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat...............
012223 00-0637 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
01222300-0638 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
For >6 Months (>26 Weeks) , Deduct
01222300-0639 Day 28 Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat...............
01222300-0640 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01 22 23 00-0641 MO 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
For >6 Months (>26 Weeks) , Deduct
01222300-0642 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat...............
01222300-0643 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
01222300-0644 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
For >6 Months (>26 Weeks) , Deduct
01222300-0645 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0646 WK 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)

2025 copyright 2025 The Gordian Group, Inc.
Cal Poly Humboldt Page 01 - 17




01

General Requirements

Cal Poly

boldt.

0120 Price and Payment Procedures Hum
01 22 Unit Prices
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222300-0647 MO 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0648 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0649 WK 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0650 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0651 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0652 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0653 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0654 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0655 WK 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0656 MO 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0657 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0658 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0659 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0660 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0661 WK 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0662 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0663 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0664 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0665 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0666 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0667 WK 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0668 MO 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0669 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0670 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0671 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0672 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0673 WK 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0674 MO 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01222300-0675 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0676 WK 40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0677 MO 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
For >6 Months (>26 Weeks) , Deduct
01 22 23 00-0678 Electrical Equipment 12223
01 22 23 00-0679 Trlpod Mounted FlOOdllghtS (01 22 23 00-0678)
Note: Includes delivery to job site and pick-up when complete.
01222300-0680 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0681 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0682 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
For >6 Months (>26 Weeks) , Deduct
01222300-0683 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........cccoeeereriiininennenns
01222300-0684 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........cccceeririiiiincininne
01222300-0685 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod............cccccoiiiiiiiniinine
For >6 Months (>26 Weeks) , Deduct
01222300-0686 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........cccceeeveriinincninnns
01222300-0687 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0688 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod............cccccoiiiiinniciinin
For >6 Months (>26 Weeks) , Deduct
01 22 23 00-0689 Trailer Mounted FlOOdllghtS (01 22 23 00-0678)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0690 DAY 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower
01222300-0691 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ...
01222300-0692 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower...
For >6 Months (>26 Weeks) , Deduct
01 22 23 00-0693 Generator Sets (01 22 23 00-0678)
01 22 23 00-0694 Portable, Gas Powered Generator Sets (122 23 o0.0693)
Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSI section 01 22 23 00-0846 for reimbursable fuel fees.
01222300-0695 DAY 3.6 KW, 8 HP Gas Powered Generator Set...............coiiiiiiiiiiiiiicccsescce s 56.64
Note: Fuel consumption: 100% load — 0.54 gallons per hour
For LP Or NG Gas, Add 7.08
For >160 To 320 Hours Usage Per Month, Add 28.32
01222300-0696 WK 3.6 KW, 8 HP Gas POWEIed GENEIAtOr SEt........cccccuiiiiiiiiiiiiee et eeeeeee e e e et e e e et ae e e et et e e e e e easaaeaaasensaaaeeaaansseeeeaaensnneees 204.15
Note: Fuel consumption: 100% load — 0.54 gallons per hour
For LP Or NG Gas, Add
01222300-0697 MO 3.6 KW, 8 HP Gas Powered Generator Set
Note: Fuel consumption: 100% load — 0.54 gallons per hour
For LP Or NG Gas, Add 70.79
For >6 Months (>26 Weeks) , Deduct -22.65
copyright 2025 The Gordian Group, Inc. 2025
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01222300-0698 DAY 5 KW, 11 HP Gas POWEIed GENEIAtOr SEt........c..uueiiiiiiiiiee ettt e e e e et ee e e e et e e e e e saaeeeeeeaaaaeeaeaaansasaaeaaanseseeeaaannens 80.34
Note: Fuel consumption: 100% load — 0.75 gallons per hour
For LP Or NG Gas, Add 10.04
01222300-0699 WK 5 KW, 11 HP Gas Powered Generator Set.............cciiuiiiiiiiiiiicicicis s 256.83
Note: Fuel consumption: 100% load — 0.75 gallons per hour
For LP Or NG Gas, Add 32.10
01222300-0700 MO 5KW, 11 HP Gas Powered Generator Set..............cooiiiiiiiiiiice i 586.11
Note: Fuel consumption: 100% load — 0.75 gallons per hour
For LP Or NG Gas, Add 73.26
For >6 Months (>26 Weeks) , Deduct -23.44
01 22 23 00-0701 DAY 6.5 KW, 13 HP Gas PoOWEred GENEIAtOr SEt............coiiiiiuiiieiieiiiiee et e e ettt e e et e e e et e e e e e e aaeeeeeasaaeeaeeaaaaaaaeaaansaeaaaaanns 102.73
Note: Fuel consumption: 100% load — 0.975 gallons per hour
For LP Or NG Gas, Add 12.84
01222300-0702 WK 6.5 KW, 13 HP Gas Powered Generator SEt..............cccciiiiiiiiiiiiiii i 276.59
Note: Fuel consumption: 100% load — 0.975 gallons per hour
For LP Or NG Gas, Add 34.57
01222300-0703 MO 6.5 KW, 13 HP Gas Powered Generator Set ... 763.92
Note: Fuel consumption: 100% load — 0.975 gallons per hour
For LP Or NG Gas, Add 95.49
For >6 Months (>26 Weeks) , Deduct -30.56
01222300-0704 DAY 10 KW, 18 HP Gas PoOWEred GENEIrator SEt............ccoiiiuiiiiiiiiiiieee et ee et ee e et e e et e e e e e eaae e e e e e eaaaeaeeaeaeeaaeaaanseaaaeaanns 114.59
Note: Fuel consumption: 100% load — 1.5 gallons per hour
For LP Or NG Gas, Add 14.32
01222300-0705 WK 10 KW, 18 HP Gas Powered GENErator Set.............cciiiiiiiiiiiiiiicici it 309.52
Note: Fuel consumption: 100% load — 1.5 gallons per hour
For LP Or NG Gas, Add 38.69
01222300-0706 MO 10 KW, 18 HP Gas Powered Generator Set..............cccooiiiiiuiiiiiiiciiciescce s 889.04
Note: Fuel consumption: 100% load — 1.5 gallons per hour
For LP Or NG Gas, Add 111.13
For >6 Months (>26 Weeks) , Deduct -35.56

01 22 23 00-0707 Towable, Diesel Powered Generator Sets 12223000009

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300

KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer

mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI

section 01 22 23 00-0846 for reimbursable fuel fees.

012223 00-0708 DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set .............ccccoiiiiiiiiiiiiiiicic 235.76

Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 117.88
For >16 To 24 Hours Usage Per Day, Add 235.76
01222300-0709 WK 20 KW, 60 Hertz Towable Diesel Powered GENErator SEt ............ccociuiieiieiiiiiee ettt et e e e e eaaeae e e s eaaaaaaeaaans 616.40

Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 308.20
For >80 Hours Usage Per Week, Add 616.40
01222300-0710 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set .. ..1,679.30

Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 839.65

For >320 Hours Usage Per Month, Add 1,679.30

For >6 Months (>26 Weeks) , Deduct -67.17
01222300-0711 DAY 30 KW, 60 Hertz Towable Diesel Powered GENErator SEt ............cceiiiuiiiiuiieiiieeciie ettt eaeeeeaeeeeaaeesaaaesaeesnaeeanns 387.31

Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 193.66
For >16 To 24 Hours Usage Per Day, Add 387.31
01222300-0712 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set ..1,149.45

Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 574.73
For >80 Hours Usage Per Week, Add 1,149.45
01222300-0713 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set .. ..2,373.86

Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 1,186.93
For >320 Hours Usage Per Month, Add 2,373.86
For >6 Months (>26 Weeks) , Deduct -94.95
01222300-0714 DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set s 424.80
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 212.40
For >16 To 24 Hours Usage Per Day, Add 424.80
01222300-0715 WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set .1,186.93
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 593.47
For >80 Hours Usage Per Week, Add 1,186.93
01222300-0716 MO 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set .2,623.74
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,311.87
For >320 Hours Usage Per Month, Add 2,623.74
For >6 Months (>26 Weeks) , Deduct -104.95
01222300-0717 DAY 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set e 456.03
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 228.02
For >16 To 24 Hours Usage Per Day, Add 456.03
2025 copyright 2025 The Gordian Group, Inc.
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01222300-0718 WK 55.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cooiuiiiiiiiiiiiee et e e eeaaes 1,249.40
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 624.70
For >80 Hours Usage Per Week, Add 1,249.40
01222300-0719 MO 55.0 KW, 60 Hertz Towable Diesel Powered GEnerator Set............ccueecuiiecuieeiiieeiiie e 2,998.56
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,499.28
For >320 Hours Usage Per Month, Add 2,998.56
For >6 Months (>26 Weeks) , Deduct -119.94
01222300-0720 DAY 70.0 KW, 60 Hertz Towable Diesel POWEred GeNErator Set.............cooiiueiiiiiiiiieee e e eeeeee e e et e e et e e e eae e e e e eenneeees 499.76
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 249.88
For >16 To 24 Hours Usage Per Day, Add 499.76
01222300-0721 WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............cccocuiiiiiiiiiiiiiiiiccccccecccc e 1,418.07
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 709.04
For >80 Hours Usage Per Week, Add 1,418.07
01222300-0722 MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccioiiiiiiiiiniiiiiiiiiicceeceecc e 3,373.38
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,686.69
For >320 Hours Usage Per Month, Add 3,373.38
For >6 Months (>26 Weeks) , Deduct -134.94
01222300-0723 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............ccccuouiiiiiiiiiiiiiiiiiciceice s 562.23
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 281.12
For >16 To 24 Hours Usage Per Day, Add 562.23
01222300-0724 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccoioiiiiiiiiiiiiiiiiiiceescceecc e 1,499.28
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 749.64
For >80 Hours Usage Per Week, Add 1,499.28
01222300-0725 MO 80.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cooiiuiiiiieiiiiieee ettt e e enaaes 3,748.20
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,874.10
For >320 Hours Usage Per Month, Add 3,748.20
For >6 Months (>26 Weeks) , Deduct -149.93
01222300-0726 DAY 100.0 KW, 60 Hertz Towable Diesel Powered GENETator SEt............ccoiuiiiiiiiiiiie e et e e eae e e eeanneees 580.97
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 290.49
For >16 To 24 Hours Usage Per Day, Add 580.97
01222300-0727 WK 100.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouiiiieiiiieeeeeeeeeeee et e e eeeeaee e e eraneeeeeennes 1,561.75
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 780.88
For >80 Hours Usage Per Week, Add 1,561.75
01222300-0728 MO 100.0 KW, 60 Hertz Towable Diesel Powered GENErator SEt.............cccouiiiieiiiiieeeeeeceeee e e e e eaeee e e e eeaee e e e eeraeeeeeeennes 4,247 .96
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,123.98
For >320 Hours Usage Per Month, Add 4,247.96
For >6 Months (>26 Weeks) , Deduct -169.92
01222300-0729 DAY 120.0 KW, 60 Hertz Towable Diesel PoOwered GENErator SEt............ccccuiiiiiiiiiieeee e e eeeee e e e e e e e eaaaee e e eeaeeeeeeeneeeees 655.94
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 327.97
For >16 To 24 Hours Usage Per Day, Add 655.94
01222300-0730 WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............cccoiiiiiiiiiiiiiiicceecccc e 1,811.63
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 905.82
For >80 Hours Usage Per Week, Add 1,811.63
01222300-0731 MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccoiiiiiiiiiiiiiiiiceicecccc e 4,872.66
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,436.33
For >320 Hours Usage Per Month, Add 4,872.66
For >6 Months (>26 Weeks) , Deduct -194.91
01222300-0732 DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............ccccoiiiiiiiiiiiiiiiicccccccecc s 687.17
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 343.59
For >16 To 24 Hours Usage Per Day, Add 687.17
01222300-0733 WK 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............ccccoiiiiiiiiiiiiiiiiceiccccccc e 1,905.34
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 952.67
For >80 Hours Usage Per Week, Add 1,905.34
01222300-0734 MO 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............ccociiiiiiiniiiiiiiiiiieieccescc e 5,372.42
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,686.21
For >320 Hours Usage Per Month, Add 5,372.42
For >6 Months (>26 Weeks) , Deduct -214.90
copyright 2025 The Gordian Group, Inc. 2025
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DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. ....718.40
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 359.20
For >16 To 24 Hours Usage Per Day, Add 718.40
WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 2,061.51

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,030.76
For >80 Hours Usage Per Week, Add 2,061.51
MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 5,622.30

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 2,811.15
For >320 Hours Usage Per Month, Add 5,622.30
For >6 Months (>26 Weeks) , Deduct -224.89
DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. ....749.64

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 374.82
For >16 To 24 Hours Usage Per Day, Add 749.64
WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set 2,186.45

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,093.23
For >80 Hours Usage Per Week, Add 2,186.45
MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 5,872.18

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 2,936.09
For >320 Hours Usage Per Month, Add 5,872.18
For >6 Months (>26 Weeks) , Deduct -234.89
DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. ....749.64

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 374.82
For >16 To 24 Hours Usage Per Day, Add 749.64
WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set 2,186.45

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,093.23
For >80 Hours Usage Per Week, Add 2,186.45
MO  175.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 5,872.18

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 2,936.09
For >320 Hours Usage Per Month, Add 5,872.18
For >6 Months (>26 Weeks) , Deduct -234.89
DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. .1,030.76

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 515.38
For >16 To 24 Hours Usage Per Day, Add 1,030.76
WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 2,561.27

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,280.64
For >80 Hours Usage Per Week, Add 2,561.27
MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 7,496.40

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 3,748.20
For >320 Hours Usage Per Month, Add 7,496.40
For >6 Months (>26 Weeks) , Deduct -299.86
DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. .1,093.22

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 546.61
For >16 To 24 Hours Usage Per Day, Add 1,093.22
WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 2,623.74

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,311.87
For >80 Hours Usage Per Week, Add 2,623.74
MO  250.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. 7,746.28

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 3,873.14
For >320 Hours Usage Per Month, Add 7,746.28
For >6 Months (>26 Weeks) , Deduct -309.85
DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set .. .1,155.70

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 577.85
For >16 To 24 Hours Usage Per Day, Add 1,155.70
WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set 2,686.21

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,343.11
For >80 Hours Usage Per Week, Add 2,686.21
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01222300-0752 MO 275.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouuiiiiiiiiiiiie et 7,996.16
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,998.08
For >320 Hours Usage Per Month, Add 7,996.16
For >6 Months (>26 Weeks) , Deduct -319.85
01222300-0753 DAY 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccciiiiiiiiiiiiiiiiiiiiiciiesccescc e 1,193.18
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 596.59
For >16 To 24 Hours Usage Per Day, Add 1,193.18
01222300-0754 WK 300.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouiiiieiiiiiiee et e e eetaee e 2,873.62
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,436.81
For >80 Hours Usage Per Week, Add 2,873.62
01222300-0755 MO 300.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouiiiieiiiiiiie et 8,495.92
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 4,247.96
For >320 Hours Usage Per Month, Add 8,495.92
For >6 Months (>26 Weeks) , Deduct -339.84
01222300-0756 DAY 350.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouuiiiieeiiiiiiee et 1,249.40
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 624.70
For >16 To 24 Hours Usage Per Day, Add 1,249.40
01222300-0757 WK 350.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............ccciuiiiieeiiiiiee e ee ettt e e 3,248.44
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,624.22
For >80 Hours Usage Per Week, Add 3,248.44
01222300-0758 MO 350.0 KW, 60 Hertz Towable Diesel Powered GENErator Set...........c...ccuviiiuieiiiieeeiieecie e eeee et 9,370.50
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 4,685.25
For >320 Hours Usage Per Month, Add 9,370.50
For >6 Months (>26 Weeks) , Deduct -374.82
01222300-0759 DAY 400.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiiiieeiiiiiee e 2,304.20
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,152.10
For >16 To 24 Hours Usage Per Day, Add 2,304.20
01222300-0760 WK 400.0 KW, 60 Hertz Towable Diesel Powered GENErator SEt.............cccouiiiieeiiiieee e e e e eeaeeeeeeeeaee e e eeraneeeseennes 5,957.44
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,978.72
For >80 Hours Usage Per Week, Add 5,957.44
01 22 23 00-0761 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cooiuuiiiieiiiiiee e eeeeiee e e e e e e eaaeeeeens 15,755.20
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 7,877.60
For >320 Hours Usage Per Month, Add 15,755.20
For >6 Months (>26 Weeks) , Deduct -630.21
01222300-0762 DAY 500.0 KW, 60 Hertz Container Diesel PoOwered GENErator SEt...........cccouiieieiciieee e eeeeaeiee e eeaaee e e e eeaaee e e e eeraneeeeeennes 2,954.10
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,477.05
For >16 To 24 Hours Usage Per Day, Add 2,954.10
01222300-0763 WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set...............ccoiiiiiiiiiiiiiiiiccecccecccc e 7,680.66
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 3,840.33
For >80 Hours Usage Per Week, Add 7,680.66
01222300-0764 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set...............cccooiiiiiiiiiiiiiiicccccccccs 17,724.60
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 8,862.30
For >320 Hours Usage Per Month, Add 17,724.60
For >6 Months (>26 Weeks) , Deduct -708.98
01222300-0765 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set...............ccoiiiiiiiiiiiiiiiieecccecccc e 3,653.24
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,826.62
For >16 To 24 Hours Usage Per Day, Add 3,653.24
01222300-0766 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set...............ccoiiiiiiiiiiiiiiiceieecccccc e 9,650.06
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 4,825.03
For >80 Hours Usage Per Week, Add 9,650.06
01222300-0767 MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set..............cccoooiiiiiiiiiiiiiiiiiiiieccce s 23,632.80
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 11,816.40
For >320 Hours Usage Per Month, Add 23,632.80
For >6 Months (>26 Weeks) , Deduct -945.31
01222300-0768 DAY 750.0 KW, 60 Hertz Container Diesel Powered Generator Set.. ....3,948.65
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load -
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,974.33
For >16 To 24 Hours Usage Per Day, Add 3,948.65
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01 22 23 00-0807

2025

WK  750.0 KW, 60 Hertz Container Diesel Powered Generator Set .. 9,098.63
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 4,549.32
For >80 Hours Usage Per Week, Add 9,098.63
MO 750.0 KW, 60 Hertz Container Diesel Powered GEnerator St .............cooiiiiuiiieiieiiiiee ettt etaaa e eennans 27,295.88

Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 13,647.94
For >320 Hours Usage Per Month, Add 27,295.88
For >6 Months (>26 Weeks) , Deduct -1,091.84
DAY 1,000.0 KW, 60 Hertz Container Diesel Powered Generator Set...........cccccceeeeeviveeeeecciiiineeenn, 4,480.38

Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 71.1 gallons per hour, 75% load - 52.1
gallons per hour, 50% load - 36.4 gallons per hour.
WK 1,000.0 KW, 60 Hertz Container Diesel Powered Generator Set...............ccccciiiiiiiiiiiiiiiciicececsc s 11,708.08
Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 71.1 gallons per hour 75% load - 52.1
gallons per hour, 50% load - 36.4 gallons per hour.
MO 1,000.0 KW, 60 Hertz Container Diesel Powered Generator Set..............cccciiiiiiiiiiiiiiiiiieieeeeece e 32,071.68
Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 71.1 gallons per hour 75% load - 52.1
gallons per hour, 50% load - 36.4 gallons per hour.
For >6 Months (>26 Weeks) , Deduct -1,282.87
DAY 1,500.0 KW, 60 Hertz Container Diesel Powered Generator Set..............ccccocoviiiiiiiiiinnnns 5,908.20
Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 106.5 gallons per hour, 75% load - 77.8
gallons per hour, 50% load - 54.3 gallons per hour.
WK 1,500.0 KW, 60 Hertz Container Diesel Powered Generator Set.............ccuieeiiiiiiiiiieiieeeieecie e 17,724.60
Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 106.5 gallons per hour 75% load - 77.8
gallons per hour, 50% load - 54.3 gallons per hour.
MO 1,500.0 KW, 60 Hertz Container Diesel Powered Generator Set..............cccoiiiiiiiiiiiiiiiiccceesece e 50,820.37
Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 106.5 gallons per hour 75% load - 77.8
gallons per hour, 50% load - 54.3 gallons per hour.
For >6 Months (>26 Weeks) , Deduct -2,032.81
DAY 2,000.0 KW, 60 Hertz Container Diesel Powered Generator Set...........ccooeiieiiiiinienenennns 7,788.98
Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 141.9 gallons per hour, 75% load - 103.5
gallons per hour, 50% load - 72.2 gallons per hour.
WK 2,000.0 KW, 60 Hertz Container Diesel Powered Generator Set.............cccoviiiieiiiiieeeeeeiiiee e 19,477.37
Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 141.9 gallons per hour 75% load - 103.5
gallons per hour, 50% load - 72.2 gallons per hour.
MO 2,000.0 KW, 60 Hertz Container Diesel Powered Generator Set...............cccoiiiiiiiiiiiiiiiiccccsese s 53,173.80
Note: Includes 1,000 Gallon fuel tank. Fuel consumption: 100% load - 141.9 gallons per hour 75% load - 103.5
gallons per hour, 50% load - 72.2 gallons per hour.
For >6 Months (>26 Weeks) , Deduct -2,126.95
EA  Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up
EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ... .
EA 1,000 To 2,000 KW Generator Set Delivery, Set-Up, Testing And Pick-up . ....2,808.57

Generator ACCEeSSOriES (1222500093
Note: Includes delivery to job site and pick-up when complete.

Step Down Transformer o122 23 0078

WK 75 KVA, 480-208 Volt, Step Down Transformer

MO 75 KVA, 480-208 Volt, Step Down Transformer
For >6 Months (>26 Weeks) , Deduct

WK 150 KVA, 480-208 Volt, Step Down Transformer

MO 150 KVA, 480-208 Volt, Step Down Transformer
For >6 Months (>26 Weeks) , Deduct

WK 225 KVA, 480-208 Volt, Step Down Transformer

MO 225 KVA, 480-208 Volt, Step Down Transformer
For >6 Months (>26 Weeks) , Deduct

WK 500 KVA, 480-208 Volt, Step Down Transformer

MO 500 KVA, 480-208 Volt, Step Down Transformer
For >6 Months (>26 Weeks) , Deduct

WK 1,000 KVA, 4,160/480 Volt, Step DOWN TranSfOrMEN..........ccuiiiiiiiiieieieie it

MO 1,000 KVA, 4,160/480 Volt, Step DOWN TranSfOrMEN..........coiiiiiiiiiei ettt
For >6 Months (>26 Weeks) , Deduct

WK 1,500 KVA, 4,160/480 Volt, Step DOWN TranSfOrMEN..........ccuiiiiiiiiitieieieieieeese et

MO 1,500 KVA, 4,160/480 Volt, Step DOWN TranSfOrMEN..........cciiiiiiiiieieie ettt
For >6 Months (>26 Weeks) , Deduct

WK 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........

MO 2,500 KVA, 480-13,800/4,160 Volt, Step Down Transformer ........
For >6 Months (>26 Weeks) , Deduct

Portable Panel o1 2223 000769

WK 100 Amperes, Portable Panel
MO 100 Amperes, Portable Panel .
For >6 Months (>26 Weeks) , Deduct -29.99
WK 200 Amperes, Portable Panel
MO 200 Amperes, Portable Panel .
For >6 Months (>26 Weeks) , Deduct -37.48
WK 400 Amperes, Portable Panel
MO 400 Amperes, Portable Panel
For >6 Months (>26 Weeks) , Deduct -44.98

Portable Fusible Disconnect (01 22 23 00-0783)
WK 100 - 200 Amperes, Portable FUSIDIE DISCONNECT...........ccoiiiirieirieieiieieeieieete ettt ettt te s seesa s eseesaeseneeseasesesaanan 131.19
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01222300-0808 MO 100 - 200 Amperes, Portable Fusible Disconnect
For >6 Months (>26 Weeks) , Deduct

01222300-0809 WK 300 -400 Amperes, Portable Fusible Disconnect

01222300-0810 MO 300 - 400 Amperes, Portable Fusible Disconnect
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0811 Portable Transfer Switch (01 22 23 00-0783)

01222300-0812 WK 100 Amperes, 480 Volt, Portable Transfer SWItCH ..ot 393.56

01222300-0813 MO 100 Amperes, 480 Volt, Portable Transfer SWItCH ............ooiiiiiice e 1,180.68
For >6 Months (>26 Weeks) , Deduct -47.23

01222300-0814 WK 200 Amperes, 480 Volt, Portable Transfer SWItCH ..ot 524.75

01222300-0815 MO 200 Amperes, 480 Volt, Portable Transfer SWItCH ...........coiiiiiii et 1,574.24
For >6 Months (>26 Weeks) , Deduct -62.97

01222300-0816 WK 400 Amperes, 480 Volt, Portable Transfer SWItCH ..ot 655.94

01222300-0817 MO 400 Amperes, 480 Volt, Portable Transfer SWItCH ............coiiiiiiice e 1,967.80
For >6 Months (>26 Weeks) , Deduct -78.71

01 22 23 00-0818 Cabllng For Generator Sets (01 22 23 00-0693)
Note: Includes delivery to job site and pick-up when complete.
01222300-0819 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set....
01222300-0820 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set..............ccccoveiiiiiiiiiiiiiiies
01222300-0821 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set...............cccccociiiiiiiiiniciins
For >6 Months (>26 Weeks) , Deduct
01222300-0822 DAY 50, 4/0 Cable With Camlock Ends For Generator Set
01222300-0823 WK 50', 4/0 Cable With Camlock Ends For Generator Set..............cccccoiiiiiiiicciniciiccene
01222300-0824 MO 50', 4/0 Cable With Camlock Ends For Generator Set..............cccccciiiiiiiicciciiiccene
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0825 Resistive Loadbanks For Generator Sets (o122 23 000699
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0846 for
reimbursable fuel fees.
01222300-0826 DAY 100 KW A/C Resistive Loadbank
01222300-0827 WK 100 KW A/C Resistive Loadbank . .
01222300-0828 MO 100 KW A/C Resistive Loadbank............coceiiiiiiiiiiiiiiiiieeeeeeeeeecee e
For >6 Months (>26 Weeks) , Deduct
01222300-0829 DAY 650 KW A/C Resistive Loadbank............cccoiiiiiiiiiiiiiiiiiiesececeeceeeea
01222300-0830 WK 650 KW A/C Resistive Loadbank
01222300-0831 MO 650 KW A/C Resistive Loadbank
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0832 Sub-Distribution Panels (Spider Box) For Generator Sets (12225000809

Note: Includes delivery to job site and pick-up when complete.

01222300-0833 DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ..67.47

01222300-0834 WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider BOX)..........cccoiiriiriiiiinieieiesiee e 174.92

01222300-0835 MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider BOX)..........cccoriiiiriiiiiinieiesiee e 493.51
For >6 Months (>26 Weeks) , Deduct -19.74

01 22 23 00-0836 Portable Distribution Panels For Generator Sets (12225000699
Note: Includes delivery to job site and pick-up when complete.
01222300-0837 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel...
012223 00-0838 WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel
01222300-0839 MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel
For >6 Months (>26 Weeks) , Deduct
01222300-0840 DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel................ccccccoeviiiiiininicnnnne
01222300-0841 WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel...............ccccccoviiiiiiniiciiinns
01222300-0842 MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel...........c.cccocceoviniriiininicniciene
For >6 Months (>26 Weeks) , Deduct
012223 00-0843 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel................cccccceeiiiiiciiinnicninnne
01222300-0844 WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel...........c.ccccceoviniiiiininiecnicene
01222300-0845 MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel...........c.ccccceeveereiiieniniieneaienns
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0846 Fuel Reimbursement For Generators (o1 22 23 000605

01222300-0847 EA Fuel Reimbursement FOr GENEIALOrS ............ccoiuiuiuiuiiiiiiiiiiitc it 1.00
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

01 22 23 00-0848 Portable Floor Drylng FanS(mzzzaoa—osm)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01222300-0849 DAY 2,250 CFM Portable Floor Drying Fan .22.61
01222300-0850 WK 2,250 CFM Portable Floor Drying Fan OO SOTON 104.58
01222300-0851 MO 2,250 CFM Portable FIOOr Drying Fan ..........c.ccoiiiiiiiiiiee sttt ettt 346.23
For >6 Months (>26 Weeks) , Deduct -13.85
01 22 23 00-0852 Weldlng Machines (01 22 23 00-0678)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
copyright 2025 The Gordian Group, Inc. 2025
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01 22 23 00-0853 CC/CV Inverter Welder(mzzzsooroasz)
Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0846 for reimbursable fuel fees.
01222300-0854 DAY 250 Amperes, CC Inverter Welder
01222300-0855 WK 250 Amperes, CC Inverter Welder
01222300-0856 MO 250 Amperes, CC Inverter Welder
For >6 Months (>26 Weeks) , Deduct
012223 00-0857 DAY 300 Amperes, CC/CV Inverter Welder
01222300-0858 WK 300 Amperes, CC/CV Inverter Welder
01222300-0859 MO 300 Amperes, CC/CV Inverter Welder
For >6 Months (>26 Weeks) , Deduct
01222300-0860 DAY 350 Amperes, CC/CV Inverter Welder
01222300-0861 WK 350 Amperes, CC/CV Inverter Welder
01222300-0862 MO 350 Amperes, CC/CV Inverter Welder
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0863 MIG Welder(m 22 23 00-0852)
Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0846 for reimbursable fuel fees.
01222300-0864 DAY 115 Volt MIG Welder
01222300-0865 WK 115 Volt MIG Welder
01222300-0866 MO 115 Volt MIG Welder .
For >6 Months (>26 Weeks) , Deduct -21.01

01 22 23 00-0867 Diesel Powered Towable Welding Machines (12225 00052

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

012223 00-0868 DAY 250 To 299 Amperes, Diesel Powered Towable Welding Machine 139.05
01222300-0869 WK 250 To 299 Amperes, Diesel Powered Towable Welding Machine 339.90
01222300-0870 MO 250 To 299 Amperes, Diesel Powered Towable Welding Machine 811.12
For >6 Months (>26 Weeks) , Deduct -32.44
01222300-0871 DAY 300 To 349 Amperes, Diesel Powered Towable Welding Machine 185.40
01222300-0872 WK 300 To 349 Amperes, Diesel Powered Towable Welding Machine 363.08
01222300-0873 MO 300 To 349 Amperes, Diesel Powered Towable Welding Machine 848.20
For >6 Months (>26 Weeks) , Deduct -33.93
01222300-0874 DAY 350 To 399 Amperes, Diesel Powered Towable Welding Machine 193.12
01222300-0875 WK 350 To 399 Amperes, Diesel Powered Towable Welding Machine 386.25
01222300-0876 MO 350 To 399 Amperes, Diesel Powered Towable Welding Machine 942.45
For >6 Months (>26 Weeks) , Deduct -37.70

01 22 23 00-0877 General Equipment 12229
01 22 23 00-0878 Pressure Washers o122 23 000677

Note: Includes delivery to job site, pick-up when complete and full time operator.

01222300-0879 DAY 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0880 WK 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0881 MO 2,000 PSI Pressure Washer With Full-Time Operator ....16,213.94
For Equipment Without Operator, Deduct -15,447.52
For >6 Months (>26 Weeks) , Deduct -30.66
01222300-0882 DAY 2,500 PSI Pressure Washer With FUIl-TIme OPEIator ..........co.iiiiiiiiiie ettt neean 831.57
For Equipment Without Operator, Deduct -712.96
01222300-0883 WK 2,500 PSI Pressure Washer With FUll-Time OPErator ...........c.oiiiiiiiiiiiieieeie ettt nees 3,865.90
For Equipment Without Operator, Deduct -3,564.81
01222300-0884 MO 2,500 PSI Pressure Washer With Full-Time Operator ....16,213.94
For Equipment Without Operator, Deduct -15,447.52
For >6 Months (>26 Weeks) , Deduct -30.66
01222300-0885 DAY 3,000 PSI Pressure Washer With FUll-Time OPErator ...........c.ceiiuiiiiiriiieieieieieiesee ettt 831.57
For Equipment Without Operator, Deduct -712.96
01222300-0886 WK 3,000 PSI Pressure Washer With FUll-Time OPErator ..........ccueiiiiiiiieiieiieiesieeeseeee et seeeseeseaseeneeanen 3,865.90
For Equipment Without Operator, Deduct -3,564.81
01222300-0887 MO 3,000 PSI Pressure Washer With Full-Time Operator ....16,213.94
For Equipment Without Operator, Deduct -15,447.52
For >6 Months (>26 Weeks) , Deduct -30.66
01222300-0888 DAY 3,500 PSI Pressure Washer With FUIl-TIme OPEIator ..........co.iiiiiuiiiiiie ittt e e e an 840.70
For Equipment Without Operator, Deduct -712.96
01222300-0889 WK 3,500 PSI Pressure Washer With FUlI-Time OPEIator ...........cuiuiriiiiiieiiteteeeieste ettt eneanen 3,893.27
For Equipment Without Operator, Deduct -3,564.81
01222300-0890 MO 3,500 PSI Pressure Washer With Full-Time Operator ....16,286.93
For Equipment Without Operator, Deduct -15,447.52
For >6 Months (>26 Weeks) , Deduct -33.58
01222300-0891 DAY 4,000 PSI Pressure Washer With FUIl-TimeE OPEIator ..........oo.iiuiiiiiiiieieeiieee ettt esseeseen s aseensaaneeneeans 877.19
For Equipment Without Operator, Deduct -712.96
01222300-0892 WK 4,000 PSI Pressure Washer With FUll-Time OPEIator ..........ccueiiiiiiieiieiieiese ettt e e saeseaseeeennen 4,011.89
For Equipment Without Operator, Deduct -3,564.81
01222300-0893 MO 4,000 PSI Pressure Washer With Full-Time Operator ....16,697.51
For Equipment Without Operator, Deduct -15,447.52
For >6 Months (>26 Weeks) , Deduct -50.00

01222300-0894 DAY 5,000 PSI Pressure Washer With Full-Time Operator .............cccooeererieienerenesesieseeeanens
For Equipment Without Operator, Deduct
01222300-0895 WK 5,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct -3,
01222300-0896 MO 5,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct -15,447.52
For >6 Months (>26 Weeks) , Deduct -55.47
2025 copyright 2025 The Gordian Group, Inc.
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01 22 23 00-0897 Jacks And Bracing(m 22 23 00-0877)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0898 Manual Hydraulic Jacks (01 22 23 00-0897)
01222300-0899 DAY 12 Ton Manual Hydraulic Bottle Jack

01222300-0900 WK 12 Ton Manual Hydraulic Bottle Jack
01222300-0901 MO 12 Ton Manual Hydraulic Bottle Jack

For >6 Months (>26 Weeks) , Deduct
01222300-0902 DAY 20 Ton Manual Hydraulic Bottle Jack
01222300-0903 WK 20 Ton Manual Hydraulic Bottle Jack

01222300-0904 MO 20 Ton Manual Hydraulic Bottle Jack

For >6 Months (>26 Weeks) , Deduct
01222300-0905 DAY 50 Ton Manual Hydraulic Bottle Jack

01222300-0906 WK 50 Ton Manual Hydraulic Bottle Jack

01222300-0907 MO 50 Ton Manual Hydraulic Bottle Jack
For >6 Months (>26 Weeks) , Deduct
012223 00-0908 DAY 100 Ton Manual Hydraulic Bottle Jack

01222300-0909 WK 100 Ton Manual Hydraulic Bottle Jack
01222300-0910 MO 100 Ton Manual Hydraulic Bottle Jack

For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0911 Manual Screw Jacks (01 22 23 00-0897)
01222300-0912 DAY 10 To 20 Ton Manual Screw Jack

01222300-0913 WK 10 To 20 Ton Manual Screw Jack

01222300-0914 MO 10 To 20 Ton Manual Screw Jack

For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0915 Shores/Braces(m 22 23 00-0897)

01222300-0916 MO Up To 5' Height, Adjustable Tubular Steel Shoring
01222300-0917 MO Up To 10' Height, Adjustable Tubular Steel Shoring

01222300-0918 MO >10'To 16' Height, Adjustable Tubular Steel Shoring

01222300-0919 MO Up To 10' Height, Adjustable Wood Shoring
01222300-0920 MO >10'To 16' Height, Adjustable Wood Shoring

01222300-0921 EA Erect And Strip Shores To 10"

For >20 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
01222300-0922 EA Erect And Strip Shores To 13"

For >20 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

01222300-0923 EA Erect And Strip Shores To 16"
For >20 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

01 22 23 00-0924 Confined Space Entry Equipment (12223000577

Note: Includes delivery to job site, set-up, and pick-up when complete.
01222300-0925 DAY Ventilation Equipment For Confined SPace ............ccooerieiiiieiinieceeeeeeeeeeeiene

Note: Includes electric or gas blower and ventilation duct up to 25'.

01222300-0926 WK Ventilation Equipment For Confined SPace ..........cccceouiiiiiiiiieiieiciese e

Note: Includes electric or gas blower and ventilation duct up to 25'.

01222300-0927 MO Ventilation Equipment FOr CONfiNed SPACE .........erueueruirieiiiiiiiiei sttt

Note: Includes electric or gas blower and ventilation duct up to 25'".
For >6 Months (>26 Weeks) , Deduct
01222300-0928 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly

01222300-0929 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
01222300-0930 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly

For >6 Months (>26 Weeks) , Deduct
01222300-0931 DAY Confined Space Air MONitor Personnel...........c..ccuvireiriniiiiineeeeieneeeeeseeneee

Note: Per person day.

01 22 23 00-0932 ngh Volume VaCUUmS(m 22 23 00-0877)

Note: Includes delivery to job site, set-up, pick-up when complete and full time operator.

01222300-0933 DAY 500 Gallon High Volume Vacuum With Full-Time Operator.............ccccoeueiinieieniiiesneeens

...1,5645.22

For Equipment Without Operator, Deduct

01222300-0934 WK 500 Gallon High Volume Vacuum With Full-Time Operator............ccccceevvrieriiienieieneeeens

-958.30
..6,434.89

For Equipment Without Operator, Deduct

-4,791.50

01222300-0935 MO 500 Gallon High Volume Vacuum With Full-Time Operator..............cccuirerirerenieisieneeieaens

For Equipment Without Operator, Deduct
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0936 Portable Dehumidifiers (01 22 23 00-0877)

Note: Includes delivery to job site, set-up, and pick-up when complete. Excludes operator.

01222300-0937 DAY 7.5To 10 Gallons Per Day, Portable Dehumidifier
01222300-0938 WK 7.5 To 10 Gallons Per Day, Portable Dehumidifier

-20,763.19
-225.38

01222300-0939 MO 7.5 To 10 Gallons Per Day, Portable Dehumidifier
For >6 Months (>26 Weeks) , Deduct
01222300-0940 DAY 16 To 25 Gallons Per Day, Portable Dehumidifier

01222300-0941 WK 16 To 25 Gallons Per Day, Portable Dehumidifier
01222300-0942 MO 16 To 25 Gallons Per Day, Portable Dehumidifier

For >6 Months (>26 Weeks) , Deduct
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01 22 23 00-0943 Direct Fired Space Heaters o1 2223 000877)

Note: Includes delivery to job site, set-up, and pick-up when complete. Excludes operator.
01222300-0944 DAY 150,000 BTU/Hour Space Heater
01222300-0945 WK 150,000 BTU/Hour Space Heater
01222300-0946 MO 150,000 BTU/Hour Space Heater

For >6 Months (>26 Weeks) , Deduct
012223 00-0947 DAY 500,000 BTU/Hour Space Heater
012223 00-0948 WK 500,000 BTU/Hour Space Heater
01222300-0949 MO 500,000 BTU/Hour Space Heater

For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0950 Mowers (01 22 23 00-0877)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0951 DAY 21"Walk Behind Lawn Mower
01222300-0952 WK 21" Walk Behind Lawn Mower
01222300-0953 MO 21" Walk Behind Lawn Mower
For >6 Months (>26 Weeks) , Deduct
012223 00-0954 DAY 32"Walk Behind Lawn Mower
01222300-0955 WK 32" Walk Behind Lawn Mower
01222300-0956 MO 32" Walk Behind Lawn Mower
For >6 Months (>26 Weeks) , Deduct
012223 00-0957 DAY 36" To 48" Walk Behind Deck Mower
01222300-0958 WK 36" To 48" Walk Behind Deck Mower
01222300-0959 MO 36" To 48" Walk Behind Deck Mower
For >6 Months (>26 Weeks) , Deduct
01222300-0960 DAY 61" To 72" Walk Behind Deck Mower
01222300-0961 WK 61" To 72" Walk Behind Deck Mower
01222300-0962 MO 61" To 72" Walk Behind Deck Mower
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-0963 Trailer Mounted Brush Chipper o1 2225 000677
Note: Includes delivery to job site and pick-up when complete.
012223 00-0964 DAY 4" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up...
01222300-0965 WK 4" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up...
01222300-0966 MO 4" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up...
For >6 Months (>26 Weeks) , Deduct
012223 00-0967 DAY 6" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up...
01222300-0968 WK 6" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up...
01222300-0969 MO 6" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up...
For >6 Months (>26 Weeks) , Deduct
01222300-0970 DAY 9" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up...
01222300-0971 WK 9" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up...
01222300-0972 MO 9" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up...
For >6 Months (>26 Weeks) , Deduct

01222300-0973 DAY 12" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up.. 535.50

01222300-0974 WK 12" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up............ccccoiioiiiiiniiiiniiiceeesieeeeeee e 1,204.88

01222300-0975 MO 12" Capacity, Trailer Mounted Brush Chipper For Emergency Clean-up.. .....3,213.00
For >6 Months (>26 Weeks) , Deduct -128.52

01 22 23 00-0976 Material Handling Equipment or 22
0122 23 00-0977 Truck Mounted Hydraulic Cranes 12223 00007

Note: Includes full-time operator, delivery, set-up, rigging, all necessary counter weights and removal time i
rental period. Excludes lattice boom extension.

=

01222300-0978 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator 1,517.74
For Equipment Without Operator, Deduct -1,029.47
01222300-0979 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator 6,626.51
For Equipment Without Operator, Deduct -5,147.33
01222300-0980 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator..............cccciiiiiiiiiiiiiiiieseeeeeeeee e 26,757.00
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -178.08
01222300-0981 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPerator..............coeouririerieirienieesiesieesie e 1,646.99
For Equipment Without Operator, Deduct -1,029.47
01222300-0982 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPerator..............cocouririirieirienieesieseeesiese s 7,010.67
For Equipment Without Operator, Deduct -5,147.33
01222300-0983 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator............c.cocrireiirerierieesiesieeseeseeeeesee e 27,905.88
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -224.03
01222300-0984 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator..............ccccoioiiiiniiiiiiiieceieeieeees 1,776.24
For Equipment Without Operator, Deduct -1,029.47
01222300-0985 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator.... ....7,394.83
For Equipment Without Operator, Deduct -5,147.33
01222300-0986 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator-.... ..29,054.76
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -269.99
01222300-0987 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccoeririeiienininieieisieseeesee e 1,948.57
For Equipment Without Operator, Deduct -1,029.47
01222300-0988 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ... ....7,911.82
For Equipment Without Operator, Deduct -5,147.33
01222300-0989 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ... ..30,598.57
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -331.74
2025 copyright 2025 The Gordian Group, Inc.
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01222300-0990 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............cccoiiiieiiiieniiieseeeesieeee e 2,106.55

For Equipment Without Operator, Deduct -1,029.47
01222300-0991 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ... ....8,981.72

For Equipment Without Operator, Deduct -5,147.33
01222300-0992 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With FUll-TiIme OPerator ............ccoerueirirenieenieiesesieseeese e 33,805.38

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -460.01
01222300-0993 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...............ccccoiiiiiiiiiiniiiiccieiceieeees 2,479.93

For Equipment Without Operator, Deduct -1,029.47
01222300-0994 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccccccoiiiiiiiiiniciiiicceciseeceies 10,317.29

For Equipment Without Operator, Deduct -5,147.33
01222300-0995 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ............cccccroiiririiiriiieiesieieeeeeeseeie s 37,814.97

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -620.40
01222300-0996 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ..............cceireriririnneseesesieseeesie e 2,716.89

For Equipment Without Operator, Deduct -1,029.47
01222300-0997 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ............cccoerueiririenieenieienesieseeesie e 11,150.23

For Equipment Without Operator, Deduct -5,147.33
01222300-0998 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccocoeiririiiieneineneseeeeeseeeeens 40,319.53

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -720.58
01222300-0999 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...............ccccoiiiiiniiiiniiiiieceieees 2,903.58

For Equipment Without Operator, Deduct -1,029.47
01222300-1000 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ............cccccrouiririiiriiieiesieeeeee e 11,825.19

For Equipment Without Operator, Deduct -5,147.33
01 22 23 00-1001 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator............ccccooiiiiriiiiieinieseeeeseeeeeseeee e 42,341.56

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -801.46
01222300-1002 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccccciveririiinnineneneeeeeeeeseeeeeeee 3,090.27

For Equipment Without Operator, Deduct -1,029.47
01222300-1003 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............cccoceeirireniieneieneneeseeeseseeeiens 12,500.16

For Equipment Without Operator, Deduct -5,147.33
01222300-1004 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............cccocoeirireiiieneineneeseeeeeseeeeees 44,363.59

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -882.34
01222300-1005 DAY 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccceuiiiiiiiiienineeseeeesieeee e 3,212.34

For Equipment Without Operator, Deduct -1,029.47
01222300-1006 WK 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ............cccccroiiririiiriiieiesieieeee e 12,916.63

For Equipment Without Operator, Deduct -5,147.33
01222300-1007 MO 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ............cccoereoirirenieinieiese e 45,627.35

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -932.89
01222300-1008 DAY 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...3,377.49

For Equipment Without Operator, Deduct -1,029.47
01222300-1009 WK 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccccceiviiiiiniiniicicisecceeies 13,534.15

For Equipment Without Operator, Deduct -5,147.33
01222300-1010 MO 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............cccceiiiiiiiniiiniiciieisecceeies 47,465.56

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -1,006.42
01222300-1011 DAY 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...3,908.85

For Equipment Without Operator, Deduct -1,029.47

For Half Day Usage, Deduct -1,151.75
01222300-1012 WK 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccccourireirineiineneieeeseneeeeeens 15,225.16

For Equipment Without Operator, Deduct -5,147.33
01222300-1013 MO 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccccurireriiineieneneieeeseseeeeens 52,538.59

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -1,209.34
01222300-1014 DAY 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...4,275.06

For Equipment Without Operator, Deduct -1,029.47

For Half Day Usage, Deduct -1,298.24
01222300-1015 WK 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccccourireririneienesieseseseseeaiees 16,506.88

For Equipment Without Operator, Deduct -5,147.33
01222300-1016 MO 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccccurireirineienenieieeeseneeeeens 56,383.74

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -1,363.15
01222300-1017 DAY 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...4,935.66

For Equipment Without Operator, Deduct -1,029.47

For Half Day Usage, Deduct -1,5662.48
01222300-1018 WK 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccoviriiiiiieienieceeeeceseeeees 18,819.00

For Equipment Without Operator, Deduct -5,147.33
01222300-1019 MO 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator .............cccourireirineienesieseeesieseeaeees 63,320.11

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -1,640.60
01222300-1020 DAY 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...5,395.21

For Equipment Without Operator, Deduct -1,029.47

For Half Day Usage, Deduct -1,746.30
01222300-1021 WK 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccoriiiiiiiiiieiieieseeeeseeeees 20,427.43

For Equipment Without Operator, Deduct -5,147.33
01222300-1022 MO 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccoviriieiiinienieieeeeeeseeees 68,145.40

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -1,833.61

01 22 23 00-1023 Cable Controlled Lattice Boom, Mechanical Cranes (o1 2223 000076

Note: Includes full-time operator and counterweights. Excludes delivery, set-up, and removal. See CSI section 01
71 13 00-0004 for lattice crane delivery.

01222300-1024 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator............. 2,752.79
For Equipment Without Operator, Deduct -1,029.47
copyright 2025 The Gordian Group, Inc. 2025
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01222300-1025 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator .......... 11,293.84
For Equipment Without Operator, Deduct -5,147.33
01222300-1026 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator .......... 40,744.61
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -737.58

2025

0122 23 00-1027

DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator......... 4,081.18

For Equipment Without Operator, Deduct -1,029.47
01222300-1028 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 13,505.43
For Equipment Without Operator, Deduct -5,147.33
01222300-1029 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 47,379.40
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -1,002.97
01222300-1030 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[ oT=T = (o OSSOSO U USRS U SRS USSP OTPPSRURION 4,296.60
For Equipment Without Operator, Deduct -1,029.47
01222300-1031 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
OPEIALOT ...ttt ettt b b bbb bbbt e bt bbb bk et h et h bbb ettt ettt et eae 15,077.96
For Equipment Without Operator, Deduct -5,147.33
01222300-1032 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[ 0= =1 (o TP SSSTUPO SR UR O PP PRUPRPIN 52,095.55
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -1,191.62
01222300-1033 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
OPEIALOT ...ttt ettt b et b e bbbt b b ekt h b h bt bt h bt h etttk ettt b et enan 4,727.43
For Equipment Without Operator, Deduct -1,029.47
01222300-1034 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[ 0= =1 (o TP SSSU PP UP PR UPPPRUPPON 16,650.49
For Equipment Without Operator, Deduct -5,147.33
01222300-1035 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[ oY =1 (o TSSOSO OSSOSO U PSSRSO PPPPSOURO 56,805.96
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -1,380.03

0122 23 00-1036
For Equipment Without Operator, Deduct
012223 00-1037
For Equipment Without Operator, Deduct
012223 00-1038

DAY 200 Ton Lift, Cable Controlled Lattice Boom,
WK 200 Ton Lift, Cable Controlled Lattice Boom,

MO 200 Ton Lift, Cable Controlled Lattice Boom,

Crawler Mechanical Crane With Full-Time Operator ...

Crawler Mechanical Crane With Full-Time Operator............cccceveeveeene

Crawler Mechanical Crane With Full-Time Operator ............cccceveeveeene

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -1,568.91
01222300-1039 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ............ccccoceeevneennn. 5,136.72

For Equipment Without Operator, Deduct -1,029.47
01222300-1040 WK 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ....19,795.55

For Equipment Without Operator, Deduct -5,147.33
01222300-1041 MO 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............ccocccevveeeee. 66,249.75

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -1,757.79
01222300-1042 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator.........c..cccceeerineenes 5,811.68

For Equipment Without Operator, Deduct -1,029.47
01222300-1043 WK 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............ccccccceveveeene 22,215.38

For Equipment Without Operator, Deduct -5,147.33
01222300-1044 MO 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............cc.ccceevnienee. 73,499.18

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -2,047.76
01222300-1045 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ............ccccoceeeveennn. 9,962.01

For Equipment Without Operator, Deduct -1,029.47
01222300-1046 WK 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ............ccccccccvvveeene 37,007.21

For Equipment Without Operator, Deduct -5,147.33
01222300-1047 MO 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator.............cccccccueeeen. 117,891.91

For Equipment Without Operator, Deduct -22,305.09

For >6 Months (>26 Weeks) , Deduct -3,823.47

0122 23 00-1048 Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts o 22 250007
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-1049 DAY 5,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............ 1,572.72

For Equipment Without Operator, Deduct -958.30
01222300-1050 WK 5,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator............ 6,295.22

For Equipment Without Operator, Deduct -4,791.50
01222300-1051 MO 5,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator-......... 23,996.99

For Equipment Without Operator, Deduct -20,763.19

For >6 Months (>26 Weeks) , Deduct -129.35

0122 23 00-1052
For Equipment Without Operator, Deduct
0122 23 00-1053
For Equipment Without Operator, Deduct
0122 23 00-1054
For Equipment Without Operator, Deduct
For >6 Months (>26 Weeks) , Deduct
0122 23 00-1055
For Equipment Without Operator, Deduct
0122 23 00-1056
For Equipment Without Operator, Deduct
012223 00-1057
For Equipment Without Operator, Deduct
For >6 Months (>26 Weeks) , Deduct

DAY 6,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
WK 6,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator

MO 6,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator

DAY 8,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
WK 8,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator

MO 8,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator

01222300-1058 DAY 10,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.......... 1,807.17
For Equipment Without Operator, Deduct -958.30

01222300-1059 WK 10,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.......... 6,998.57
For Equipment Without Operator, Deduct -4,791.50

copyright 2025 The Gordian Group, Inc.
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01222300-1060 MO 10,000 Lb. Capacity, Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator........ 25,937.27
For Equipment Without Operator, Deduct -20,763.19
For >6 Months (>26 Weeks) , Deduct -206.96

0122 23 00-1061 Straight Mast, Rough Terrain Construction Forklifts o1 22 23 00076

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-1062 DAY 5,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccccoeeeiincs 1,357.67
For Equipment Without Operator, Deduct -958.30
For Propane Instead Of Gas Or Diesel, Add 79.87

01222300-1063 WK 5,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1064 MO 5,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .............cccocoveveinnns 23,259.28

For Equipment Without Operator, Deduct -20,763.19

For Propane Instead Of Gas Or Diesel, Add 499.22

For >6 Months (>26 Weeks) , Deduct -99.84
01222300-1065 DAY 6,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator . .1,378.69

For Equipment Without Operator, Deduct 8.30

For Propane Instead Of Gas Or Diesel, Add 84.08
01222300-1066 WK 6,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ............c.cccceevrerrovncs 5,939.50

For Equipment Without Operator, Deduct -4,791.50

For Propane Instead Of Gas Or Diesel, Add 229.60
01222300-1067 MO 6,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ............ccccccoeeiirienns 23,390.65

For Equipment Without Operator, Deduct -20,763.19

For Propane Instead Of Gas Or Diesel, Add 525.49

For >6 Months (>26 Weeks) , Deduct -105.10
01222300-1068 DAY 8,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ............c.cccceeuvereincns 1,491.88

For Equipment Without Operator, Deduct -958.30

For Propane Instead Of Gas Or Diesel, Add 106.72
01222300-1069 WK 8,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ...........c.cccccceeeiiniienene 6,254.79

For Equipment Without Operator, Deduct -4,791.50

For Propane Instead Of Gas Or Diesel, Add 292.66
01222300-1070 MO 8,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .............cccccuecereinnens 24,118.26

For Equipment Without Operator, Deduct -20,763.19

For Propane Instead Of Gas Or Diesel, Add 671.01

For >6 Months (>26 Weeks) , Deduct -134.20
01222300-1071 DAY 10,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ..............cccccevinienene 1,554.21

For Equipment Without Operator, Deduct -958.30

For Propane Instead Of Gas Or Diesel, Add 119.18
01222300-1072 WK 10,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .............cccccovereiunens 6,227.79

For Equipment Without Operator, Deduct -4,791.50

For Propane Instead Of Gas Or Diesel, Add 287.26
01222300-1073 MO 10,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .............ccccccceeeiinne 24,338.64

For Equipment Without Operator, Deduct -20,763.19

For Propane Instead Of Gas Or Diesel, Add 715.09

For >6 Months (>26 Weeks) , Deduct -143.02
012223 00-1074 DAY 12,000 To 14,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ................ 1,673.39

For Equipment Without Operator, Deduct -958.30

For Propane Instead Of Gas Or Diesel, Add 143.02
01222300-1075 WK 12,000 To 14,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator ................ 6,515.05

For Equipment Without Operator, Deduct -4,791.50

For Propane Instead Of Gas Or Diesel, Add 344.71
01222300-1076 MO 12,000 To 14,000 Lb. Capacity, Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .............. 25,053.73

For Equipment Without Operator, Deduct -20,763.19

For Propane Instead Of Gas Or Diesel, Add 858.11

For >6 Months (>26 Weeks) , Deduct -171.62

01 22 23 00-1077 Straight Mast, Industrial Warehouse Forklifts (1 22 23 00007
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-1078 DAY 5,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 1,297.85

For Equipment Without Operator, Deduct -958.30

For Propane Instead Of Gas Or Diesel, Add 67.91
01222300-1079 WK 5,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 5,667.61

For Equipment Without Operator, Deduct -4,791.50

For Propane Instead Of Gas Or Diesel, Add 155.22
01222300-1080 MO 5,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ..............ccccococeiiiiiniiinnns 22,622.63

For Equipment Without Operator, Deduct -20,763.19

For Propane Instead Of Gas Or Diesel, Add 371.89

For >6 Months (>26 Weeks) , Deduct -74.38
01222300-1081 DAY 6,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 1,305.93

For Equipment Without Operator, Deduct -958.30

For Propane Instead Of Gas Or Diesel, Add 69.53
01222300-1082 WK 6,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 5,591.87

For Equipment Without Operator, Deduct -4,791.50

For Propane Instead Of Gas Or Diesel, Add 160.07
01222300-1083 MO 6,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............ccccoovveriiiiiiinenns 22,679.22

For Equipment Without Operator, Deduct -20,763.19

For Propane Instead Of Gas Or Diesel, Add 383.21

For >6 Months (>26 Weeks) , Deduct -76.64
01222300-1084 DAY 8,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 1,475.71

For Equipment Without Operator, Deduct -958.30

For Propane Instead Of Gas Or Diesel, Add 103.48
01222300-1085 WK 8,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 5,963.75

For Equipment Without Operator, Deduct -4,791.50

For Propane Instead Of Gas Or Diesel, Add 234.45
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01222300-1086 MO 8,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ............cccccoorveniniineninenene 23,592.77
For Equipment Without Operator, Deduct -20,763.19
For Propane Instead Of Gas Or Diesel, Add 565.92
For >6 Months (>26 Weeks) , Deduct -113.18

01222300-1087 DAY 12,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
01222300-1088 WK 12,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add .
01222300-1089 MO 12,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 24,077.83
For Equipment Without Operator, Deduct -20,763.19
For Propane Instead Of Gas Or Diesel, Add
For >6 Months (>26 Weeks) , Deduct
01222300-1090 DAY 15,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-1091 WK 15,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ...........c.ccccccvireinincrnnns 6,335.64
For Equipment Without Operator, Deduct -4,791.50
For Propane Instead Of Gas Or Diesel, Add 308.83
01222300-1092 MO 15,000 Lb. Capacity, Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .............ccccocceiinininnnnn. 24,482.06
For Equipment Without Operator, Deduct -20,763.19
For Propane Instead Of Gas Or Diesel, Add 743.77
For >6 Months (>26 Weeks) , Deduct -148.75

01 22 23 00-1093 Chain Hoists (01 22 23 00-0976)
Note: Includes delivery to job site and pick-up when complete.
01222300-1094 DAY 1 Ton, 20' Lift, Manual Chain Hoist
01222300-1095 WK 1 Ton, 20' Lift, Manual Chain Hoist
01222300-1096 MO 1 Ton, 20' Lift, Manual Chain Hoist...
For >6 Months (>26 Weeks) , Deduct
01222300-1097 DAY 3 Ton, 20 Lift, Manual Chain Hoist...
01222300-1098 WK 3 Ton, 20' Lift, Manual Chain Hoist
01222300-1099 MO 3 Ton, 20' Lift, Manual Chain Hoist...
For >6 Months (>26 Weeks) , Deduct
01222300-1100 DAY 5 Ton, 20 Lift, Manual Chain Hoist...
01222300-1101 WK 5 Ton, 20' Lift, Manual Chain Hoist
01222300-1102 MO 5 Ton, 20' Lift, Manual Chain Hoist...
For >6 Months (>26 Weeks) , Deduct
01222300-1103 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ....
01222300-1104 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ....
01222300-1105 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ....
For >6 Months (>26 Weeks) , Deduct
01222300-1106 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ....
01222300-1107 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ....
01222300-1108 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ....
For >6 Months (>26 Weeks) , Deduct
01222300-1109 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ....
01222300-1110 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ....
01222300-1111 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist ....
For >6 Months (>26 Weeks) , Deduct

0122 23 00-1112 Roof SWIng Hoist (01 22 23 00-0976)
Note: Includes delivery to job site and pick-up when complete.
01222300-1113 DAY Up To 400 Lb., Manual Swing Roof Hoist
01222300-1114 WK Up To 400 Lb., Manual Swing Roof Hoist
01222300-1115 MO Up To 400 Lb., Manual Swing Roof Hoist

For >6 Months (>26 Weeks) , Deduct

0122 23 00-1116 Truck Mounted Digger Derrick o122 23 00.0076)

Note: Includes full-time operator, delivery, set-up, and removal time in rental period. Lifting capacity is reduced.
01222300-1117 DAY Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With

LRV 0 g TN @ o =Y - o OSSR PRSP 1,709.29
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -1,029.47
01222300-1118 WK Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUIETIME OPEILIOT ...tttk et h 42t eh o4 e b e st o4 e e e s e b e s e st eb e b eh e e e st b et e h e et e s e st et e b e st et e s eneatene 7,186.79
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -5,147.33
01222300-1119 MO Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIALOT ...ttt ettt bttt e s et bt e s e bt eh e e et e et e st ee e eb e et e bt e et et e eat et e ennebeanretean 27,743.65
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -217.54
01222300-1120 DAY Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
[0 0 g TN @ o =Y = o OSSR SRSPN 1,849.02
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -1,029.47

01222300-1121 WK Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
Full-Time Operator

Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -5,147.33

..7,605.98
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01222300-1122 MO Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIALOT ...ttt ettt b s a4 e b e s eb b e s e bt eb e s e e bt b e st e b e st e b2 s e st e b et et eb e et et eseebe b eneaneas 28,861.50
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -262.26
01222300-1123 DAY Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIALOT ...ttt ettt sttt s e b2t e s a8 e b e st a8t e b e e es e eh e b e he e e b et e e e b e b e b e he et e b en e et e s e e enenen 2,712.48
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -1,029.47
01222300-1124 WK Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
LU 0T @ o T=Y = o OSSPSR PSSP 10,196.36
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -5,147.33
01222300-1125 MO Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIALOT........eee ittt ettt ettt bttt h et et e st e b et e et e bt e e et e e ee et et et e et e e ebe et e e eneanean 35,769.17
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -22,305.09
For >6 Months (>26 Weeks) , Deduct -538.56
0122 23 00-1126 Pumping Equipment o222
0122 23 00-1127 Gas Powered Portable Centrifugal Pumps o1 2223001126
Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-1151 for larger
diameter pumps.
01222300-1128 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump
01222300-1129 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump
01222300-1130 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump.
For >6 Months (>26 Weeks) , Deduct
01222300-1131 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump.
01222300-1132 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump.
01222300-1133 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump.
For >6 Months (>26 Weeks) , Deduct
012223 00-1134 Gas Powered Portable Diaphragm Pumps (12225001126
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-1135 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 92.43
01222300-1136 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 261.22
01222300-1137 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 663.10
For >6 Months (>26 Weeks) , Deduct -26.52
01222300-1138 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 112.53
01222300-1139 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 301.41
01222300-1140 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 854.00
For >6 Months (>26 Weeks) , Deduct -34.16
01 22 23 00-1141 Gas Powered Portable Trash Pumps o122 25 00-1126)
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-1142 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump ..116.55
01222300-1143 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump. .241.13
01222300-1144 MO 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump. .723.38
For >6 Months (>26 Weeks) , Deduct -28.94
01222300-1145 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ...116.55
01222300-1146 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ..311.46
01222300-1147 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ..854.00
For >6 Months (>26 Weeks) , Deduct -34.16
01222300-1148 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..184.86
01222300-1149 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump. .522.44
01222300-1150 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump. 1,517.10
For >6 Months (>26 Weeks) , Deduct -60.68
01 22 23 00-1151 Diesel Powered Portable Trash Pumps or 2223001129
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-1152 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .361.69
01222300-1153 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump 984.61
01222300-1154 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump 4,290.07
For >6 Months (>26 Weeks) , Deduct -171.60
01222300-1155 DAY 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump 552.58
01222300-1156 WK 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump 1,446.77
01222300-1157 MO 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump 3,848.00
For >6 Months (>26 Weeks) , Deduct -1563.92
01222300-1158 DAY 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump 751.52
01222300-1159 WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .. ....2,011.41
01222300-1160 MO 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .. .5,381.17
For >6 Months (>26 Weeks) , Deduct -215.25
01222300-1161 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump 972.55
01222300-1162 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .. ....2,483.62
01222300-1163 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .. .7,294.12
For >6 Months (>26 Weeks) , Deduct -291.76
0122 23 00-1164 Diesel Powered Portable High Head Trash Pumps o1 2223001126
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-1165 DAY 27,000 GPH, 3" Suction, 3" Discharge, 300' Maximum Head, Diesel Powered Portable High Head Trash Pump ............. 482.26
01222300-1166 WK 27,000 GPH, 3" Suction, 3" Discharge, 300' Maximum Head, Diesel Powered Portable High Head Trash Pump .......... 1,085.08
copyright 2025 The Gordian Group, Inc. 2025
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01222300-1167 MO 27,000 GPH, 3" Suction, 3" Discharge, 300" Maximum Head, Diesel Powered Portable High Head Trash Pump........... 2,893.54
For >6 Months (>26 Weeks) , Deduct -115.74

01222300-1168 DAY 90,000 GPH, 6" Suction, 4" Discharge, 330' Maximum Head, Diesel Powered Portable High Head Trash Pump .
01222300-1169 WK 90,000 GPH, 6" Suction, 4" Discharge, 330' Maximum Head, Diesel Powered Portable High Head Trash Pump .
01222300-1170 MO 90,000 GPH, 6" Suction, 4" Discharge, 330' Maximum Head, Diesel Powered Portable High Head Trash Pump...........

For >6 Months (>26 Weeks) , Deduct
0122 2300-1171 DAY 135,000 GPH, 8" Suction, 6" Discharge, 320' Maximum Head, Diesel Powered Portable High Head Trash Pump............
01222300-1172 WK 135,000 GPH, 8" Suction, 6" Discharge, 320' Maximum Head, Diesel Powered Portable High Head Trash Pump ..
01222300-1173 MO 135,000 GPH, 8" Suction, 6" Discharge, 320' Maximum Head, Diesel Powered Portable High Head Trash Pump ..

For >6 Months (>26 Weeks) , Deduct -212.19

0122 23 00-1174 Diesel Powered Portable Silenced Environmental Trash Pumps or 2225 oo-1126)
Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-1175 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
01222300-1176 WK 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
01222300-1177 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump........

For >6 Months (>26 Weeks) , Deduct -146.61
01222300-1178 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump
01222300-1179 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump
01222300-1180 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump

For >6 Months (>26 Weeks) , Deduct -171.60
0122 2300-1181 DAY 246,000 GPH, 10" Discharge, 158" Maximum Head, Diesel Powered Portable Silenced Environmental Trash
PUMID ettt h bbb b h bbb b e bt et h bt et b et b e st 763.57
01222300-1182 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
Pump . ..2,258.57
01222300-1183 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
PUIMID <ttt h £t h bt e sttt eh £k Eeh £ h e Rk e R e R £ e e e £ £ et et et et et ettt e e e etene 6,299.47
For >6 Months (>26 Weeks) , Deduct -251.98
01222300-1184 DAY 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
LU0 TSSOSO SRS SPRPI 1,149.38
01222300-1185 WK 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
|44 TSSOSO S UPSSSP 2,935.73
01222300-1186 MO 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
LU0 TSSOSO SR UPOPORPPPPPPPIN 8,620.33
For >6 Months (>26 Weeks) , Deduct -344.81

012223 00-1187 3 Phase Electric Submersible Pumps 12223001120

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-1188 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump . 200.94

01222300-1189 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump 502.35

01222300-1190 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump 1,507.05
For >6 Months (>26 Weeks) , Deduct -60.28

01222300-1191 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump . 265.24

01222300-1192 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump 663.10

01222300-1193 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump 1,989.31
For >6 Months (>26 Weeks) , Deduct -79.57

0122 23 00-1194 Suction Hose With Couplings (01 22 23 00-1126)

Note: Includes delivery, set-up, and removal.

01222300-1195 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings............cccccueerviincnrcennes

01222300-1196 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1197 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
For >6 Months (>26 Weeks) , Deduct

01222300-1198 DAY 3" Inside Diameter, 20' Length, Suction Hose With Couplings..

01222300-1199 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings..

01222300-1200 MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings..
For >6 Months (>26 Weeks) , Deduct

01222300-1201 DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings..

01222300-1202 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings..

01222300-1203 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings..
For >6 Months (>26 Weeks) , Deduct

01222300-1204 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings..

01222300-1205 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings..

01222300-1206 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings..
For >6 Months (>26 Weeks) , Deduct

012223 00-1207 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1208 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1209 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings
For >6 Months (>26 Weeks) , Deduct

01222300-1210 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1211 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings

01222300-1212 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings
For >6 Months (>26 Weeks) , Deduct

012223 00-1213 Discharge Hose With Couplings o 2223001129
Note: Includes delivery, set-up, and removal.
01222300-1214 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-1215 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ....
01222300-1216 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ....
For >6 Months (>26 Weeks) , Deduct
01222300-1217 DAY 2" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-1218 WK 2" Inside Diameter, 50' Length, Discharge Hose With Couplings
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01222300-1219 MO 2" Inside Diameter, 50' Length, Discharge Hose With Couplings
For >6 Months (>26 Weeks) , Deduct
01222300-1220 DAY 3" Inside Diameter, 50' Length, Discharge Hose With Couplings ..........cccccuvviiiniciinicnnennns
01222300-1221 WK 3" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-1222 MO 3" Inside Diameter, 50' Length, Discharge Hose With Couplings
For >6 Months (>26 Weeks) , Deduct
01222300-1223 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings ...........ccccoeviiiniiiiinicnienine
01222300-1224 WK 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-1225 MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
For >6 Months (>26 Weeks) , Deduct
01222300-1226 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings ..............cccccooviiiiiiiiiinnns
01222300-1227 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-1228 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
For >6 Months (>26 Weeks) , Deduct
01222300-1229 DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings ..............cocoiiiiiiiiiiiccccc 20.00
01222300-1230 WK 10" Inside Diameter, 10' Length, Discharge Hose With COUPIINGS .........ccueuriuiiiiiriiniiiieeiei et 50.00
01222300-1231 MO 10" Inside Diameter, 10' Length, Discharge Hose With COUPIINGS ......c..couruirieiriiriiiniisieieie sttt 150.00
For >6 Months (>26 Weeks) , Deduct -6.00
01222300-1232 DAY 12" Inside Diameter, 10' Length, Discharge Hose With COUPIINGS .........ccveuriuiriiiiiniiieiinieeeeeee et 51.00
01222300-1233 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings
01222300-1234 MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings
For >6 Months (>26 Weeks) , Deduct
0122 23 00-1235 Hydraulic Submersible Pumps o1 22 23 00-1126)
Note: Includes delivery, set-up, and removal. Excludes operator.
01 22 23 00-1236 Hydraulic Submersible Pumps s 22 23 001255
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-1237 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible PUmMP ............cccoooiiiiiiiiiieceeceeeee 132.62
01222300-1238 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible PUmMpP ............cccoooiiiiiiiiiiceeee 355.66
01222300-1239 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible PUMP ............ccccociiiiiiiiiiiiiiiccccs 994.65
For >6 Months (>26 Weeks) , Deduct -39.79
01222300-1240 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible PUmp ............ccccooiiiiiiiiiiecceee 168.79
01222300-1241 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible PUMP ............cccooiiiiiiiiiiiiiciciccs 434.03
01222300-1242 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump 1,326.20
For >6 Months (>26 Weeks) , Deduct -53.05
0122 23 00-1243 Hydraulic Submersible Pump Diesel Power Packs (12223001239
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-1244 DAY 100 HP, Hydraulic Submersible Pump DieSel POWET PACK............cociiiiiiiiiiiiiieece e 306.43
01222300-1245 WK 100 HP, Hydraulic Submersible Pump DieSel POWET PACK............coiiiiiiiiiiiiieeee ettt 914.28
01222300-1246 MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack ..2,411.28
For >6 Months (>26 Weeks) , Deduct -96.45
0122 23 00-1247 HDPE Plpe With COUp|ingS(o1zzzsao-11zs)
Note: Includes delivery, set-up, and removal.
01222300-1248 DAY 4" x 50' HDPE Pipe With Couplings
01222300-1249 WK 4" x 50' HDPE Pipe With Couplings
01222300-1250 MO 4" x 50' HDPE Pipe With Couplings
For >6 Months (>26 Weeks) , Deduct
01222300-1251 DAY 6" x 50' HDPE Pipe With Couplings
01222300-1252 WK 6" x 50' HDPE Pipe With Couplings
01222300-1253 MO 6" x 50' HDPE Pipe With Couplings
For >6 Months (>26 Weeks) , Deduct
01222300-1254 DAY 8"x 50' HDPE Pipe With Couplings
01222300-1255 WK 8"x 50' HDPE Pipe With Couplings
01222300-1256 MO 8" x 50' HDPE Pipe With Couplings
For >6 Months (>26 Weeks) , Deduct
01222300-1257 DAY 10"x 50' HDPE Pipe With Couplings
01222300-1258 WK 10" x 50' HDPE Pipe With Couplings
01222300-1259 MO 10" x 50' HDPE Pipe With Couplings
For >6 Months (>26 Weeks) , Deduct
01222300-1260 DAY 12"x 20' HDPE Pipe With Couplings
01222300-1261 WK 12" x 20' HDPE Pipe With Couplings
01222300-1262 MO 12" x 20' HDPE Pipe With Couplings
For >6 Months (>26 Weeks) , Deduct
01222300-1263 DAY 4" Elbow For HDPE Pipe, Quick Connect
01222300-1264 WK 4" Elbow For HDPE Pipe, Quick Connect....
01222300-1265 MO 4" Elbow For HDPE Pipe, Quick Connect....
For >6 Months (>26 Weeks) , Deduct
01222300-1266 DAY 6" Elbow For HDPE Pipe, Quick Connect
01222300-1267 WK 6" Elbow For HDPE Pipe, Quick Connect
01222300-1268 MO 6" Elbow For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct
01222300-1269 DAY 8" Elbow For HDPE Pipe, Quick Connect
01222300-1270 WK 8" Elbow For HDPE Pipe, Quick Connect....
01222300-1271 MO 8" Elbow For HDPE Pipe, Quick Connect....
For >6 Months (>26 Weeks) , Deduct
01222300-1272 DAY 10" Elbow For HDPE Pipe, Quick Connect..
01222300-1273 WK 10" Elbow For HDPE Pipe, Quick Connect..
01222300-1274 MO 10" Elbow For HDPE Pipe, Quick Connect..
For >6 Months (>26 Weeks) , Deduct
01222300-1275 DAY 12" Elbow For HDPE Pipe, Quick Connect..
01222300-1276 WK 12" Elbow For HDPE Pipe, Quick Connect..
copyright 2025 The Gordian Group, Inc. 2025
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MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

012223 00-1277

012223 00-1278
012223 00-1279
0122 23 00-1280

012223 00-1281
0122 23 00-1282
012223 00-1283

012223 00-1284
012223 00-1285
0122 23 00-1286

0122 23 00-1287
012223 00-1288
012223 00-1289

0122 23 00-1290
012223 00-1291
0122 23 00-1292

012223 00-1293
0122 23 00-1294
0122 23 00-1295

0122 23 00-1296
0122 23 00-1297
012223 00-1298

012223 00-1299
0122 23 00-1300
012223 00-1301

0122 23 00-1302
012223 00-1303
0122 23 00-1304

0122 23 00-1305
0122 23 00-1306
012223 00-1307

012223 00-1308
012223 00-1309
012223 00-1310

012223 00-1311
012223 00-1312
012223 00-1313

012223 00-1314
012223 00-1315
012223 00-1316

012223 00-1317
012223 00-1318
012223 00-1319

0122 23 00-1320
0122 23 00-1321
012223 00-1322

0122 23 00-1323
0122 23 00-1324

0122 23 00-1325

012223 00-1326
012223 00-1327
012223 00-1328
012223 00-1329
0122 23 00-1330
012223 00-1331
0122 23 00-1332
012223 00-1333

0122 23 00-1334

0122 23 00-1335
0122 23 00-1336
012223 00-1337
012223 00-1338

2025

MO 12" Elbow For HDPE Pipe, QUICK CONNECL.........c.uiiiiiiiiie ettt ettt e bt et e b e e s e beeneeeeas 282.75
For >6 Months (>26 Weeks) , Deduct

DAY 4" Tee For HDPE Pipe, Quick Connect

WK 4" Tee For HDPE Pipe, Quick Connect

MO 4" Tee For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 6" Tee For HDPE Pipe, Quick Connect

WK 6" Tee For HDPE Pipe, Quick Connect

MO 6" Tee For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 8" Tee For HDPE Pipe, Quick Connect

WK 8" Tee For HDPE Pipe, Quick Connect

MO 8" Tee For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 10" Tee For HDPE Pipe, Quick Connect

WK 10" Tee For HDPE Pipe, Quick Connect

MO 10" Tee For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 12" Tee For HDPE Pipe, Quick Connect

WK 12" Tee For HDPE Pipe, Quick Connect

MO 12" Tee For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 4" Cap For HDPE Pipe, Quick Connect

WK 4" Cap For HDPE Pipe, Quick Connect

MO 4" Cap For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 6" Cap For HDPE Pipe, Quick Connect

WK 6" Cap For HDPE Pipe, Quick Connect

MO 6" Cap For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 8" Cap For HDPE Pipe, Quick Connect

WK 8" Cap For HDPE Pipe, Quick Connect

MO 8" Cap For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 10" Cap For HDPE Pipe, Quick Connect

WK 10" Cap For HDPE Pipe, Quick Connect

MO 10" Cap For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 12" Cap For HDPE Pipe, Quick Connect

WK 12" Cap For HDPE Pipe, Quick Connect

MO 12" Cap For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 4" Wye For HDPE Pipe, Quick Connect

WK 4" Wye For HDPE Pipe, Quick Connect .

MO 4" Wye For HDPE Pipe, Quick Connect .
For >6 Months (>26 Weeks) , Deduct

DAY 6" Wye For HDPE Pipe, Quick Connect

WK 6" Wye For HDPE Pipe, Quick Connect .

MO 6" Wye For HDPE Pipe, Quick Connect .
For >6 Months (>26 Weeks) , Deduct

DAY 8" Wye For HDPE Pipe, Quick Connect

WK 8" Wye For HDPE Pipe, Quick Connect .

MO 8" Wye For HDPE Pipe, Quick Connect .
For >6 Months (>26 Weeks) , Deduct

DAY 10" Wye For HDPE Pipe, Quick Connect

WK 10" Wye For HDPE Pipe, Quick Connect

MO 10" Wye For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

DAY 12" Wye For HDPE Pipe, Quick Connect

WK 12" Wye For HDPE Pipe, Quick Connect

MO 12" Wye For HDPE Pipe, Quick Connect
For >6 Months (>26 Weeks) , Deduct

Temporary Building Services o122

Boilers (01 22 23 00-1323)
Note: Excludes operator, delivery, set-up, and removal.

Electric Boilers o1 2223001329

MO 40 MBH, 12 KW Electric Boiler Rental
MO 60 MBH, 20 KW Electric Boiler Rental
MO 95 MBH, 30 KW Electric Boiler Rental
MO 135 MBH, 40 KW Electric Boiler Rental
MO 165 MBH, 50 KW Electric Boiler Rental
MO 215 MBH, 60 KW Electric Boiler Rental
MO 365 MBH, 100 KW Electric Boiler Rental
MO 510 MBH, 150 KW Electric Boiler Rental

Oil/Gas Fired Boilers (01 22 23 00-1324)

MO Up To 100 HP, Gas/Oil Dual Fuel Boiler Rental
MO >100 HP To 250 HP, Gas/Qil Dual Fuel Boiler Rental
MO  >250 HP To 500 HP, Gas/Qil Dual Fuel Boiler Rental
MO >500 HP To 800 HP, Gas/Oil Dual Fuel Boiler Rental

copyright 2025 The Gordian Group, Inc.
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0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 22 23 00-1339 QOil Fired Boilers (01 22 23 00-1324)

01222300-1340 MO 250 HP Oil Fired Boiler Rental ....8,053.54
01222300-1341 MO 350 HP Oil Fired Boiler Rental ..10,738.06
01222300-1342 MO 500 HP Qil Fired Boiler Rental ..13,422.57
01222300-1343 MO 600 HP Oil Fired Boiler ReNtal........ ..ot 14,764.83

01 22 23 00-1344 Boilers Setup(mzzzsoo-mw

01222300-1345 EA Setup Rental Boiler
Note: Includes delivery, setup, installation, startup, commissioning, . Excludes
piping and electrical hookup. Excludes crane.

....8,007.46

01 22 23 00-1346 Chillers (01 22 23 00-1323)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1347 Air-Cooled Chillers (01 22 23 00-1346)

01222300-1348 MO 25 Ton Air-Cooled Chiller RENTAL ...ttt 2,542.48

For >3 To 6 Month Rental, Deduct -381.37

For >6 Month Rental, Deduct -635.62
01222300-1349 MO 40 Ton Air-Cooled Chiller RENTAL ..........euiuiiiieieiiiteiete ettt ettt ettt et et et ebesentenenene 4,067.98

For >3 To 6 Month Rental, Deduct -610.20

For >6 Month Rental, Deduct -1,017.00
01222300-1350 MO 60 Ton Air-Cooled Chiller RENTAL ...ttt 4,975.60

For >3 To 6 Month Rental, Deduct -746.34

For >6 Month Rental, Deduct -1,243.90
01222300-1351 MO 80 Ton Air-Cooled Chiller RENTAL ...........c.ciiiiiiiiiiiici bbbt 5,883.22

For >3 To 6 Month Rental, Deduct -882.48

For >6 Month Rental, Deduct -1,470.81
01222300-1352 MO 100 Ton Air-Cooled Chiller RENAI ...........iiiiiiiiee ettt ettt ae e et e st et e e st et e ese et e eseenteaneanseaseensennean 6,790.84

For >3 To 6 Month Rental, Deduct -1,018.63

For >6 Month Rental, Deduct -1,697.71
01222300-1353 MO 125 Ton Air-Cooled Chiller RENTA ...........c.ooiiiiiiiiie ettt bbbttt 7,867.32

For >3 To 6 Month Rental, Deduct -1,180.10

For >6 Month Rental, Deduct -1,966.83
01222300-1354 MO 155 Ton Air-Cooled Chiller RENTA .............ccoiiiiiiiiiiccc e 9,517.53

For >3 To 6 Month Rental, Deduct -1,427.63

For >6 Month Rental, Deduct -2,379.38
01222300-1355 MO 170 Ton Air-Cooled Chiller RENTAI ..........cccuiiiiieeieeeeie ettt ettt et e e e e e aeeeeaeeeseeeeseaeaseeesnseeessaesnseeesseesnseeas 10,177.62

For >3 To 6 Month Rental, Deduct -1,626.64

For >6 Month Rental, Deduct -2,544.41
01222300-1356 MO 200 Ton Air-Cooled Chiller RENTAL ..o 11,691.60

For >3 To 6 Month Rental, Deduct -1,753.74

For >6 Month Rental, Deduct -2,922.90
01222300-1357 MO 250 Ton Air-Cooled Chiller RENtA .............coiiiiiiiiicc s 13,911.73

For >3 To 6 Month Rental, Deduct -2,086.76

For >6 Month Rental, Deduct -3,477.93

01222300-1358 MO 300 Ton Air-Cooled Chiller Rental
Note: Includes trailer.

..16,233.54

For >3 To 6 Month Rental, Deduct -2,435.03
For >6 Month Rental, Deduct -4,058.39
01222300-1359 MO 400 Ton Air-Cooled Chiller RENtA .............coiiiiiiiiie s 21,414.46
Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct -3,212.17
For >6 Month Rental, Deduct -5,353.62
01222300-1360 MO 500 Ton Air-Cooled Chiller RENTAL ...ttt 26,507.11
Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct -3,976.07
For >6 Month Rental, Deduct -6,626.78
01222300-1361 EA  Setup Air-Cooled Chiller RENTAI UNIL.........c.iiiiiiiee ettt et e e s et e e st et e aneenseaneeneeaneas 5,566.16

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

0122 23 00-1362 Chiller Rental Accessories (01 22 23 00-1346)

01222300-1363 MO 4" x 25' Flexible Water Hose For Chiller Rental
01222300-1364 MO 6" x 25' Flexible Water Hose For Chiller Rental

01 22 23 00-1365 COO“ng TOWer(m 22 23 00-1323)

Note: Excludes operator, delivery, set-up, and removal.

01222300-1366 MO 100 TON COONNG TOWET REMEAI .......ueiiiieiitiieieeee ettt ettt ettt ettt e et et e en e eneee 3,688.22
For >3 To 6 Months Rental, Deduct -553.23
For >6 Months Rental, Deduct -922.06
01222300-1367 MO 200 Ton CooliNG TOWEE RENTAI ........eiuiiiiieiiei ettt ettt a et ee e e bt et e et e et e e bt et e beenbeebeennennean 6,714.00
For >3 To 6 Months Rental, Deduct -1,007.10
For >6 Months Rental, Deduct -1,678.50
01222300-1368 MO 250 TON COONNG TOWET REMEAI ......uitieiiiiteeeet ettt b et h bttt e b et b e e et et et e e et e b e e eb e et e e ene e 7,603.29
For >3 To 6 Months Rental, Deduct -1,140.49
For >6 Months Rental, Deduct -1,900.82
01222300-1369 MO 300 Ton Cooling TOWET RENMEAL .........oouiiiiiiiiiiii ettt ettt ea et 8,593.92
For >3 To 6 Months Rental, Deduct -1,289.09
For >6 Months Rental, Deduct -2,148.48
01222300-1370 MO 400 Ton CooliNg TOWEE RENTAL ........oiuiiiiiiiiieii ettt ettt et b et et et et e e e et e aneeebe et e eteannenaeanne 10,742.40
For >3 To 6 Months Rental, Deduct -1,611.36
For >6 Months Rental, Deduct -2,685.60
copyright 2025 The Gordian Group, Inc. 2025
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012223 00-1371 MO 500 Ton CoO0lNG TOWET RENTAL ........ciuiiiiiiiieie ettt a bbbt ettt e s et e ee s et e eneebeaseeneanen 12,559.71
For >3 To 6 Months Rental, Deduct -1,883.96
For >6 Months Rental, Deduct -3,139.93
01222300-1372 MO  Setup Rental COONNG TOWET .......cuiuiiuiiiiiiteteie ettt ettt ettt e st e e e e e st e e e e e et et e e st et e e e et et et et et e et et eseenenreneeeen 5,566.16

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

012223 00-1373 Emergency Cooler/Freezer o1 2223001529

Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115 Volt or 230 Volt, freezer 208/230 Volt,

combo 115 Volt or 230 Volt.
01222300-1374 DAY 8 x6 x 7 Emergency Cooler Rental
01222300-1375 WK 8 x6 x7 Emergency Cooler Rental
01222300-1376 DAY 10 x 7 x 7 Emergency Cooler Rental ...
01222300-1377 WK 10 x 7 x 7 Emergency Cooler Rental
01222300-1378 MO 10x 7 x 7 Emergency Cooler Rental ...
01222300-1379 DAY 10 x 7 x 7 Emergency Freezer Rental
01222300-1380 WK 10 x 7 x 7 Emergency Freezer Rental
01222300-1381 MO 10 x 7 x 7 Emergency Freezer Rental

01222300-1382 DAY 6x8x7 Or6x6 x 7, Emergency Combo Cooler/Freezer Rental
01222300-1383 WK 6x8x7Or6x6 x 7, Emergency Combo Cooler/Freezer Rental 1,500.32
01222300-1384 MO 6x8x7 Or6x6 x7, Emergency Combo Cooler/Freezer Rental 3,750.80

01 22 23 00-1385 Portable SpOt Cooling Units (01 22 23 00-1323)
Note: Includes up to 20' duct. Excludes operator, delivery, set-up, and removal.
01222300-1386 DAY 1 Ton Portable Spot Cooling Unit
01222300-1387 WK 1 Ton Portable Spot Cooling Unit
01222300-1388 MO 1 Ton Portable Spot Cooling Unit
For >6 Months (>26 Weeks) , Deduct
01222300-1389 DAY 1.5 Ton Portable Spot Cooling Unit
01222300-1390 WK 1.5 Ton Portable Spot Cooling Unit ..
01222300-1391 MO 1.5 Ton Portable Spot Cooling Unit ..
For >6 Months (>26 Weeks) , Deduct
01222300-1392 DAY 2 Ton Portable Spot Cooling Unit
01222300-1393 WK 2 Ton Portable Spot Cooling Unit
01222300-1394 MO 2 Ton Portable Spot Cooling Unit
For >6 Months (>26 Weeks) , Deduct
01222300-1395 DAY 3 Ton Portable Spot Cooling Unit
01222300-1396 WK 3 Ton Portable Spot Cooling Unit
01222300-1397 MO 3 Ton Portable Spot Cooling Unit
For >6 Months (>26 Weeks) , Deduct
012223 00-1398 DAY 5 Ton Portable Spot Cooling Unit
01222300-1399 WK 5 Ton Portable Spot Cooling Unit
01222300-1400 MO 5 Ton Portable Spot Cooling Unit
For >6 Months (>26 Weeks) , Deduct
01222300-1401 DAY 10 To 12 Ton Portable Spot Cooling Unit
01222300-1402 WK 10 To 12 Ton Portable Spot Cooling Unit
01222300-1403 MO 10 To 12 Ton Portable Spot Cooling Unit
For >6 Months (>26 Weeks) , Deduct
012223 00-1404 DAY 20 Ton Portable Spot Cooling Unit ...
012223 00-1405 WK 20 Ton Portable Spot Cooling Unit ...
01222300-1406 MO 20 Ton Portable Spot Cooling Unit
For >6 Months (>26 Weeks) , Deduct
012223 00-1407 DAY 25 Ton Portable Spot Cooling Unit
01222300-1408 WK 25 Ton Portable Spot Cooling Unit ...
012223 00-1409 MO 25 Ton Portable Spot Cooling Unit ...
For >6 Months (>26 Weeks) , Deduct
01222300-1410 EA Setup Rental Of Up To 5 Ton Portable Spot Cooler . .
Note: Includes delivery, setup, connection to power outlet and conncection to duct and removal. Excludes
electrical wiring.
01222300-1411 EA Setup Rental Of 10 To 15 Ton Portable SPot COOIET..........c.ooiiiiiiiee et ne e 590.96
Note: Includes delivery, setup, connection to power outlet and conncection to duct and removal. Excludes
electrical wiring.
01222300-1412 EA Setup Rental Of 20 To 25 Ton Portable Spot COOIET.............ccuiiiiiiiiiiiiiieite et 855.94
Note: Includes delivery, setup, connection to power outlet and conncection to duct and removal. Excludes
electrical wiring.

0122 23 00-1413 Fuel Qil Tank(01222300-1323)

Note: Excludes delivery to job site and pick-up when complete. Excludes Off-road fuel costs. See CSI section 01
22 23 00-0846 for reimbursable fuel fees.

01222300-1414 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental et 438.74
For >6 Months (>26 Weeks) , Deduct -17.55

01222300-1415 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental et 682.48
For >6 Months (>26 Weeks) , Deduct -27.30

01222300-1416 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental et 1,706.20
For >6 Months (>26 Weeks) , Deduct -68.25

01222300-1417 MO 1,000 Gallon Portable Double Wall Fuel Oil TaNK RENTAI .......c.cvrviiuieieiiririririitcecieieiei st 2,843.66
For >6 Months (>26 Weeks) , Deduct -113.75

01222300-1418 MO 2,300 Gallon Portable Double Wall Fuel Oil TanK RENTAI .......c.c.iviiieieiiriririsiicecieieie st 3,753.63
For >6 Months (>26 Weeks) , Deduct -150.15

01222300-1419 MO 5,000 Gallon Portable Double Wall Fuel Oil TANK RENTAI .......c.cvrviieieiiiieieiririicieieieiesesi e 6,705.63
For >6 Months (>26 Weeks) , Deduct -268.23

0122 23 00-1420 Truck And Trailer Equipment or 2229

2025 copyright 2025 The Gordian Group, Inc.
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01 22 23 00-1421 Trucks (01 22 23 00-1420)

Note: Includes driver, delivery to job site and pick-up when complete.

01 22 23 00-1422 Flat Bed Trucks (01 22 23 00-1421)

Note: Includes hydraulic tilt bed.

01222300-1423 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...1,077.65
For Equipment Without Operator, Deduct -777.08
01222300-1424 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..4,673.37
For Equipment Without Operator, Deduct -3,885.39
01222300-1425 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DFiVET ...........ccceoirineiineneeieeesencieeens 18,826.94
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -79.61
01222300-1426 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ....1,207.63
For Equipment Without Operator, Deduct -777.08
01222300-1427 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...5,006.43
For Equipment Without Operator, Deduct -3,885.39
01222300-1428 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DFiVer ............ccccociiiiiiciiiiiiccecces 19,679.90
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -113.73
01222300-1429 DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..1,300.88
For Equipment Without Operator, Deduct -777.08
01222300-1430 WK 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .5,362.89
For Equipment Without Operator, Deduct -3,885.39
01222300-1431 MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .............cccccoviiiiiiiiineiciies 21,036.53
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -167.99

0122 23 00-1432 Boom Trucks (01 22 23 00-1421)

012223 00-1433 DAY 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck DFVET ............ccccuiiiiiiiicciiecce e 1,336.79
For Equipment Without Operator, Deduct -777.08
For High Rail Equipment, Add 195.90
01222300-1434 WK 3-1/2 Ton, 4 x 2 Boom Truck With FUll-TIime TrUCK DFIVET .........ooutiiiiiiieiieeiesie ettt neenneas 5,342.75
For Equipment Without Operator, Deduct -3,885.39
For High Rail Equipment, Add 510.08
01222300-1435 MO 3-1/2 Ton, 4 x 2 Boom Truck With Full-Time Truck DFVET ............cccciiiiiiiiiiiiiicciscice e 20,532.87
For Equipment Without Operator, Deduct -16,836.68
For High Rail Equipment, Add 1,293.67
For >6 Months (>26 Weeks) , Deduct -147.85

0122 23 00-1436 Light Off-Road Utility Passanger Vehicles o1 2225 001421

012223 00-1437 DAY 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle....

01222300-1438 WK 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle....

01222300-1439 MO 4 Wheel, 2 Person, Light Off Road Utility Passanger Vehicle
For >6 Months (>26 Weeks) , Deduct

01222300-1440 DAY 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle....

01222300-1441 WK 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle

01222300-1442 MO 4 Wheel, 4 Person, Light Off Road Utility Passanger Vehicle....
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-1443 nght And Heavy Duty Trucks (01 22 23 00-1421)

012223 00-1444 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver 1,028.34
For Equipment Without Operator, Deduct -769.89
01222300-1445 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver 4,697.48
For Equipment Without Operator, Deduct -3,849.45
01222300-1446 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver...........ccccoeerireininenciiens 18,457.77
For Equipment Without Operator, Deduct -16,680.94
For >6 Months (>26 Weeks) , Deduct -71.07
012223 00-1447 DAY 3/4 Ton, 4 x 4 Heavy Duty Crew Cab Pickup Truck With Full-Time Truck Driver ..1,076.80
For Equipment Without Operator, Deduct -769.89
01222300-1448 WK 3/4 Ton, 4 x 4 Heavy Duty Crew Cab Pickup Truck With Full-Time Truck Driver .4,842.86
For Equipment Without Operator, Deduct -3,849.45
01222300-1449 MO 3/4 Ton, 4 x 4 Heavy Duty Crew Cab Pickup Truck With Full-Time Truck DIiVer ...........ccccoeiiiiiiiiiiiesieeeeieeseees 18,780.83
For Equipment Without Operator, Deduct -16,680.94
For >6 Months (>26 Weeks) , Deduct -84.00

01 22 23 00-1450 Rear Dump Trucks (01 22 23 00-1421)

01222300-1451 DAY 2.5 CY Rear Dump Truck With Full-Time Truck DIIVET ...........coiiiiiiiiiiiiciieee e 1,161.68
For Equipment Without Operator, Deduct -777.08
01222300-1452 WK 2.5 CY Rear Dump Truck With FUll-Time TrUCK DIFIVET .......cc.coiiiiiiiiieieiet ettt 4,901.23
For Equipment Without Operator, Deduct -3,885.39
01222300-1453 MO 2.5 CY Rear Dump Truck With FUll-Time TrUuCK DFIVET ........c.ooiiiiiiiiiieie et 19,946.90
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -124.41
01222300-1454 DAY 3 To4 CY Rear Dump Truck With Full-Time Truck DFVET ..........ccccuiuiiiiiiiiiiiiiee e 1,289.18
For Equipment Without Operator, Deduct -777.08
01222300-1455 WK 3 To4 CY Rear Dump Truck With Full-Time Truck Driver ....5,296.27
For Equipment Without Operator, Deduct -3,885.39
01222300-1456 MO 3 To 4 CY Rear Dump Truck With FUll-Time TrUCK DIIVET ........cuiuiriiiiiieieieseeeees ettt 20,494.53
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -146.31
012223 00-1457 DAY 5 To 6 CY Rear Dump Truck With FUll-Time TrUCK DIFIVET .........cciiiiiiiiiiietee ettt 1,362.34
For Equipment Without Operator, Deduct -777.08
01222300-1458 WK 5 To 6 CY Rear Dump Truck With Full-Time Truck Driver ....5,453.04
For Equipment Without Operator, Deduct -3,885.39
copyright 2025 The Gordian Group, Inc. 2025
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01222300-1459 MO 5To6 CY Rear Dump Truck With Full-Time Truck Driver ..20,599.04
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -150.49
01222300-1460 DAY 12 To 14 CY Rear Dump Truck With Full-Time Truck Driver ..2,229.77
For Equipment Without Operator, Deduct -777.08
01222300-1461 WK 12 To 14 CY Rear Dump Truck With Full-Time Truck Driver ..7,240.16
For Equipment Without Operator, Deduct -3,885.39
01222300-1462 MO 12 To 14 CY Rear Dump Truck With Full-Time Truck Driver 25,615.52
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -351.15
01222300-1463 DAY 18 CY Rear Dump Truck With FUll-Time TrUCK DFIVET .........coouiiiiiiiiieitieee et 2,375.04
For Equipment Without Operator, Deduct -777.08
01222300-1464 WK 18 CY Rear Dump Truck With FUll-TIme TrUCK DIV .........c.ciiiiiiiiiiiiiicicic e 7,575.64
For Equipment Without Operator, Deduct -3,885.39
01222300-1465 MO 18 CY Rear Dump Truck With Full-Time Truck Driver ....26,493.40
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -386.27
01 22 23 00-1466 Tractor-Trailer Trucks (0122 23 00-1421)
01222300-1467 DAY Tractor, Truck, Diesel Powered, 4x2, 35,000 GVW, 329 HP, With Full Time Truck Driver 1,886.08
For Equipment Without Operator, Deduct -777.08
01222300-1468 WK Tractor, Truck, Diesel Powered, 4x2, 35,000 GVW, 329 HP, With Full Time Truck Driver 8,321.42
For Equipment Without Operator, Deduct -3,885.39
01222300-1469 MO Tractor, Truck, Diesel Powered, 4x2, 35,000 GVW, 329 HP, With Full Time Truck Driver 32,689.57
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -634.12
012223 00-1470 DAY Tractor, Truck, Diesel Powered, 6x4, 75,000 GVW, 400 HP, With Full Time Truck Driver 2,242.44
For Equipment Without Operator, Deduct -777.08
01222300-1471 WK Tractor, Truck, Diesel Powered, 6x4, 75,000 GVW, 400 HP, With Full Time Truck Driver 9,746.86
For Equipment Without Operator, Deduct -3,885.39
01222300-1472 MO Tractor, Truck, Diesel Powered, 6x4, 75,000 GVW, 400 HP, With Full Time Truck Driver 37,762.90
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -837.05
01 22 23 00-1473 Vacuum Trucks (01 22 23 00-1421)
012223 00-1474 DAY 5,000 Gallon Vacuum Truck With FUll-Time TruCk DFIVET .............oiiiiiiiciciicceee s 2,219.32
For Equipment Without Operator, Deduct -777.08
01222300-1475 WK 5,000 Gallon Vacuum Truck With FUll-TIMeE TrUCK DIIVET ........cuoiiiiieiiieeie ettt enee e eaaa e eana s 8,228.83
For Equipment Without Operator, Deduct -3,885.39
01222300-1476 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ...29,653.79
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -512.68

0122 23 00-1477

012223 00-1478

012223 00-1479

0122 23 00-1480

012223 00-1481

0122 23 00-1482

012223 00-1483

0122 23 00-1484

0122 23 00-1485

0122 23 00-1486

012223 00-1487

0122 23 00-1488

012223 00-1489

2025

Water Trucks 2223 00-1421)

Note: Includes pump and 1-1/2" Diameter x 50" water hose. See CSI section 01 22 23 00-1213 for additional

discharge hose, 01 22 23 00-1505 for water trailer.
DAY 2,000 Gallon Water Truck With Full-Time Driver

............ 1,423.55

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
WK 2,000 Gallon Water Truck With Full-Time Driver

-777.08
14.94

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
MO 2,000 Gallon Water Truck With Full-Time Driver

......... 20,859.16

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
For >6 Months (>26 Weeks) , Deduct
DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Truck Driver

-16,836.68

14.94

-160.90
..1,739.60

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
WK 3,700 To 4,000 Gallon Water Truck With Full-Time Truck Driver

-777.08
14.94
.6,535.92

For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add

-3,885.39
14.94

MO 3,700 To 4,000 Gallon Water Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
For >6 Months (>26 Weeks) , Deduct

23,301.38
-16,836.68
14.94
-258.59

Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions

And Arrow Board (01 22 23 00-1421)

DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck

Driver
For Equipment Without Operator, Deduct

........................................... 1,5615.30

-769.89

WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck

Driver
For Equipment Without Operator, Deduct

.................................... 6,049.37

-3,849.45

MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck

Driver
For Equipment Without Operator, Deduct
For >6 Months (>26 Weeks) , Deduct

Combination Jet/Vacuum Trucks w1 2225 00-1421)

DAY 500 Gallon Water, 6 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

......................................... 22,023.37

-16,680.94
-213.70

.................................... 3,320.69
-777.08

copyright 2025 The Gordian Group, Inc.
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0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222300-1490 WK 500 Gallon Water, 6 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ...........cccccceeeeeiivieeeeann. 15,792.55
For Equipment Without Operator, Deduct -3,885.39
01222300-1491 DAY 1,000 Gallon Water, 10 CY Debris, Combination Jet/\Vacuum Truck With Full-Time Truck Driver ............c.cccocciiienns 3,764.54
For Equipment Without Operator, Deduct -777.08
01222300-1492 WK 1,000 Gallon Water, 10 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ..............ccccccceenueune. 18,374.57
For Equipment Without Operator, Deduct -3,885.39
01222300-1493 DAY 2,000 Gallon Water, 15 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ............c.cccococevivinns 4,191.32
For Equipment Without Operator, Deduct -777.08
01222300-1494 WK 2,000 Gallon Water, 15 CY Debris, Combination Jet/Vacuum Truck With Full-Time Truck Driver ..............cccccccoeeenne. 20,956.59
For Equipment Without Operator, Deduct -3,885.39

01 22 23 00-1495 Straight/Box Trucks (01 22 23 00-1421)

01222300-1496 DAY 18,000 Lb. Capacity, 24' Straight/Box Truck With Full-Time Truck DIVET ..........ccooiiiiiiiiiiiie e 905.43
Note: Includes 2,500 Lb. lift gate.
For Equipment Without Operator, Deduct -777.08
01222300-1497 WK 18,000 Lb. Capacity, 24' Straight/Box Truck With Full-Time Truck DFVET ...........c.cccociiiiiiiiiiiiiicccec s 4,527.15
Note: Includes 2,500 Lb. lift gate.
For Equipment Without Operator, Deduct -3,885.39

01222300-1498 MO 18,000 Lb. Capacity, 24' Straight/Box Truck With Full-Time Truck Driver
Note: Includes 2,500 Lb. lift gate.

For Equipment Without Operator, Deduct -16,836.68

For >6 Months (>26 Weeks) , Deduct -75.78

..18,731.08

01 22 23 00-1499 Truck Mounted Accessories o 2223 oo-1420

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-1500 Truck Mounted Arrow Boards (o1 22 23 0o-1409)

01222300-1501 DAY Truck Mounted Arrow Board
01222300-1502 WK Truck Mounted Arrow Board
01222300-1503 MO Truck Mounted Arrow Board

For >6 Months (>26 Weeks) , Deduct -31.72

01 22 23 00-1504 Trailers (01 22 23 00-1420)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-1505 Water Trailers With PUmp(o1222300-1504)

01222300-1506 DAY 500 To 600 Gallon Water Trailer With PUMP .......ccocooiiiiiiiiiiiiceeeeececeeiee

01222300-1507 WK 500 To 600 Gallon Water Trailer With Pump

01222300-1508 MO 500 To 600 Gallon Water Trailer With Pump
For >6 Months (>26 Weeks) , Deduct

01 22 23 00-1509 Manual Powered, Full, Rear Dump Trailer o 2223 001509

01222300-1510 DAY 10 CY, Manual Powered, Full, Rear Dump Trailer

01222300-1511 WK 10 CY, Manual Powered, Full, Rear Dump Trailer

01222300-1512 MO 10 CY, Manual Powered, Full, Rear Dump Trailer
For >6 Months (>26 Weeks) , Deduct

01222300-1513 DAY 13 CY, Manual Powered, Full, Rear Dump Trailer

01222300-1514 WK 13 CY, Manual Powered, Full, Rear Dump Trailer

01222300-1515 MO 13 CY, Manual Powered, Full, Rear Dump Trailer
For >6 Months (>26 Weeks) , Deduct

01222300-1516 DAY 16 CY, Manual Powered, Full, Rear Dump Trailer

01222300-1517 WK 16 CY, Manual Powered, Full, Rear Dump Trailer

01222300-1518 MO 16 CY, Manual Powered, Full, Rear Dump Trailer
For >6 Months (>26 Weeks) , Deduct

0122 23 00-1519 Hydraulic Lift, Rear Dump Trailers or 2 23 001509

01222300-1520 DAY 30 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1521 WK 30 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1522 MO 30 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1523 DAY 40 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1524 WK 40 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1525 DAY 40 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1526 DAY 60 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1527 WK 60 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1528 MO 60 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1529 DAY 80 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1530 WK 80 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1531 MO 80 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer
01222300-1532 DAY 100 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer..
01222300-1533 WK 100 Ton Capacity, 18'-20' Deck Length, Hydraulic, Rear Dump Trailer......
01222300-1534 MO 100 Ton Capacity, 18'-20" Deck Length, Hydraulic, Rear Dump Trailer......

01 22 23 00-1535 Trailer Mounted Equipment(mznsooruza)
0122 23 00-1536 Trailer Mounted Under-Bridge Aerial Access Platform o 2223 001555

Note: Includes full-time operator. Excludes truck.

01222300-1537 DAY Trailer Mounted Under-Bridge Aerial Access 32' With FUll-Time OPErator .............ccuuirueirierieisieieesieseeeseeseeeeieseeesieee 2,988.58
For Equipment Without Operator, Deduct -777.08
01222300-1538 WK Trailer Mounted Under-Bridge Aerial Access 32' With FUll-TiIme OPerator ..............ocouririeriririeniniesieiesie e 10,519.88
For Equipment Without Operator, Deduct -3,885.39
copyright 2025 The Gordian Group, Inc. 2025
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MINOR TOTAL DIRECT DEMOLITION
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01222300-1539 MO Trailer Mounted Under-Bridge Aerial Access 32' With Full-Time Operator ....35,265.82
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -737.17
01222300-1540 DAY Trailer Mounted Under-Bridge Aerial Access 35' With Full-Time Operator.............couoiiiireniiinieneeeseeeeeeee e 3,209.73
For Equipment Without Operator, Deduct -777.08
01222300-1541 WK Trailer Mounted Under-Bridge Aerial Access 35' With Full-Time Operator ....11,183.33
For Equipment Without Operator, Deduct -3,885.39
01222300-1542 MO Trailer Mounted Under-Bridge Aerial Access 35' With Full-Time Operator ....37,108.73
For Equipment Without Operator, Deduct -16,836.68
For >6 Months (>26 Weeks) , Deduct -810.88

01 22 23 00-1543 Trailer Mounted Bridge Stripping Buggy o1 222300135

01222300-1544 DAY Trailer Mounted Bridge Overhang Stripping Buggy

01222300-1545 WK Trailer Mounted Bridge Overhang Stripping Buggy

01222300-1546 MO Trailer Mounted Bridge Overhang Stripping Buggy
For >6 Months (>26 Weeks) , Deduct

0122 23 00-1547 Portable Trailer Mounted, CCTV Camera Systems o 222500135

Note: Includes trailer. Excludes truck.

01222300-1548 MO Portable Trailer Mounted, Single Camera, CCTV Camera SYStem ...........cccoiiiiiiiiiiniiiiiieiieiee e 2,904.75
For >6 Months (>26 Weeks) , Deduct -116.19

01222300-1549 MO Portable Trailer Mounted, Multi-Camera/Loud Speaker, CCTV Camera System 5,034.90
For >6 Months (>26 Weeks) , Deduct -201.40

01 26 Contract Modification Procedures

012613 Requests for Interpretation 12

0126 13 00-0001 NTE ReqUESES fOr INEIPrELALION .........eiiiitiiietiit ettt ettt et e a e et e eae e e es e e e e es e et e eseense et eanseaseansenseaneenneanes 0.00
Note: For specification publishing. Review specifications for requirements.

01 29 Payment Procedures
012973 Schedule of Values (124

Note: For specification publishing. Review specifications for requirements.
012973 00-0001 NTE Schedule of Values .
Note: For specification publishing. Review specifications for requirements.

01 30 Administrative Requirements,

01 31 Project Management and Coordination
013113 Project Coordination e:s9

Note: For specification publishing. Review specifications for requirements.
013113 00-0001  NTE Project COOMAINALION .........oiuiiiiieii ettt ettt ettt e et ee e et e e e st e e e et e e e e e e e es e e e e e b e e s e ebeerteaseenneeseesnenneennenneanne 0.00
Note: For specification publishing. Review specifications for requirements.

013133 Project Minimum Labor Costs ¢
01 31 33 00-0001 Minimum Charge ers1s9

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per
occurrence.  ltem should not be used in conjunction with any other tasks utilizing this labor trade, unless
approved by owner. Item quantity is 1, unless approved by owner.
01313300-0002 EA  Brick Layer MiNIMUM CRarge.........cceiiuiiiuiiiiiieiesteit ettt ettt ettt se ettt e et et e et e e et et et et et et e e et e eee e eneeees 560.42
Note: For projects where the total charge is less than the minimum charge. Use this item exclusively. This task
should not be used in conjunction with any other tasks.
01313300-0003 EA  Carpenter MiNIMUM Charge .......c.c.oouiiiiitiiiiiiee ettt ettt ettt et eae et h e e a e e e e bt et et e e b e bt e s et e ere et e eseebeaneenseanne 1,141.95
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
01313300-0004 EA Carpet, Linoleum MIiniMUM CRarge ..........oooiiiiiiiiiiee ettt ettt b e e et e e e et e e e et e eseeneeenaennean 723.44
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
01313300-0005 EA Cement Mason MinImMUM CRarge ..........ccoiuiiiiiiuiiiiiiiitei ettt ettt ettt ettt ee ettt 831.05
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
01313300-0006 EA Drywall Finisher Minimum Charge .
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
01313300-0007 EA Drywall Installer MiNIMUM Charge ...........coioiiiiiiiiieeeiiete ettt ettt ee ettt e et ebe et et et e e e e et et et eseeeeneeneanes 1,107.61
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
01313300-0008 EA  Electrician MiNIMUM CRarge ..........ccuiiiiiiiiiiiiiiiieieie ettt ettt ettt ettt ettt a bbbt 1,082.83
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
01313300-0009 EA  Glazier MiNIMUM CREge .........c.ciiiiiiiiiiiiiciei ittt bbb e et d s b bbb 859.07
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
01313300-0010 EA Insulator Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
01313300-0011 EA  Laborer MiNIMUM Charge ...........cooiiiiiiiiieei ittt ettt ettt e et e ettt s et e ettt et e et 737.96
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01313300-0012 EA Landscape Maintenance Worker MinimumM CREIge ..........c.oouiriiiiiiiiiiiesie ettt sttt en e eae s 862.96

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01313300-0013 EA Ornamental Metal Worker Minimum Charge...........oou ittt ettt 1,014.83
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01313300-0014 EA Painter, Ordinary Minimum Charge .............cooiiiiiiiiiiiiiiee ittt ettt ee ettt ea bt 754.58
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01313300-0015 EA Plasterer Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01313300-0016 EA  Plumber MiNIMUM CRaNge ........coueieuiiuiieiiiieieiieteeet ettt ettt ettt e et h et ettt ettt e e st et et e st et e e et et e enereenene 1,182.96
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01313300-0017 EA Roofer, Tile/Slate MiNIMUM CRarge.........ocuiiuiiiiiiieieit ettt ettt ettt ae bt he e bt et e eae et e ese et e eteenneeneas 1,119.76
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01313300-0018 EA Roofer, Composite Built-Up Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing
by owner. Task quantity is 1, unless approved by owner.

1,037.20

....1,169.95

01313300-0019 EA Roofer, Composite, Shingles MiNIMUM Charge .........c.ooueiiiiiiiiieieieese ettt ee ettt eseeeeneneene 609.97
Note: Use this item exclusively for work not in CTC. This task should not be used in conjunction with any other
tasks.

01313300-0020 EA Sheet Metal Worker MiniMUM CRarge ........cc.oiiiiiiiiieie ettt ettt ae e a et e et et ae et e ebe et e eteanneaneas 1,502.98

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01313300-0021 EA  Sprinkler Installer MiniMUM CRarge ..........ooiiioiiiiiie ettt e st e e st e e e e b e e e e et e e e e et e e e enteaneesseaneennean 989.49
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01313300-0022 EA Tile Layer (Floor) Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01 32 Construction Progress Documentation

0132 26 Construction Progress Reporting sy

013226 00-0001 NTE ConStruCtion Progress REPOIING .........o i iutiiiittit ettt ettt et e e et e b e e e e bt eas et e ea e et e es e et e ebeeteeeeenbeeneenseaseannenaeans 0.00
Note: For specification publishing. Review specifications for requirements.

013233 Photographic Documentation 13
01 32 33 00-0001 Photographym 3233)

Note: Excludes QC photographs. As requested by owner.
01323300-0002 EA  3-1/2"x 5" Color Print PROtOGraph ..........ccuiiiiiii ettt ettt 3.26
01323300-0003 EA 4"x6" Color Print Photograph .
01323300-0004 EA 5"x7"Color Print Photograph
01323300-0005 EA 8"x 10" Color Print Photograph

01 32 33 00-0006 Aerial Survey And Photography 13239

Note: Cost per single location, 15 to 20 photos, up to 6 proofs developed, pictures 8" x 10" or 8-1/2" x 11".

01323300-0007 EA Aerial Photography, 1 Site Within City, 15-20 Photos, 6 Proofs et 2,572.75
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00
For Color Prints Instead Of Black And White, Add 771.83
013233 00-0008 EA 5 Minute Aerial Video With 3 Tapes And 11 x 14 Still Photograph .............ccccoociiiiinniininnne ..2,867.22
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00
01323300-0009 HR Aerial Tour Of Project Site Up To 3 Passengers (HElICOPET) ........ouiiiiiiiriieiircieiseeee e 1,937.31

01 33 Submittal Procedures

Note: For specification publishing. Review specifications for requirements.
0133 00 00-0001 NTE Submittal Procedures IR
Note: For specification publishing. Review specifications for requirements.

01 35 Special Procedures

013529 Health, Safety, and Emergency Response Procedures 35
See CSl section 02 90 00 00-0000 for disaster recovery task.

01 35 29 00-0001 Emergency Response o152
See CSI section 01 22 23 00-0000 for portable equipment usage (air compressors, generators, lighting, etc.), 01

52 13 00-0040 for container usage.
01352900-0002 MI  Trucking Delivery Of 20" Shipping Container
013529 00-0003 MI  Trucking Delivery Of 40' Shipping Container

013533 Infection Control Procedures o3

See CSlI section 02 87 19 00-0000 for Bio-Hazard And Infectious Disease Control Remediation.
013543 Environmental Procedures s
01354313 Environmental Procedures For Hazardous Materials (1354

Note: For specification publishing. Refer to specifications for requirements.

copyright 2025 The Gordian Group, Inc. 2025
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General Requirements
Old t. Administrative Requirements

01
01 30

Special Procedures

0135

Hunib

TOTAL DIRECT DEMOLITION

UOM DESCRIPTION

UNIT COST

UNIT COST

013543 13-0001 NTE Environmental Procedures For Hazardous Materials .

Note: For specification publishing. Refer to specifications for requirements.

01 40 Quality Requirements,

01 41

0141 26

Regulatory Requirements ..,

Permit Requirements o1 4
See CSl section 01 22 16 00-0001 for reimbursable fees.

0142 References

014213

0142 13 00-0001

014216

014216 00-0001 NTE Definitions

014219

0142 1900-0001 NTE Reference Standards

0142 21

01422100-0001 NTE Construction Suppliers or Venor List

Abbreviations and Acronyms o1«
Note: For specification publishing. Review specifications for requirements.

Note: For specification publishing. Review specifications for requirements.

Definitions (0142)
Note: For specification publishing. Review specifications for requirements.

Note: For specification publishing. Review specifications for requirements.

Reference Standards o«
Note: For specification publishing. Review specifications for requirements.

Note: For specification publishing. Review specifications for requirements.

Construction Suppliers or Venor List o+
Note: For specification publishing. Review specifications for requirements.

Note: For specification publishing. Review specifications for requirements.

01 45 Quality Control. .

Note: Refer to section specifications for testing included with other sections.

2025

014523

Testing and Inspecting Services o1+

Note: For application to existing materials/site conditions or additional testing over specifications stated tests. Includes
acquisition and maintenance of sample (for laboratory tests) to include shipping as required, applicable equipment for field
tests, and appropriate test reports.

01 45 23 00-0001 Soils/Aggregate Testing o129
01 45 23 00-0002 Field Soils Tests (01 45 23 00-0001)

01452300-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test
01452300-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .......
01452300-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test.......
0145 23 00-
014523 00-0007 EA Soils Classification Test, ASTM D-2487, Field Soils Test
014523 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test
01452300-0009 EA Moisture Content, Field Soils Test....
01452300-0010 EA UBC Or Swell Test, Field Soils Test.
0145 23 00-
0145 23 00-
01452300-0013 EA Density And Classification Test, Field Soils Test..
014523 00-0014 EA Percolation Test, Field Soils Test ..
01452300-0015 EA Infiltration Test, Field Soils Test

NTE  AbDreviations ANG ACTONYIMS ......c..iiuiiiiitiit ettt ettt ettt e bt aae et e et e e et eseeae e bt aseeaeeese e s e eseeaseeteenseateeneeabeaneensaans

...0.00

............ 0.00

............ 0.00

............ 0.00

............ 0.00

0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test...

0011 EA  Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test
0012 EA  Proctor Compaction 6" Standard Mold, Field Soils Test

01 45 23 00-0016 Aggregate TeSting(o1452300-oou1)

0145 23 00-
0145 23 00-
014523 00-0019 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202
01452300-0020 EA  Sieve Analysis, Pit RUN, ASTIM C136 .....cuiuiiiiiieiieieieirisiiieeie ettt ettt ettt ettt s sttt et ranan

01452300-0021 EA Specific Special Gravity, COUrSE, ASTM C127 ..ottt ettt e ettt et eeneanan
01452300-0022 EA Special Gravity, Fine, ASTM C127

01452300-0023 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128.........ccceoiririiiiniieieeieeiee et
01452300-0024 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 45 23 00-
01 45 23 00-
0145 23 00-
01452300-0028 EA Sodium And Magnesium Soundness, ASTM C88 ...
01452300-0029 EA Los Angeles Rattler, ASTM C-131, CA 211
01452300-0030 EA Los Angeles Rattler, ASTM C-535
01452300-0031 EA  Unit Weight Of Aggregates, ASTM C29
01 45 23 00-
0145 23 00-
01452300-0034 EA Clay Lump And Friable Particles, ASTM C142

0017 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202

..114.15

0018 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202

...205.47

285.38

Note: Includes wash.

Note: Includes absorption test.

Note: Includes absorption test.

0025 EA Aggregate Cleanness Value, ASTM C-128, CA 227
0026 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217

........ 169.44

........ 181.37

0027 EA Fine Aggregate Durability Index, CA 229.

0032 EA Organic Impurities In Sand, ASTM C40
0033 EA Crushed Particle, ASTM California Test Method
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01
0140
0145

General Requirements

Quality Requirements
Quality Control

Humboldt.

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 45 23 00-0035 Permeability Tests (01 45 23 00-0001)
01 45 23 00-0036 In-Place Tests (01 45 23 00-0035)
01452300-0037 EA Double Ring Infiltrometer Test, ASTIM D3385...........cciiiiiiiiiiiiieie ettt ee et en et 1,813.72
01452300-0038 EA Unconfined Compressive Strength (Pocket Penetrometer) Test ... e 85.58
01 45 23 00-0039 Lab Tests o 45 23 00-0035)
01452300-0040 EA Falling Head Rigid Wall Consolidometer Technique CAE ....846.40
01452300-0041 EA Falling Head Permeability Test EPA-9100 ....846.40
01452300-0042 EA Constant Head Permeability Test For Granular Soils, ASTM D2432.........cc.cuiiiiiiiiiieiiieieieeseeeie e eeseee 483.66
01 45 23 00-0043 Concrete/Cement/Asphalt Testing o: 429
01 45 23 00-0044 Concrete Testing (01 45 23 00-0043)
014523 00-0045 EA Prepare 6 x 12 Concrete Cylinder And DelIVEr TO Lab ......cc.uiuiiiiiiiiiiiee ettt 25.49
014523 00-0046 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633 72.55
014523 00-0047 EA Concrete Cores Compression Test, ASTM C-42
014523 00-0048 EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78
01452300-0049 EA Unit Weight Of Concrete Cylinder, ASTM C-567
014523 00-0050 EA Concrete Mix Design Review
014523 00-0051 EA Trial Concrete Batch Prepared In Laboratory ..........
01452300-0052 EA Concrete Shrinkage, ASTM C-157 Modified
014523 00-0053 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
014523 00-0054 EA Concrete Slump Test, ASTM C143 .
014523 00-0055 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231 ..... 57.08
01 45 23 00-0056 Cement Testing (01 45 23 00-0043)
014523 00-0057 EA Cement Grab Sample (COR T8 24) ..ottt ettt ettt ettt ettt e et ettt et et e b et eneeenens 57.08
Note: Includes sealing and storing 1 year.
014523 00-0058 EA 2"x2"x2"Cube Compression Test, All TYPe Materials............ooiiiiiiiiiiiiiesi ettt 91.32
01 45 23 00-0059 Asphaltic Concrete Testing o1 200009
014523 00-0060 EA Hveem Asphaltic Concrete Stability TeSt, CA 386 ........c..oiiiiiiiiiiiieee et eae e e 114.15
014523 00-0061 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 296.79
014523 00-0062 EA Stability Tests, Premixed, ASTM D1559
014523 00-0063 EA Stability Tests, Lab. Mixed, ASTM D1559
014523 00-0064 EA Swell Test, CA 305
Note: Includes compaction.
014523 00-0065 EA % Asphalt Extraction Test, ASTM D-2172 B
01452300-0066 EA Gradation On Extracted Sample, ASTM D-5444
01452300-0067 EA Maximum Theoretical Unit Weight, ASTM C2041 .
014523 00-0068 EA Unit Weight Sample Requiring Compaction, California Test Method 308 45.66
01452300-0069 EA Asphalt Unit Weight On Core Test, CA 308C
01452300-0070 HR Nuclear Field Density Testing, 4 Hour Minimum
014523 00-0071 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 .
014523 00-0072 EA  Penetration, ASTIM D5 .........ccoiiiiiuiiiiiteie ettt ettt ettt ettt et s et es st s e e bt e s b b et et et e s et ettt es et et et eb et s eneseseas
01 45 23 00-0073 Masonry/Concrete Block/Tile Testing or4s2s
01 45 23 00-0074 Masonry Testing (01 45 23 00-0073)
014523 00-0075 EA 2"x4" Cylinder Mortar Compression Test
014523 00-0076 EA 4"x4"x 8" Grout Prisms Compression Test
014523 00-0077 EA Masonry Cores Compression Test
014523 00-0078 EA Composite Grouted Prism Compression TeSt.........oovuiiiiieriiiieneeiereeeeee e seenienees ...285.38
01 45 23 00-0079 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) or 4523 00007
01452300-0080 EA UpTo8"x8"x 16" Concrete Block Compression Test, ASTM C-140 ....182.64
014523 00-0081 EA Absorption Test, Moisture Content And Unit Weight .125.56
01452300-0082 EA First Unit, Moisture Condition By Relative Humidity, ASTM C427 ... 479.27
01452300-0083 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit .............ccoiiiiiiiiiiiiieeeieeee 239.63
01 45 23 00-0084 Metals TeSting(m 4523)
01 45 23 00-0085 Tank Line TightneSS Testing (01 45 23 00-0084)
01452300-0086 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing ....472.26
01452300-0087 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing .524.40
014523 00-0088 EA >29,999 Gallons, Tank Line Volumetric Tightness Testing. .576.35
01 45 23 00-0089 Other Testing(m 4523)
01 45 23 00-0090 Special Testing (01 45 23 00-0089)
01452300-0091 EA Asphalt Roofing Cutout Samples, To Determine Unit Weight
014523 00-0092 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617
01452300-0093 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria)............ccoverieiiininicisieieesnesiees
014523 00-0094 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample..
014523 00-0095 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Soil, Analysis Per Sample......
014523 00-0096 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample.
copyright 2025 The Gordian Group, Inc. 2025
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CalPoly General Requirements
HumbOld t- Quality Requirements

01

0140

Quality Control

0145

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01452300-0097 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample ..........ccccooeiiininiiiiininiens 1,217.15
01452300-0098 EA Testing And Certification Of BACKfIOW VAIVES .........coiiiiiuiiiiiiee ettt ettt neean 574.38

01 45 23 00-0099
014523 00-0100

014523 00-0101
014523 00-0102
014523 00-0103
014523 00-0104

0145 23 00-0105

0145 23 00-0106

014523 00-0107

014523 00-0108
014523 00-0109

014523 00-0110

014523 00-0111

014523 00-0112

014523 00-0113
014523 00-0114

014523 00-0115

014523 00-0116

014523 00-0117

014523 00-0118
014523 00-0119

014523 00-0120

014523 00-0121
014523 00-0122

014523 00-0123

014523 00-0124

014523 00-0125
014523 00-0126
014523 00-0127
014523 00-0128

01 45 23 00-0129

014523 00-0130
014523 00-0131
0145 23 00-0132
014523 00-0133
014523 00-0134

01 45 23 00-0135
0145 23 00-0136

2025

Non-destructive Field Testing Services or 425 o089
Infrared Thermography(m 45 23 00-0099)

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.

Roof Investigation And Moisture Survey Using Infrared Thermography er 423

00-0100)
Note: For on the roof surveys.

EA  Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge...

..3,983.40

CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography 6.64
For CADD Drawings, Add 1.33

CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........ccccoevrveieiienennciennns 4.43
For CADD Drawings, Add 0.89

CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........cccccoevveiiiiiiinieiennns 3.32
For CADD Drawings, Add 0.66
For Elevated Infrared Thermography Roof Investigation, Add 0.83
For Aerial Infrared Thermography Roof Investigation, Add 0.83

CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography......... 2.21
For CADD Drawings, Add 0.44
For Elevated Infrared Thermography Roof Investigation, Add 0.55
For Aerial Infrared Thermography Roof Investigation, Add 0.55

Building Moisture Investigation Using Infrared Thermography or 2000100
Note: For finding moisture in walls and windows.

EA  Building Moisture Investigation Using Infrared Thermography, Mobilization Charge .2,102.35

CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography . 6.64
For Digital Or Analog Recording Of All Items, Add 3.32

CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography............ccccccccee. 4.43
For Digital Or Analog Recording Of All Items, Add 2.22

CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography w221
For Digital Or Analog Recording Of All ltems, Add 1.11

General Building Investigation Using Infrared Thermography 1 4 2s 000100

Note: For finding missing or misplaced insulation, air leakage and delamination.

EA  General Building Investigation Using Infrared Thermography, Mobilization Charge...... .4,315.35

CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography 6.64
For Digital Or Analog Recording Of All ltems, Add 3.32

CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography 4.43
For Digital Or Analog Recording Of All ltems, Add 2.22

CSF >5,000 SF, General Building Investigation Using Infrared Thermography ..2.21
For Digital Or Analog Recording Of All ltems, Add 1.11

Electrical /Mechanical Equipment Scanning Using Infrared Thermography o
45 23 00-0100)

Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.

EA  Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge.............cccceviveeiiinenns 2,102.35
HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography .... 208.93
For Digital Or Analog Recording Of All Items, Add 31.27

Concrete Block Wall Investigation Using Infrared Thermography s 2300100
Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block

walls.
EA  Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge 2,102.35
CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography............cccccceriiiiniiiiiniieseeieeeeees 6.64
For Digital Or Analog Recording Of All Items, Add 1.00
CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography 4.43
For Digital Or Analog Recording Of All Items, Add 0.66

Other Non-destructive Field Testing Services (o145 23 00-0099)

HR  ASNT Certified Level | NDT Consultant
HR  ASNT Certified Level Il NDT Consultant
HR  ASNT Certified Level Il NDT Consultant . ....89.
HR  Certified Industrial Radiography Radiation Safety PErsonnel ..ot 99.72

Testing Professional Services o1 23000089

HR Concrete, Steel, Masonry, Expansion Anchor And Soils Inspection .212.32
HR Laboratory Technician .

HR Portable Digital Reinforcement Scanner
HR  Subsurface Detection Radar System
HR  Pavement Rehabilitation Analysis Using Deflectors ...............cccocoiiiinne.

Concrete Slab Moisture Testing (1425 000089
EA  Concrete Slab, Moisture Emission Determination For Floor Covering On Existing Concrete 162.73
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01 General Requirements

0140

Quality Requirements

Humboldt.

0145 Quality Control
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0145 29 Testing Laboratory Services o1«
Note: For application to existing materials/site conditions or additional testing over specifications stated tests.
01 45 29 00-0001 Soil Borings Laboratory Tests 14529
014529 00-0002 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test.. 157.19
014529 00-0003 EA Shrinkage Limit, Soil Borings Laboratory Test............ccccciiiiiiiiniiiiiiciecccieee
014529 00-0004 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test
014529 00-0005 EA Consolidation, Soil Borings Laboratory Test..........cccceriveiiiiiiiniiiesieeeeceeceeees
014529 00-0006 EA Swell Test, Soil Borings Laboratory Test
014529 00-0007 EA In Place Density, Soil Borings Laboratory Test
014529 00-0008 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test
01452900-0009 EA Hydrometer Analysis, Soil Borings Laboratory Test
014529 00-0010 EA  Specific Gravity, ASTM D854, Soil Borings Laboratory Test
014529 00-0011 EA Partial Sieve Analysis, Soil Borings Laboratory Test
01452900-0012 EA Laboratory Permeability, Soil Borings Laboratory Test
01452900-0013 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test
01452900-0014 EA Sulfate Soundness, Soil Borings Laboratory Test............ccccoiiiiiiiiiiiiiciiicce
014529 00-0015 EA Los Angeles Abrasion, Soil Borings Laboratory Test...............
01452900-0016 EA  Soil Bearing Ratio, ASTM D1883
01452900-0017 EA Compaction Test Subgrade, Soil Borings Laboratory Test
01452900-0018 EA Compaction Test Base Course, Soil Borings Laboratory Test
01452900-0019 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test
014529 00-0020 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test......
01 50 Temporary Facilities and Controls .,
Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilities
015113 Temporary Electricity o5
01 51 13 00-0001 Temporary Service Switch And/or Building Feeder Switch ors1 1
Note: Includes all connections and removal after use.
0151 1300-0002 EA Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses .1,521.32
015113 00-0003 EA Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses ...........cceoeiiiiiiiiicnns 2,356.56
0151 1300-0004 EA Temporary 400 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses 4,335.74
0151 1300-0005 EA Temporary 600 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses 7,167.56
0151 1300-0006 EA Temporary 800 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses 9,884.02
015113 00-0007 EA Temporary 1,200 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses ...........ccccccoccvevennne ..15,935.47
015113 00-0008 EA Temporary 2,000 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses ...........cccccccecveenine ..22,167.85
0151 13 00-0009 Temporary 120/208 Volt Main Lug Panelboard Complete With Branch
Fuses (015113)
Note: Includes mounting on wall and removal after use.
0151 1300-0010 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breaker: 1,593.63
01511300-0011 EA Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breaker: .2,210.84
01511300-0012 EA Temporary 400 Amperes, Panelboard Complete With GFCI Circuit Breaker: .3,463.01
01511300-0013 EA Temporary 600 Amperes, Panelboard Complete With GFCI Circuit Breaker: .4,900.85
0151 13 00-0014 Temporary Conduit And Cable For Temporary Disconnect Switches And
Temporary Panelboards o:s: 1
Note: Includes all connections, fittings, supports and removal after use.
01511300-0015 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards ...
01511300-0016 LF  Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards...
01 51 26 Temporary Lighting ey
01 51 26 00-0001 Temporary Lighting Devices o151z
Note: Includes removal after use.
015126 00-0002 EA Temporary Exit Light ....291.37
015126 00-0003 EA Temporary 10 Light String With Cages .104.72
015126 00-0004 EA Temporary High Bay Light ...392.69
01 52 Construction Facilities
Note: Tasks in this section shall be used as directed by owner for owner's use. See CSI section 13 34 23 13-0030 for anchors for
holding down portable buildings and structures where required.
015213 Field Offices and Sheds v:5
01 52 13 00-0001 Field Offices and Office Trailers orsz1s
Note: Includes toilet, central HVAC, interior doors and partitions. Excludes furniture, utility connections, or
service. For Loss Damage Waiver or General Liability Insurance when requested use Reimbursable Fees.
Minimum 6 months rental. See CSI section 01 52 13 00-0015 for furniture, skirting, and steps.
copyright 2025 The Gordian Group, Inc. 2025
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General Requirements

Temporary Facilities and Controls
Construction Facilities

01
0150
0152

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT
UNIT COST

DEMOLITION
UNIT COST

01 52 13 00-0002

0152 13 00-0003

01 52 13 00-0004

01 52 13 00-0005

0152 13 00-0006

0152 13 00-0007

01 52 13 00-0008

01 52 13 00-0009

0152 13 00-0010

0152 13 00-0011

0152 13 00-0012

0152 13 00-0013

0152 13 00-0014

0152 13 00-0015

0152 13 00-0016
0152 13 00-0017
0152 13 00-0018
0152 13 00-0019
0152 13 00-0020

2025

MO  8'x 24' Mobile Office, With Toilet
For Each Delivery And Removal, Two Round Trips, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add Per Each Anchor
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor
For Knockdown, Add
For Office Trailer Without Toilet, Deduct

MO 8' x 32' Mobile Office, With Toilet................cocooooiiiil

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add Per Each Anchor

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor

For Knockdown, Add

For Office Trailer Without Toilet, Deduct
MO 10’ x 36' Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add Per Each Anchor

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor

For Knockdown, Add

For Office Trailer Without Toilet, Deduct
MO 10’ x 40' Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add Per Each Anchor

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor

For Knockdown, Add

For Office Trailer Without Toilet, Deduct
MO 10’ x 44" Mobile Office, With Toilet

1,125.25
-79.68

For Each Delivery And Removal, Two Round Trips, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add Per Each Anchor
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor
For Knockdown, Add
MO 10’ x 50" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add Per Each Anchor
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor
For Knockdown, Add
MO 12'x 32' Mobile Office, With Toilet

For Each Anchoring Into Dirt, Add Per Each Anchor

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor

For Knockdown, Add

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add
MO  12' x 44" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add Per Each Anchor
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor
For Knockdown, Add
MO 12'x 50" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add Per Each Anchor
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor
For Knockdown, Add
MO 12'x 60" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add Per Each Anchor
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor
For Knockdown, Add
MO 24'x 60' Modular Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add Per Each Anchor
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor
For Knockdown, Add
MO 24'x 72' Modular Office, With Toilet

,765.68
2,301.00
230.02
321.58
2,253.55

For Each Delivery And Removal, Two Round Trips, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add Per Each Anchor
For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor
For Knockdown, Add
MO 30' x 30' Modular Office, With Toilet

321.58

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add Per Each Anchor

For Each Anchoring Into Asphalt Or Concrete, Add Per Each Anchor
For Knockdown, Add

Accessories For Field Office Trailers o519
Note: Costs includes installation or placement in trailer.

MO Desk For Field Office Trailer...........cccccooiiniiiiniiiiiiiiiicies

MO Rolling Desk Chair For Field Office Trailer

2,253.55

MO  File Cabinet For Field Office Trailer
MO Table For Field Office Trailer
MO Folding Chair For Field Office Trailer

copyright 2025 The Gordian Group, Inc.
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01 General Requirements Cal Poly
0150 Temporary Facilities and Controls HumbOldt.

0152 Construction Facilities

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0152 1300-0021 EA  Phone Hook-Up FOr Field OffiCe TTalEr.........oiiiiiiiiiieieiieee ettt ettt ettt et n e aeeaeeeeas 113.37
015213 00-0022 MO Local Hardwired Phone or Data Service Per Phone Line For Field Office Trailer........................... 82.45

015213 00-0023 MO Security System With Monitoring For Field Office Trailer.
015213 00-0024 LF  Perimeter Trailer Vinyl Skirting For Field Office Trailer
0152 1300-0025 LF Insulated Perimeter Trailer Vinyl Skirting For Field Office Trailer
0152 1300-0026 MO Steps For Field Office Trailer
015213 00-0027 MO Steps With Canopy For Field Office Trailer..
0152 1300-0028 MO Fax Machine For Field Office Trailer..
0152 1300-0029 YR Single Port Firewall Router
0152 1300-0030 YR 8 Port Ethernet Switch
0152 1300-0031 YR 16 Port Ethernet Switch
015213 00-0032 YR Cisco Modular Router, #1751 ..
015213 00-0033 YR Wyse 3235LE System
0152 1300-0034 YR Desktop Computer Workstation With 17" Monitor
015213 00-0035 YR Laserjet 4200TN Printer
015213 00-0036 YR Mobile Communication Device, Motorola CT250
015213 00-0037 YR Laser Fax Machine, Brother Intellifax-4750
0152 1300-0038 YR Copier With 3 Paper Trays, Sorter, Collating And Zoom
015213 00-0039 MO Copier For Field Office Trailer..........ccouiiiiriiiiiniiiesecceseeeeeeeee e

01 52 13 00-0040 Storage Containers o519

015213 00-0041 MO 8'x8'x 10" Storage Container
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct
0152 1300-0042 MO 8'x8'x 20" Storage CONtAINET .........coiriuiruiiiiiiiieieeeee et
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct
0152 1300-0043 MO 8'x8'x 40" Storage CONtaAINET ........c.evviuiruirieiiirieieeee e
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct
0152 1300-0044 EA Relocate Up To 100' Storage Container On Site
0152 1300-0045 EA Relocate >100' To 300' Storage Container On Site .
0152 1300-0046 EA Relocate >300' To 500' Storage Container On Site ...........ccvverveirineiirineneeeeseeeeees
0152 1300-0047 EA Relocate >500' Storage Container On Site ...........cocvriririririiiiireieieeeeeee e

015219 Sanitary Facilities o5y
01 52 19 00-0001 Portable Toilets ors219

Note: Includes set-up, servicing once per week (unless task states otherwise) and removal.

015219 00-0002 WK Portable ChemiCal TOMEL..........co.uiuiiiiiiii ettt e bbb b et s e 65.30

For Each Additional Servicing Per Unit Per Week, Add 25.00

For Each Delivery And Set-up, Add 39.11
015219 00-00038 MO Portable ChemiCal TOMEL ...t 195.89

For Each Additional Servicing Per Unit Per Week, Add 25.00

For Each Delivery And Set-up, Add 39.11
015219 00-0004 WK Americans With Disabilities Act Compliant Portable Chemical TOIlet ...........ccooiiiiiiiiiieeeee s 77.88

For Each Additional Servicing Per Unit Per Week, Add 25.00

For Each Delivery And Set-up, Add 39.11
015219 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical Toilet ...........c.ooiiiiiiiiiiie e 228.54

For Each Additional Servicing Per Unit Per Week, Add 25.00

For Each Delivery And Set-up, Add 39.11
015219 00-0006 WK Two Station Portable HandWash.................cocoii s 56.43

For Each Delivery And Set-up, Add 39.11
015219 00-0007 MO Two Station Portable HandWash.................cccoi s 171.18

For Each Delivery And Set-up, Add 39.11
015219 00-0008 MO 6 Station, Portable ToIlets, MUIti TrAIIET .............couiiiieie ettt et e et e e eeeteeeeaeaesaseesaseessseesnsaeansaeanns 6,052.32

Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink). Excludes
servicing.

For Each Delivery, Set-up And Removal, Two Round Trips, Add 1,211.59
015219 00-0009 WK Service 6 Station Trailer Restrooms, 3 Times Per WeeK............ccccouiiiiiiiiiiiiiicccs s 2,105.24

For One Additional Service Per Week, Add 701.74

Note: For one less service per week, UOM to be negative one (-1)

01 53 Temporary Construction s
015316 Temporary Decking orsy
01 53 16 00-0001 Temporary Walkways And Railings orss+

Note: Includes removal after use.
015316 00-0002 SF  Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers e 8.34
015316 00-0003 LF  Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail
015316 00-0004 LF  Temporary Wood Guardrail Base, 12" x 12" Timber Beam .
0153 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" X 12" StHNGEIS.......c.oouiiiiiiiieeiieiesie ettt e e e nees 28.05

01 53 23 Temporary Ramps o153
01 53 23 00-0001 Temporary Plywood For Wheel Barrow Access 1529

Note: Includes removal after use.
01532300-0002 SF Temporary Plywood FOr WhEEl BArrOW ACCESS. ......cueiuuiiuiiiietiiteete ettt ettt sttt ettt et et et et e ebeebe et e beeseenseeaeenaeeanens 1.71 0.55

01 54 Construction Aids .
01 54 09 Personnel Protection Equipment sy
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CalPoly General Requirements 01
Humb()ldt Temporary Facilities and Controls 01 50
. 01 54

Construction Aids

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 54 09 00-0001 Personnel Protection Equipment ors:o9
Note: Personnel Protection Equipment (PPE) for workers safety is considered as part of the Contractor's and
Workers responisbility. Includes, but are not limited to; protective work gloves, hearing protection, protective
clothing, reflective vests, safety glasses or face shields, dust masks, hard hats, appropriate foot protection (slip
resistant, puncture-resistant soles, safety-toed), safety harnesses with lifeline, etc. Review JOC Note and
specifications for requirements.
0154 09 00-0002 NTE Personnel Protection EQUIPIMENT ..........ooiiiiiiiiiit ittt ettt ettt ae e bt et e b e et et e e as et e enb et e aneenbeannenneanes 0.00
Note: For specification publishing. Review specifications for requirements.

0154 23 Temporary Scaffolding and Platforms o: s
01 54 23 00-0001 SCfoO'ding (015423

Note: Additional scaffolding rental for work above the normal working height.

01 54 23 00-0002 SCfoO'ding Rental - Rental Only(m 54 23 00-0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.

0154 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / Month) 37.17

For Up To 25, Add 14.87

For >25 To 50, Add 9.29

For >50 To 150, Add 3.72
015423 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) 41.80

For Up To 25, Add 16.72

For >25 To 50, Add 10.45

For >50 To 150, Add 4.18
015423 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / Month) 55.76

For Up To 25, Add 22.30

For >25 To 50, Add 13.94

For >50 To 150, Add 5.58

01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only (1 s« 23 000001
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.
015423 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ....
0154 23 00-0008 CCF >20'To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ..
0154 23 00-0009 CCF >40'To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ..
0154 23 00-0010 CCF >60" To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ..
0154 23 00-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories.............ccccueeueae
01542300-0012 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And
AACCESSOTIES ...ttt bbb e b bbb bbb bbb bbb bbb e b b s b e ee et et 69.53

01 54 23 00-0013 Heavy-Duty Masonry Scaffolding Rental - Rental Only (1 5423000001
Note: Monthly rental of actual scaffolding volume rented. For projects over 2 stories. Scaffolding is complete with
bracing, 2" thick x 12" wide scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard
accessories, base leveling devices, mud sills, climbing ladders and landings, brackets, clamps, flat plate,
connectors and building ties, etc. See CSI section 01 54 23 00-0019 for erection.

0154 23 00-0014 CCF Heavy-Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) ... ....70.43
0154 23 00-0015 CCF Heavy-Duty Masonry Scaffolding With Bracing Accessories - Area Based On 2' Wide Sections (CCF / Month) ... ..129.12
01542300-0016 LF  Aluminum Joists (LF / Month) ............cooiiiiiiccc ...11.45
0154 2300-0017 LF  Aluminum Stringers (LF / Month) .............cccooiiiiiice ....16.42
01542300-0018 EA Screw Jack With U-Plate For Stringers (EA / Month) ....20.69
01 54 23 00-0019 Heavy-Duty Masonry Scaffolding Erection And Dismantling - Labor Only o1 s
23 00-0001)
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0013 for scaffolding rental.
0154 2300-0020 CCF Up To 20' Height Heavy-Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding
AANA ACCESSOMIES. ...ttt bbb bbb b bbb bbb bbb e ae b b e bbb e b b e b e b e bbb e et 92.70
0154 23 00-0021 CCF >20' To 40' Height Heavy-Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of
SCaffoldiNg ANG ACCESSOTIES. .....euiiueiitieiteeie ettt ettt ettt ettt et e st e et e et e e e eaeese e e et e seeea e e se st e aeeeseese e s e ese et e eseenseennenean 115.88
0154 23 00-0022 CCF >40'To 60' Height Heavy-Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
Accessories. ... .
0154 2300-0023 CCF >60'To 80' Height Heavy-Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
ACCESSOMIES. ...ttt
015423 00-0024 CCF >80'Height Heavy-Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
AACCESSOTIES. ...ttt e e 168.02

01 54 23 00-0025 Scaffolding Accessories (01 54 23 00-0001)
See CSl section 01 54 23 00-0019 for erection.

01542300-0026 CSF Netting for Exterior Building SCaffolding ...........cccoiiiiiiiiiiiiii ettt 42.70
Note: Includes removal after use.

01 54 23 00-0027 Rolling Scaffolding or sz
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.

0154 23 00-0028 DAY >14'To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section
01542300-0029 WK >14'To 20", Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section

) ....13.25
)
01542300-0030 MO >14'To 20", Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section)
)
)

.53.09
..212.33
....22.18
....88.83

0154 2300-0031 DAY >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section
0154 2300-0032 WK >20'To 40", Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section
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01 50

General Requirements
Temporary Facilities and Controls

Huniboldt.

01 54 Construction Aids
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
015423 00-0033 MO >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..........ccccceevvenvinenne 355.35
015423 00-0034 EA >14'To 20', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold ............cccccooiiiiiiiiniiiiiie 112.09
01542300-0035 EA >20'To 40", Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold...............cccooiiiiiiiiiiiiiiis 140.11
01 54 23 00-0036 Shoring Posts (0154 23)
0154 23 00-0037 DAY 6'-6" To 11' Extension, 5,000 Lb. Capacity, Steel Shoring Post
0154 23 00-0038 WK 6'-6" To 11' Extension, 5,000 Lb. Capacity, Steel Shoring Post
0154 2300-0039 MO 6'-6"To 11' Extension, 5,000 Lb. Capacity, Steel Shoring Post
0154 2300-0040 EA Initial Erection And Final Dismantling For Each Shoring Post
For >20 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
01 54 23 00-0041 Temporary Lumber, Single Use o152
Note: Includes removal after use.
0154 2300-0042 SF 5/16" CD Grade Plywood, Temporary Lumber....
0154 2300-0043 SF 1/2" CD Grade Plywood, Temporary Lumber.
0154 2300-0044 SF 5/8" CD Grade Plywood, Temporary Lumber.
0154 2300-0045 SF 3/4" CD Grade Plywood, Temporary Lumber.
0154 2300-0046 SF 1" CD Grade Plywood, Temporary Lumber .......
0154 2300-0047 LF 2"x4" Temporary Lumber
0154 2300-0048 LF 2"x6" Temporary Lumber
0154 2300-0049 LF 2"x8" Temporary Lumber
0154 2300-0050 LF 2"x 10" Temporary Lumber
015423 00-0051 LF 2"x 12" Temporary Lumber
015423 00-0052 LF 3"x8"Temporary Lumber
015423 00-0053 LF 3"x 10" Temporary Lumber
015423 00-0054 LF 3"x 12" Temporary Lumber
0154 2300-0065 LF 4"x4" Temporary Lumber
0154 2300-0056 LF  4"x6" Temporary Lumber
0154 2300-0057 LF 6"x6" Temporary Lumber
0154 23 00-0058 LF 6"x 8" Temporary Lumber
015423 00-0059 LF 12" x 12" Temporary Lumber
01 54 23 00-0060 Temporary Precast Concrete Blocks ors:2
Note: Includes removal after use.
0154 2300-0061 EA 2'x2'x2 Temporary Precast Concrete (ECOIOGY) BIOCK ........c.ciiiiiiriiniiirieiiireeeeie sttt 120.35
Note: Includes removal after use.
0154 2300-0062 EA 2'x2'x4' Temporary Precast Concrete (ECOIOGY) BIOCK ........c.cuiiiiiriiriiiiieiiiiieeeieeseee ettt 150.44
Note: Includes removal after use.
0154 2300-0063 EA 2'x2'x8 Temporary Precast Concrete (ECOlogy) BIOCK ............c.oouiiiiiiiiiciciccc s 196.34
Note: Includes removal after use.
01 54 26 Temporary Swing Staging e:s«
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.
01 54 26 00-0001 SWIng Stage (01 54 26)
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.
0154 26 00-0002 MO 7' Swing Stage, Electric Operated 3,095.78
0154 26 00-0003 MO 10' Swing Stage, Electric Operated ... ....3,250.57
0154 26 00-0004 MO 14' Swing Stage, Electric Operated .3,405.36
015426 00-0005 MO 20' Swing Stage, Electric Operated ... ....3,560.15
015426 00-0006 MO 24' Swing Stage, Electric Operated ... ....3,714.94
0154 26 00-0007 MO 30' Swing Stage, Electric Operated .3,869.73
0154 26 00-0008 MO 42' Swing Stage, Electric Operated ... ...4,024.52
0154 26 00-0009 MO 12' Swing Stage, Manually Operated ....892.71
015426 00-0010 MO 24' Swing Stage, Manually Operated .1,115.89
015426 00-0011 EA Swing Stage Platform From Hooks, Erection And Dismantling .4,778.38
Note: Includes both initial erection and final dismantling of platform. Excludes anchors or temporary roof mounted
outrigger system.
015426 00-0012 EA Swing Stage Platform And Temporary Roof Mounted Outrigger System Erection And Dismantling ............ccccceeerienene 6,640.37
Note: Includes both initial erection and final dismantling of temporary roof mounted outrigger system.
015426 00-0013 EA Move Swing Stage Platform From Hooks To Different Location At Same Roof 2,512.58
015426 00-0014 EA Move Swing Stage Platform and Temporary Roof Mounted Outrigger System To Different Locatlon At Same Roof...... 3,499.66
01 55 Vehicular Access and Parking s
015523 Temporary Roads s
01 55 23 00-0001 Temporary Stabilized Construction Entrance orss2s
Note: As per Caltrans detail.
01552300-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance Assembly ..3.02
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.
01552300-0003 SF >4"To 6" Rock Temporary Stabilized Construction Entrance Assembly ..3.89
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.
01 55 23 00-0004 Rumble Trench Plate o129
copyright 2025 The Gordian Group, Inc. 2025
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Vehicular Access and Parking 0155

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01552300-0006 MO 8'x 10" Steel Rumble Trench Plate Rental
015523 00-0006 EA Placement And Removal Of Rumble Plate .
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
015523 00-0007 EA Relocate And Adjust Location Of RUMDIE PIALe..........cc.iiuiiiiiiiiiie et 24.52
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

..413.50

01 55 23 00-0008 Temporary Road Ramps (Godwin) o1 ss 29

Note: Excludes asphalt and gravel.

015523 00-0009 EA 4"Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin)... 221.87
01552300-0010 EA 6" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin).......... 332.80
01552300-0011 EA 8" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin).......... 443.73
01552300-0012 EA 12" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) .....19,792.11 554.67
01552300-0013 EA 24" Pipeline, 15' Passable Vehicle Width, Temporary Road Ramp (GOAWIn).........ccccecuiriiiiiiiiniiiieiesieeeeeeesieeeea 29,054.03 665.60
01 55 26 Traffic Control orss
01 55 26 00-0001 Temporary Removable Preformed Traffic Black Line Mask orss 2
Note: Includes installation and removal after use.
015526 00-0002 LF 6" Removable Traffic Black LiNe Mask ............cc.coiiiiiiiiii ettt 5.34
015526 00-0003 LF 8"Removable Traffic Black LiNe MasK ..............ccoiiiiiiiiiiccc s 6.46
01 55 26 00-0004 Temporary Preformed Traffic Line Tape orss20
Note: Includes installation and removal after use.
015526 00-0005 LF 4" Reflective Removable Traffic Line Tape....
015526 00-0006 LF 6" Reflective Removable Traffic Line Tape.
015526 00-0007 LF 8" Reflective Removable Traffic Line Tape....
01 55 26 00-0008 Temporary Painted Traffic Lines orss2
Note: Includes installation and removal after use.
015526 00-0009 LF 4" Temporary Painted Traffic Lines ettt 2.36
Note: Includes removal after use
For Not Removed, Deduct -1.65
015526 00-0010 LF 6" Temporary Painted Traffic Lines ettt e ettt et e e enee 3.1
Note: Includes removal after use
For Not Removed, Deduct -2.23
015526 00-0011 LF 8" Temporary Painted Traffic Lines ettt ettt ettt 3.91
Note: Includes removal after use
For Not Removed, Deduct -2.86
01 55 26 00-0012 Temporary Pedestrian Traffic Control orssz
015526 00-0013 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .
015526 00-0014 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange .
015526 00-0015 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow
015526 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow ..
015526 00-0017 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non-Fluorescent
015526 00-0018 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non-Fluorescent
015526 00-0019 CLF 1" Exterior Vinyl Tape (Warning Tape)
015526 00-0020 CLF 2" Exterior Vinyl Tape (Warning Tape)
015526 00-0021 CLF 3" Exterior Vinyl Tape (Warning Tape)
015526 00-0022 CLF 4" Exterior Vinyl Tape (Warning Tape)
01 55 26 00-0023 Linear Delineation System, Temporary Or Permanent (1 sz
Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M.
015526 00-0024 LF 4" Linear Delineation SyStem..........ccccooiiiiiiiiiiiiiieieeeese e ...11.64
015526 00-0025 LF 6" Linear Delineation SysStem..........ccccooveiiiiiiiiiiiieieeee e ...15.78
01 55 26 00-0026 Temporary Traffic Protection orssz
01 55 26 00-0027 Temporary Portable Traffic Control Device Usage o ss 2 00029
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0138 for delivery, placing and
removal.
015526 00-0028 DAY 28" Cone With Reflective Collar
015526 00-0029 WK 28" Cone With Reflective Collar
015526 00-0030 MO 28" Cone With Reflective Collar
015526 00-0031 DAY 36" Traffic Cone With Reflective Collar
015526 00-0032 WK 36" Traffic Cone With Reflective Collar
015526 00-0033 MO 36" Traffic Cone With Reflective Collar
015526 00-0034 DAY Tubular Marker Delineator Guide Post With Base/Channelizing Guide Post
015526 00-0035 WK Tubular Marker Delineator Guide Post With Base/Channelizing Guide Post
015526 00-0036 MO Tubular Marker Delineator Guide Post With Base/Channelizing Guide Post
015526 00-0037 DAY Vertical Panel
015526 00-0038 WK Vertical Panel
015526 00-0039 MO Vertical Panel
015526 00-0040 DAY Channelizer Drum....
015526 00-0041 WK Channelizer Drum....
015526 00-0042 MO Channelizer Drum....
015526 00-0043 DAY Stackable Channelizer Panel
015526 00-0044 WK Stackable Channelizer Panel
2025 copyright 2025 The Gordian Group, Inc.
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0155 Vehicular Access and Parking

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

015526 00-0045 MO Stackable Channelizer Panel..............cccccoiiiiiiiiiiiiiiiiiie
015526 00-0046 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
015526 00-0047 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
015526 00-0048 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
015526 00-0049 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...........c.ccccovviniinnnne.
015526 00-0050 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side
015526 00-0051 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side
015526 00-0052 DAY Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0053 WK Type lll Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-00564 MO Type lll Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0055 DAY Type lll Barricade, >5' To 10' Wide With Three Reflective Rails
015526 00-0056 WK Type lll Barricade, >5' To 10' Wide With Three Reflective Rails
015526 00-0057 MO Type lll Barricade, >5' To 10' Wide With Three Reflective Rails
015526 00-0058 DAY Up To 10' Wide A Frame Barricade
015526 00-0059 WK Up To 10' Wide A Frame Barricade
015526 00-0060 MO Up To 10' Wide A Frame Barricade
015526 00-0061 DAY Type A Or C Flasher
015526 00-0062 WK Type A Or C Flasher
015526 00-0063 MO Type A Or C Flasher
015526 00-0064 DAY Type B Flasher (High Intensity)
015526 00-0065 WK Type B Flasher (High Intensity) .
015526 00-0066 MO Type B Flasher (High INtensity) ........ccooiiiiriiiiiiiieeeeee e

01 55 26 00-0067 Temporary Traffic Barriers Usage (s ss 2 0026
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0138 for delivery, placing and
removal.

015526 00-0068 DAY 6'Long Portable Parking Curbs
015526 00-0069 WK 6'Long Portable Parking Curbs
015526 00-0070 MO 6'Long Portable Parking Curbs
015526 00-0071 DAY 6' Long Portable Speed Bumps
015526 00-0072 WK 6'Long Portable Speed Bumps
015526 00-0073 MO 6'Long Portable Speed Bumps
015526 00-0074 DAY 8'To 12.5' Concrete Traffic Barrier
015526 00-0075 WK 8' To 12.5' Concrete Traffic Barrier
015526 00-0076 MO 8' To 12.5' Concrete Traffic Barrier
015526 00-0077 DAY >12.5'To 20' Concrete Traffic Barrier
015526 00-0078 WK >12.5'To 20" Concrete Traffic Barrier
015526 00-0079 MO >12.5'To 20' Concrete Traffic Barrier
015526 00-0080 DAY 6'x 32" Tall Plastic Water Barrier
015526 00-0081 WK 6'x 32" Tall Plastic Water Barrier
015526 00-0082 MO 6'x 32" Tall Plastic Water Barrier
015526 00-0083 DAY 6'x 46" Tall Plastic Water Barrier .............ccccccoooviiiiicciciinne.
015526 00-0084 WK 6'x46" Tall Plastic Water Barrier
015526 00-0085 MO 6'x 46" Tall Plastic Water Barrier
015526 00-0086 DAY Sand Filled Crash Attenuator Barrels.
015526 00-0087 WK Sand Filled Crash Attenuator Barrels.
015526 00-0088 MO Sand Filled Crash Attenuator Barrels.

01 55 26 00-0089 Temporary Portable Signs And Message Displays Usage (o1 ss 26 00020

Note: Excludes placing and removing devices. See CSI| section 01 55 26 00-0138 for delivery, placing and

removal.
015526 00-0090 DAY Mesh Or Vinyl Roll-up Sign With Stand ..............cccociiiiiiiiiiiicccccce
015526 00-0091 WK Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0092 MO Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0093 DAY 18" x 18" Aluminum Construction Sign, With Portable Stand
015526 00-0094 WK 18" x 18" Aluminum Construction Sign, With Portable Stand
015526 00-0095 MO 18" x 18" Aluminum Construction Sign, With Portable Stand
015526 00-0096 DAY 30" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0097 WK 30" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0098 MO 30" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0099 DAY 30" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0100 WK 30" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0101 MO 30" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0102 DAY 48" x 18" Aluminum Construction Sign, With Portable Stand
015526 00-0103 WK 48" x 18" Aluminum Construction Sign, With Portable Stand
015526 00-0104 MO 48" x 18" Aluminum Construction Sign, With Portable Stand
015526 00-0105 DAY 48" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0106 WK 48" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0107 MO 48" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0108 DAY 48" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0109 WK 48" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0110 MO 48" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0111 DAY 48" x 36" Aluminum Construction Sign, With Portable Stand
015526 00-0112 WK 48" x 36" Aluminum Construction Sign, With Portable Stand
015526 00-0113 MO 48" x 36" Aluminum Construction Sign, With Portable Stand
015526 00-0114 DAY 48" x 48" Aluminum Construction Sign, With Portable Stand
015526 00-0115 WK 48" x 48" Aluminum Construction Sign, With Portable Stand
015526 00-0116 MO 48" x 48" Aluminum Construction Sign, With Portable Stand
015526 00-0117 DAY 60" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0118 WK 60" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0119 MO 60" x 24" Aluminum Construction Sign, With Portable Stand
015526 00-0120 DAY 60" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0121 WK 60" x 30" Aluminum Construction Sign, With Portable Stand
015526 00-0122 MO 60" x 30" Aluminum Construction Sign, With Portable Stand
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015526 00-0123 DAY 60" x 36" Aluminum Construction Sign, With Portable Stand...............coiiiiii e 9.55

015526 00-0124 WK 60" x 36" Aluminum Construction Sign, With Portable Stand
015526 00-0125 MO 60" x 36" Aluminum Construction Sign, With Portable Stand
015526 00-0126 DAY Aluminum Sign And POSt.........couiiiiiiiiiiiie e
015526 00-0127 WK  Aluminum Sign And Post
015526 00-0128 MO  Aluminum Sign And Post
015526 00-0129 DAY Trailer Mounted Flashing Arrow Board
015526 00-0130 WK Trailer Mounted Flashing Arrow Board
015526 00-0131 MO Trailer Mounted Flashing Arrow Board
015526 00-0132 DAY Trailer Mounted Portable Variable Message Sign (PVMS)
015526 00-0133 WK Trailer Mounted Portable Variable Message Sign (PVMS)
015526 00-0134 MO Trailer Mounted Portable Variable Message Sign (PVMS) .
015526 00-0135 DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) ..1,457.96
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0136 WK Two Head, Trailer Mounted Traffic Signal System (Set Of Two) .4,373.88
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0137 MO Two Head, Trailer Mounted Traffic Signal System (Set Of Two) 13,121.64
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.

01 55 26 00-0138 Place And Remove Temporary Traffic Protection Using Truck o ss 2 000020
Note: Includes delivery and return up to 15 miles. See CSl section 01 74 19 00-0045 for delivery >15 miles.

015526 00-0139 EA Placement And Removal Of Up To 250 Cones USING TIUCK .......cuiiuiiiiiiiiiiiei ettt 3.87
015526 00-0140 EA Placement And Removal Of >250 Cones USiNG TIUCK ............ccoiiiiiiiiiiiiciccc e 3.39
015526 00-0141 EA Placement And Removal Of Up To 250 Panels/Channelizers Using Truck 6.38
015526 00-0142 EA Placement And Removal Of >250 Panels/Channelizers Using Truck ..5.32
015526 00-0143 EA Placement And Removal Of Up To 250 Barricades USING TIUCK.........c.etiuiiruiitiriiisiesiee sttt 9.68
015526 00-0144 EA Placement And Removal Of >250 Barricades USING TTUCK ........ccueuiruiiiuiriiriiiitesteisieeieesie sttt st ss e sne s eanens 7.74
015526 00-0145 EA Placement And Removal Of Curbs/Speed Bumps Using Truck ...9.68
015526 00-0146 EA  Placement And Removal Of Portable Sign And Stand Using Truck ...5.81
015526 00-0147 EA Placement And Removal Of Aluminum Sign And Post Using Truck 24.19
015526 00-0148 EA Placement And Removal Of Trailer Mounted Boards And Signals Using Truck 72.57
015526 00-0149 EA Placement And Removal Of Up To 12.5' Concrete Traffic Barmier..........c.civiiiiirieiiesieieeceeee e 98.07
Note: If lifting equipment is not available on site, See CSI section 01 71 13 00-0000 for mobilization tasks.

For 1 Barrier, Add 245.18

For 2 Barriers, Add 88.26

For 3 Barriers, Add 29.42
015526 00-0150 EA Placement And Removal Of >12.5' Concrete Traffic Barrier.............cccciuiiiiiiiiii e 147.12

Note: If lifting equipment is not available on site, See CSI section 01 71 13 00-0000 for mobilization tasks.

For 1 Barrier, Add 367.80

For 2 Barriers, Add 132.41

For 3 Barriers, Add 44.14
015526 00-0151 EA  Placement And Removal Of Plastic Water BarTIer...............ciiiiiiiiiiiiicesic e 56.51

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 71 13 00-0000 for
mobilization tasks.
For 1 Barrier, Add
For 2 Barriers, Add
For 3 Barriers, Add
015526 00-0152 EA Placement And Removal Of Crash Attenuator Barrels
Note: If lifting equipment is not available on site, See CSI section 01 71 13 00-0000 for mobilization tasks.

For 1 Barrier, Add 183.88
For 2 Barriers, Add 66.20
For 3 Barriers, Add 22.07

01 55 26 00-0153 Place And Remove Temporary Traffic Protection From Roadside (Daily) orss

26 00-0026)

015526 00-0154 EA Placement And Removal Of Up To 250 Cones By Hand From Roadside 2.42
015526 00-0155 EA  Placement And Removal Of >250 Cones By Hand From Roadside 1.94
015526 00-0156 EA  Placement And Removal Of Up To 250 Panels/Channelizers By Hand From Roadside 3.23
015526 00-0157 EA  Placement And Removal Of >250 Panels/Channelizers By Hand From Roadside...............c.cccooiiiiiiiiiiiiiicccce 2.57
015526 00-0158 EA Placement And Removal Of Up To 250 Barricades By Hand From Roadside 4.84
015526 00-0159 EA Placement And Removal Of >250 Barricades By Hand From Roadside 3.87
015526 00-0160 EA Placement And Removal Of Portable Sign And Stand From Roadside......... 2.87
015526 00-0161 EA Placement And Removal Of Trailer Mounted Boards And Signals From Roadside 36.29
015526 00-0162 EA Roadside Relocation Of Concrete Traffic Barrier..............ccoiiiiiiiiiiiii s 49.04

Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rental tasks, 01 71 13 00-0000 for mobilization.

01 55 26 00-0163 Place And Remove Temporary Signs For Detours s ss 2 000026
01 55 26 00-0164 Temporary Reflectorized Signs For Detours o1 ss 26000163

Note: Excludes posts.

01 55 26 00-0165 Temporary Aluminum Engineer Grade Stop Signs For Detours orss 2s w016

015526 00-0166 EA  Temporary 18" x 18" Aluminum Engineer Grade Stop Sign For Detours 83.74
For Hi-Intensity Grade, Add 6.95
For Diamond Grade, Add 13.21

015526 00-0167 EA  Temporary 18" x 24" Aluminum Engineer Grade Stop Sign For Detours 94.23
For Hi-Intensity Grade, Add 9.09
For Diamond Grade, Add 17.27

015526 00-0168 EA  Temporary 24" x 24" Aluminum Engineer Grade Stop Sign For Detours 101.18
For Hi-Intensity Grade, Add 13.89
For Diamond Grade, Add 22.02
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015526 00-0169 EA Temporary 30" x 30" Aluminum Engineer Grade Stop Sign FOr DEtOUrS...........cciiiiiiiiiiiiieieeee e 114.05
For Hi-Intensity Grade, Add 5.21
For Diamond Grade, Add 28.20
015526 00-0170 EA Temporary 36" x 36" Aluminum Engineer Grade Stop Sign FOr DETOUrS...........ciiiiiuiiiiiiirieieisie e 143.55
For Hi-Intensity Grade, Add 15.29
For Diamond Grade, Add 47.97

01 55 26 00-0171 Other Temporary Reflectorized Traffic Signs For Detours o ss 26 000169

Note: Other traffic signs includes reserve, handicap, visitor, no parking, property, speed limit, tow away, ADA,
parking time limit, parking exclusive area, school, traffic/caution, etc. Excludes posts.

01 55 26 00-0172 Temporary Aluminum Engineer Grade Traffic Signs For Detours 1 ss 26 00171

015526 00-0173 EA Temporary 6" x 12" Aluminum Engineer Grade Traffic Sign For Detours .......... 59.58
For Hi-Intensity Grade, Add 1.72
015526 00-0174 EA Temporary 6" x 18" Aluminum Engineer Grade Traffic Sign For Detours........... 62.45
For Hi-Intensity Grade, Add 2.58
015526 00-0175 EA Temporary 9" x 12" Aluminum Engineer Grade Traffic Sign For Detours........... 62.45
For Hi-Intensity Grade, Add 2.58
015526 00-0176 EA  Temporary 9" x 15" Aluminum Engineer Grade Traffic Sign For Detours........... 64.60
For Hi-Intensity Grade, Add 3.23
015526 00-0177 EA Temporary 9" x 18" Aluminum Engineer Grade Traffic Sign For Detours .. 66.76
For Hi-Intensity Grade, Add 3.88
015526 00-0178 EA Temporary 9" x 24" Aluminum Engineer Grade Traffic Sign For Detours........... 74.43
For Hi-Intensity Grade, Add 5.17
015526 00-0179 EA  Temporary 9" x 48" Aluminum Engineer Grade Traffic Sign For Detours.......... 91.65
For Hi-Intensity Grade, Add 10.33
015526 00-0180 EA Temporary 12" x 12" Aluminum Engineer Grade Traffic Sign For Detours 65.32
For Hi-Intensity Grade, Add 3.44
015526 00-0181 EA  Temporary 12" x 18" Aluminum Engineer Grade Traffic Sign For Detours 74.43
For Hi-Intensity Grade, Add 5.17
015526 00-0182 EA Temporary 12" x 24" Aluminum Engineer Grade Traffic Sign For Detours 80.17
For Hi-Intensity Grade, Add 6.89
015526 00-0183 EA Temporary 12" x 30" Aluminum Engineer Grade Traffic Sign For Detours 85.91
For Hi-Intensity Grade, Add 8.61
015526 00-0184 EA Temporary 12" x 36" Aluminum Engineer Grade Traffic Sign For Detours 91.65
For Hi-Intensity Grade, Add 10.33
015526 00-0185 EA Temporary 18" x 18" Aluminum Engineer Grade Traffic Sign For Detours 83.04
For Hi-Intensity Grade, Add 7.75
015526 00-0186 EA Temporary 18" x 24" Aluminum Engineer Grade Traffic Sign For Detours 91.65
For Hi-Intensity Grade, Add 10.33
015526 00-0187 EA Temporary 18" x 30" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........cocuiiiiiiiiiiiieeeeeeee e 103.63
For Hi-Intensity Grade, Add 12.92
015526 00-0188 EA Temporary 18" x 36" Aluminum Engineer Grade Traffic Sign FOr DEtOUS ...........ccoiiiriiiiiniiicieeeseeee e 112.24
For Hi-Intensity Grade, Add 15.50
015526 00-0189 EA Temporary 18" x 54" Aluminum Engineer Grade Traffic Sign FOr DEtOUS ..........cccoiiiiiiiiiniiciseeeseee e 151.53
For Hi-Intensity Grade, Add 23.25
015526 00-0190 EA Temporary 24" x 24" Aluminum Engineer Grade Traffic Sign FOr Detours .............cccoiiiiiiiiiiiiniiiieeceees 106.50
For Hi-Intensity Grade, Add 13.78
015526 00-0191 EA  Temporary 24" x 30" Aluminum Engineer Grade Traffic Sign For Detours ..............ccccoooiiiiiiiicccccccc 117.98
For Hi-Intensity Grade, Add 17.22
015526 00-0192 EA Temporary 24" x 36" Aluminum Engineer Grade Traffic Sign FOr Detours .............cccoiiiiiiiiiiiiiniiiicceeececes 129.46
For Hi-Intensity Grade, Add 20.67
015526 00-0193 EA Temporary 24" x 42" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........coouiiiiiiiiiiiiieieeeee e 154.40
For Hi-Intensity Grade, Add 24.11
015526 00-0194 EA Temporary 24" x 48" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........coouiiiiiiiiiiiiieeee e 165.88
For Hi-Intensity Grade, Add 27.56
015526 00-0195 EA Temporary 24" x 54" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........cccuiiiiiiiiiieiieeeeee e 177.36
For Hi-Intensity Grade, Add 31.00
015526 00-0196 EA Temporary 30" x 30" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........cocuiiiiiiiiiiieeeeeeeee e 132.33
For Hi-Intensity Grade, Add 21.53
015526 00-0197 EA Temporary 30" x 36" Aluminum Engineer Grade Traffic Sign FOr DEOUIS ...........cooiiiiiiiiiniiicieieeseeee e 160.14
For Hi-Intensity Grade, Add 25.83
015526 00-0198 EA Temporary 30" x 42" Aluminum Engineer Grade Traffic Sign FOr DEOUIS ...........ccoiiiiiiiiniiciseeeseeee e 174.49
For Hi-Intensity Grade, Add 30.14
015526 00-0199 EA Temporary 30" x 48" Aluminum Engineer Grade Traffic Sign FOr DEOUIS ..........cccoiiiiiiiiiniiiciseieeseeee e 202.31
For Hi-Intensity Grade, Add 34.45
015526 00-0200 EA Temporary 30" x 60" Aluminum Engineer Grade Traffic Sign FOr Detours .............cccoiiiiiiiiiiiniiiieeeeeeeciee 24447
For Hi-Intensity Grade, Add 43.06
015526 00-0201 EA  Temporary 36" x 36" Aluminum Engineer Grade Traffic Sign FOr Detours .............cccoiiiiiiiiiiiiniiiieeeeeeees 177.36
For Hi-Intensity Grade, Add 31.00
015526 00-0202 EA Temporary 36" x 42" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........cccuiiiiiiiiiiiieieeeee e 208.05
For Hi-Intensity Grade, Add 36.17
015526 00-0203 EA Temporary 36" x 48" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........coouiiiiiiiiiiiieeeeeeee e 238.73
For Hi-Intensity Grade, Add 41.33
015526 00-0204 EA Temporary 36" x 54" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........ccciiiiiiiiiieeeeeeee e 255.95
For Hi-Intensity Grade, Add 46.50
015526 00-0205 EA Temporary 36" x 60" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........cccuiiiiiiiiiiiiieeeeee e 286.63
For Hi-Intensity Grade, Add 51.67
015526 00-0206 EA Temporary 36" x 73" Aluminum Engineer Grade Traffic Sign FOr DEOUIS ..........ccooiiiiiiiiiniiiieeeseeee s 337.41
For Hi-Intensity Grade, Add 62.86
015526 00-0207 EA Temporary 36" x 78" Aluminum Engineer Grade Traffic Sign FOr DEOUIS ...........ccouiiriiiiiiicieeeseeee e 351.76
For Hi-Intensity Grade, Add 67.17
015526 00-0208 EA Temporary 36" x 108" Aluminum Engineer Grade Traffic Sign FOr DEtOUrS ...........ccuiiriiiiiniiiiiicieeseeee e 458.06
For Hi-Intensity Grade, Add 93.00
015526 00-0209 EA Temporary 42" x 42" Aluminum Engineer Grade Traffic Sign For Detours ..............ccccoooiiiiiiiiicccccccccce 241.60
For Hi-Intensity Grade, Add 42.20
015526 00-0210 EA  Temporary 48" x 48" Aluminum Engineer Grade Traffic Sign FOr Detours .............cccoiiiiiiiiiiiiniiiieeeeeeee 298.12
For Hi-Intensity Grade, Add 55.11
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015526 00-0211 EA  Temporary 48" x 54" Aluminum Engineer Grade Traffic Sign For Detours 334.54
For Hi-Intensity Grade, Add 62.00
015526 00-0212 EA Temporary 48" x 60" Aluminum Engineer Grade Traffic Sign For Detours 357.50
For Hi-Intensity Grade, Add 68.89
015526 00-0213 EA Temporary 48" x 66" Aluminum Engineer Grade Traffic Sign For Detours 400.66
For Hi-Intensity Grade, Add 75.78
015526 00-0214 EA  Temporary 48" x 72" Aluminum Engineer Grade Traffic Sign For Detours 423.62
For Hi-Intensity Grade, Add 82.67
015526 00-0215 EA  Temporary 48" x 84" Aluminum Engineer Grade Traffic Sign For Detours 483.02
For Hi-Intensity Grade, Add 96.45
015526 00-0216 EA  Temporary 48" x 96" Aluminum Engineer Grade Traffic Sign For Detours 528.94
For Hi-Intensity Grade, Add 110.22
015526 00-0217 EA  Temporary 48" x 102" Aluminum Engineer Grade Traffic Sign For Detours 551.91
For Hi-Intensity Grade, Add 117.11
015526 00-0218 EA  Temporary 48" x 108" Aluminum Engineer Grade Traffic Sign For Detours 581.59
For Hi-Intensity Grade, Add 124.00
015526 00-0219 EA  Temporary 60" x 72" Aluminum Engineer Grade Traffic Sign For Detours 505.98
For Hi-Intensity Grade, Add 103.34
015526 00-0220 EA Temporary 78" x 96" Aluminum Engineer Grade Traffic Sign For Detours 765.30
For Hi-Intensity Grade, Add 179.12
01 55 26 00-0221 Temporary Overhead Slgn Structures For Detours (1526 000163
Note: Including horizontal Z-bars.
015526 00-0222 SF  From 30 To 360 SF Signs For Temporary Overhead Sign Structures For Detours 22.50
For Over 10' High, Add 13.00
01 55 26 00-0223 Temporary Sign Posts For Detours (1 ss 2 wores
Note: Excludes sign.
01 55 26 00-0224 Temporary U-Channel Sign Posts For Detours orss 26 000223
Note: Excludes digging and concrete.
01 55 26 00-0225 Temporary Baked Enamel U-Channel Sign Posts For Detours o ss 2 000229
015526 00-0226 EA Temporary 3' To 4' Baked Enamel U-Channel Sign Post Base For Detours 74.90
015526 00-0227 EA Temporary 6' Baked Enamel U-Channel Sign Post For Detours ...96.73
015526 00-0228 EA Temporary 7' Baked Enamel U-Channel Sign Post For Detours .115.69
015526 00-0229 EA Temporary 8' Baked Enamel U-Channel Sign Post For Detours .135.29
015526 00-0230 EA Temporary 10' Baked Enamel U-Channel Sign Post For Detours . 163.58
015526 00-0231 EA Temporary 12' Baked Enamel U-Channel Sign Post For Detours . 173.65
01 55 26 00-0232 Temporary Galvanized Steel U-Channel Sign Posts For Detours o ss 26 000229
015526 00-0233 EA Temporary 3' To 4' Galvanized Steel U-Channel Sign Post Base For Detours 78.99
015526 00-0234 EA Temporary 6' Galvanized Steel U-Channel Sign Post For Detours .103.22
015526 00-0235 EA Temporary 7' Galvanized Steel U-Channel Sign Post For Detours .130.35
015526 00-0236 EA Temporary 8' Galvanized Steel U-Channel Sign Post For Detours .151.50
015526 00-0237 EA Temporary 10' Galvanized Steel U-Channel Sign Post For Detours 175.38
015526 00-0238 EA Temporary 12' Galvanized Steel U-Channel Sign Post For Detours 183.91
01 55 26 00-0239 Temporary Fiberglass Or Composite Plastic U-Channel Sign Posts For
Detours (0155 26 00-0224)
015526 00-0240 EA Temporary 3' To 4' Fiberglass Or Composite Plastic U-Channel Sign Post Base For Detours 73.94
015526 00-0241 EA Temporary 6' Fiberglass Or Composite Plastic U-Channel Sign Post For Detours . 94.64
015526 00-0242 EA Temporary 7' Fiberglass Or Composite Plastic U-Channel Sign Post For Detours . 113.16
015526 00-0243 EA Temporary 8' Fiberglass Or Composite Plastic U-Channel Sign Post For Detours . 132.28
015526 00-0244 EA Temporary 10' Fiberglass Or Composite Plastic U-Channel Sign Post For Detours .. 158.11
015526 00-0245 EA Temporary 12' Fiberglass Or Composite Plastic U-Channel Sign Post For Detours .. 170.41

01 55 26 00-0246
01 55 26 00-0247

01 55 26 00-0248
01 55 26 00-0249
01 55 26 00-0250
01 55 26 00-0251
01 55 26 00-0252

01 55 26 00-0253

01 55 26 00-0254

01 55 26 00-0255
01 55 26 00-0256
01 55 26 00-0257
01 55 26 00-0258
01 55 26 00-0259
01 55 26 00-0260

2025

Temporary Tubular Sign Posts For Detours (o1 ss 2 00022
Note: Excludes digging and concrete.

Temporary 2-3/8" Diameter, Galvanized Steel Tubular Sign Post For

Detours (o1 ss 26 00-0246)
Temporary 6', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post For Detours.
Temporary 7', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post For Detours.
Temporary 8', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post For Detours
Temporary 10', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post For Detours..
Temporary 12', 2-3/8" Diameter, Galvanized Steel Tubular Sign Post For Detours..

Temporary Square Sign Posts For Detours o ss 25 000229
Note: Excludes digging and concrete.

Temporary Galvanized Steel Square Sign Posts For Detours (1 ss 2 00259

Temporary 3' To 4' Galvanized Steel Square Sign Post Base For Detours 79.90
Temporary 6' Galvanized Steel Square Sign Post For Detours . ....118.57
Temporary 7' Galvanized Steel Square Sign Post For Detours . ....139.90
Temporary 8' Galvanized Steel Square Sign Post For Detours . ....163.19
Temporary 10' Galvanized Steel Square Sign Post For Detours ...198.96
Temporary 12" Galvanized Steel Square Sign Post For Detours ...213.62
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01 55 26 00-0261 Temporary Breakaway Sign Posts And Bases For Detours o ss 26 000169
Note: For breakaway post systems, base posts are driven in, sign posts bolted to base post using lap splice
hardware kit. Excludes sign.
01 55 26 00-0262 Temporary 2.5 Lb./LF Breakaway Sign Posts And Base Posts For Detours
(01 55 26 00-0261)
01 55 26 00-0263 Temporary Base Posts, 2.5 Lb./LF, For Breakaway Sign Posts For Detours
(01 55 26 00-0262)
015526 00-0264 EA Temporary Base Post for 2.5 Lb./LF, Breakaway Sign Post FOr DEOUFS ............cceoiiiiiiniiiiiicieeeieeseeee e 103.11
015526 00-0265 EA Temporary Lap Splice Hardware For 2.5 Lb./LF, Breakaway Sign Post For Detours 64.97
01 55 26 00-0266 Temporary BreakaWay Slgn POStS 2.5 Lb./LF For Detours o ss 26 00-0262)
015526 00-0267 LF  Temporary Breakaway Sign Post, 2.5 Lb./LF For Detours. 1221
01 55 26 00-0268 Temporary 4 Lb./LF Breakaway Sign Posts And Base Posts For Detours o:ss
26 00-0261)
01 55 26 00-0269 Temporary Base Posts, 4 Lb./LF, For Breakaway Sign Posts For Detours
55 26 00-0268)
015526 00-0270 EA Temporary Base Post for 4 Lb./LF, Breakaway Sign Post FOr DEIOUS ..........ccuciiiiiiiiniiiiiieicieeeeie et 106.59
015526 00-0271 EA  Temporary Lap Splice Hardware for 4 Lb./LF, Breakaway Sign Post For Detours 64.97
01 55 26 00-0272 Temporary Breakaway Sign Posts, 4 Lb./LF For Detours (s ss 2s 0265
015526 00-0273 LF  Temporary Breakaway Sign Post, 4 LD./LF FOI DEIOUS.........cciuiiuiiiiiiiieieiereeeeest ettt 14.37
01 55 26 00-0274 Temporary Driven Sign Posts For Detours o ss 26 000261
01 55 26 00-0275 Temporary Driven Posts, 2.5 Lb./LF For Detours orss 2s 00027
015526 00-0276 LF  Temporary Driven Post, 2.5 LD./LF FOI DEEOUS .......c..iiuiiiiiiiiee ettt ettt e seenenees 14.00
For Each Soil Plate, Add 3.00
01 55 26 00-0277 Temporary Driven Posts, 4 Lb./LF For Detours (1 ss 2 o024
015526 00-0278 LF  Temporary Driven Post, 4 Lb./LF FOr DEIOUIS ........c.ciuiiiiiiiieieeetee ettt sttt ettt aeeae 17.06
For Each Soil Plate, Add 3.00
01 55 26 00-0279 Temporary Omni-Directional Breakaway System For Sign Posts And Light
Poles For Detours (0155 26 00-0261)
01 55 26 00-0280 Temporary Omni-Directional Breakaway Systems For Signs For Detours o:ss
26 00-0279)
Note: Break-Safe as manufactured by Transpo Industries. Organized by post type and size. Includes hinges,
anchors, all associated parts and drilling.
015526 00-0281 EA  Temporary Omni-Directional Breakaway System For 6" To 8" Wide Flange (Tramspo B525)
015526 00-0282 EA Temporary Omni-Directional Breakaway System For 10" To 21" Wide Flange (Tramspo B650) ..... .
015526 00-0283 EA  Temporary Omni-Directional Breakaway System For Standard | Beam Or W6x9 Flange (Tramspo ). 865.12
015526 00-0284 EA Temporary Omni-Directional Breakaway System For 3" To 4.5" Outside Diameter Pipe (Tramspo A3 And A4.5)
015526 00-0285 EA Temporary Omni-Directional Breakaway System For Square Tube (Tramspo AS3 And AS4)
015526 00-0286 EA  Temporary Omni-Directional Breakaway System For U-Channels (Tramspo AU4 To AU6). .
015526 00-0287 EA  Temporary Omni-Directional Breakaway System For U-Channels Embedded (Tramspo AUX4 To AUXB)...........ccecevenee. 772 15
01 55 26 00-0288 Temporary Omni-Directional Breakaway Systems For Poles For Detours o1
26 00-0279)
Note: Pole-Safe As Manufactured By Transpo Industries. Organized by bolt size. Includes four couplings, all
associated parts, drilling and can be for new or for retrofitting existing poles.
015526 00-0289 EA  Temporary Omni-Directional Breakaway System For Poles With 5/8" Couplings
015526 00-0290 EA Temporary Omni-Directional Breakaway System For Poles With 3/4" Couplings
015526 00-0291 EA Temporary Omni-Directional Breakaway System For Poles With 1" Couplings .
015526 00-0292 EA Temporary Omni-Directional Breakaway System For Poles With 1 1/4" COUPIINGS.......c.cccerueirierienieiriesieesieeeeseseeeeee 698.83
015526 00-0293 EA  Temporary Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 10" To Less
Than 15" e
015526 00-0294 EA Temporary Skirt For Omni-Directional Breakaway System For Poles With Bolt Circle Diameter Of 15" To 20" ....
01 55 26 00-0295 Temporary Rumble Strips o155z
Note: Includes removal after use.
015526 00-0296 LF  1/4" High, 4" Wide, Polymer Tape Temporary Rumble Strip.... . . .13.91
015526 00-0297 LF  1/2" High, 3-1/2" Wide, Polycarbonate Temporary RUMDIE Strp..........cc.iriiririiiiiisieieisieeee e 9.99
01 56 Temporary Barriers and Enclosures s
Note: Includes removal after use.
0156 16 Temporary Dust Barriers o5
01 56 16 00-0001 Temporary Sheeting For Protection orss
Note: Includes removal after use.
0156 16 00-0002 SF 6 Mil, Plastic Sheeting, APPIIEA TO FIOOTS. ......c.cutiiiiiieiee ettt ettt ettt eeeea et ea et en e 0.39
Note: Includes removal after use.
0156 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied TO WalS...........cc.iiiiiiiiiiie ettt 0.50
Note: Includes removal after use.
copyright 2025 The Gordian Group, Inc. 2025
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0156 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied TO CeiliNGS..........c.cuiuiiiiiiiiii et 0.66
Note: Includes removal after use.

0156 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied TO SCaffOldiNgG........c..iiiiiiii ettt sne e nneenee 0.66
Note: Includes removal after use.

0156 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied TO FIOOFS. .........iiiiiiiiieiiei e enes 0.47
Note: Includes removal after use.

0156 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied TO WalllS............ccuiiiiiiiiiieie ettt 0.58
Note: Includes removal after use.

0156 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied TO CeIlINGS ........c.cuiiriiiiiiieii e 0.74
Note: Includes removal after use.

0156 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding...........ccciiiiiiiiiie e 0.70
Note: Includes removal after use.

0156 16 00-0010 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding............cccccoiiiiiiiiiiiiiiiececs 0.92
Note: Includes removal after use.

0156 16 00-0011 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To FIOOIS ...........ccoiiiiiiiiiiiiiiiccee e 0.50
Note: Includes removal after use.

0156 16 00-0012 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied TO WalIS ...........ccuiiiiiiiiieee e 0.61
Note: Includes removal after use.

0156 16 00-0013 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To CeiliNgs ........c.iiiiiiiiiiiieiee e 0.77
Note: Includes removal after use.

0156 16 00-0014 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To SCaffolding ...........covireiiiriiieeee e 0.73
Note: Includes removal after use.

0156 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, APplied TO FIOOTS ........c.ccuiiiiiiiiiieieee et se e e e nnennee 0.49
Note: Includes removal after use.

0156 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, APplied TO WIS .........c.ciiiiiiiiiiieie ettt 0.60
Note: Includes removal after use.

0156 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied TO CIlINGS .......ccuiiiiiiiiiei ettt 0.76
Note: Includes removal after use.

0156 16 00-0018 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding ettt 0.72
Note: Includes removal after use.

0156 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To FIOOIS ..........c.ccoiiiiiiiiiiiiicee e 0.56
Note: Includes removal after use.

0156 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls...........ccoiiiiiiiiiiiiiieeceece e 0.67
Note: Includes removal after use.

01 56 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied TO CeiliNgS..........cciiiiiiiiiiieeeee e 0.83
Note: Includes removal after use.

0156 16 00-0022 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding............ccciiiiriiiiie s 0.79

Note: Includes removal after use.

01 56 16 00-0023 Temporary Canvas For Protection orss
Note: Includes removal after use.
0156 16 00-0024 SF  Heavy-Duty Woven Water Repellant Canvas, Applied TO WS ..o 1.02

01 56 16 00-0025 Accessories For Temporary Sheeting o: s

Note: Includes removal after use.

0156 16 00-0026 EA 7' Zipper Door FOr Plastic SNEEHING ..........c.oiiiiiiiiiii ettt ettt 24.01
Note: Includes removal after use.
0156 16 00-0027 LF  Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Walll).........ccoiiiiiiiiiiiieeeeeeee s 9.79

Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip
doors. Includes removal after use.

01 56 16 00-0028 Temporary Critical Barriers For Protection o:s

Note: Includes removal after use. See CSl section 02 89 00 00-0002 for Other barriers for infectious control.

0156 16 00-0029 EA Up To 1 SF Individual Critical Barriers For Outlets And Receptacles ...............ccoouiiiiiiiiiiiiiiiiiieccicieeeceeeies 13.00
Note: Includes removal after use.

0156 16 00-0030 EA >1 To 4 SF Individual Critical Barriers For Diffusers, Ceiling Speakers, Return Grilles, etc. 19.73
Note: Includes removal after use.

01 56 16 00-0031 EA >4 To 8 SF Individual Critical Barriers For Diffusers, Return Grilles, Access Doors, Light Fixtures, etc............ccccoceninniis 26.52
Note: Includes removal after use.

0156 16 00-0032 EA >8 To 32 SF Individual Critical Barriers For Doors, WINAOWS, €1C. .........ccciuiiiiieiiiiee ettt e et e e e eenaaaa e e e nnens 41.46

Note: Includes removal after use.

01 56 16 00-0033 Temporary Stud Wall o1 5616

Note: Includes removal after use.

01 56 16 00-0034 Temporary Stud Wall With Drywall(m 56 16 00-0033)

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished and removal after use. Excludes paint.

01 56 16 00-0035 Temporary Stud Wall With DI'yWa"(mse 16 00-0034)

0156 16 00-0036 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccvvrercrnns 6.90
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0037 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccoecvrverveniennns 6.90
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0038 SF  5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........cccccvereneinnnns 7.02
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0039 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccccvveruerinns 9.56
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
0156 16 00-0040 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........cccccoevervenienenn 9.56
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
2025 copyright 2025 The Gordian Group, Inc.
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0156 16 00-0041 SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccccceevvrrennnne 9.78
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30

01 56 16 00-0042 Temporary Stud Wall With Fire Rated Drywall o1 ss 16 00.0039

0156 16 00-0043 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .............cccccririininnnnnnne 7.03
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20

0156 16 00-0044 SF  5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...
Note: Includes removal after use.

.7.07

For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0045 SF  5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..........cccccoceevrvnenennecnne 7.00
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0046 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
L0713 (=T TSSOSO TSSOSO S POPOPUPON 7.86
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0047 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........cccccceovrenrvnnnnne 9.81
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
0156 16 00-0048 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........cccccccovviviiinncnnne 9.89
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
0156 16 00-0049 SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccccevvrereinneennes 9.76
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
0156 16 00-0050 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
L0710 (=Y SRS SR S PRRSPRRPPRN 11.48
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30

01 56 16 00-0051 Temporary Stud Wall With Oriented Strand Board (OSB) o155 16 000039

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.

0156 16 00-0052 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 6.75
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20

0156 16 00-0053 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center...
Note: Includes removal after use.

.6.79

For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0054 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.92
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0055 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 7.00
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0056 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 9.24
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
0156 16 00-0057 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.34
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
0156 16 00-0058 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.60
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
0156 16 00-0059 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.75
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30

01 56 16 00-0060 Temporary Stud Wall With BC PlyWOOd (01 56 16 00-0033)

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.

0156 16 00-0061 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center... 7.06
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0062 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center... 7.23
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0063 SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center.... 7.51
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0064 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center... 7.66
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.20
0156 16 00-0065 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center . 9.88
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
0156 16 00-0066 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ..........c.coceviriiineriienenees 10.22
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
0156 16 00-0067 SF  5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........cccceouvenrinenecrnennns 10.77
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30
copyright 2025 The Gordian Group, Inc. 2025
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0156 16 00-0068 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ..........cccccceviriineneeniennenns 11.08
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.30

01 56 16 00-0069 Temporary Stud Wall With Plastic Sheeting or ss 16 000039

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use.

0156 16 00-0070 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ............cccccooevuenen. 3.96
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.07
0156 16 00-0071 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ...........cccoevevrinencinnns 4.04
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.07
0156 16 00-0072 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center...................... 4.07
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.07
0156 16 00-0073 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center 4.06
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.07
0156 16 00-0074 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 4.14
Note: Includes removal after use.
For Metal Studs 24" On Center, Add/Deduct 1.07

01 56 16 00-0075 Temporary Doors (01 56 16 00-0033)
Note: For temporary stud walls. Includes removal after use.
0156 16 00-0076 EA  Temporary Metal DOOr AN FIAME ........ooiiiiiiiieie ittt ettt e e st et e e et e e e e st e e e et e e e et e e e et e eseenseaneennean 637.53
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0077 Sthky Mats (0156 16)
Note: Includes removal after use.
0156 16 00-0078  EA 18" X 36", B0 LAYET SHCKY IMAE......c.cuiuiuitiiiiiie ittt ettt s ettt b bbb s £ £t b bt e bbbttt e bbb et ettt ie bbb eses 38.60
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add
0156 16 00-0079 EA 18" x 46", 30 Layer Sticky Mat
Note: Includes removal after use.

For 60 Layers Instead Of 30, Add 29.85
0156 16 00-0080 EA 24" X 36", 30 LAYer SHCKY Mat ...ttt b et b et et bt et e et et e e e enene 44.29
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 29.85
0156 16 00-0081 EA 25" X 45", 30 Layer SHOKY Mat........cooiiuiuiiiii ettt 58.50
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 40.51
0156 16 00-0082 EA 36" X 36", 30 Layer SHOKY Mat........ccooiuiiiiiiiiii e 64.19
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 44.78
0156 16 00-0083  EA 36" X 46", 30 LAYET SHOKY ML ... ...ciiitiiiiiiitetci sttt ettt ettt ettt s et et beneanas 69.87
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 49.04
0156 16 00-0084 EA 36" X 60", 30 LAYEr SHOKY Mat.......coiiiiiiiitiiiii bbbttt 140.95
Note: Includes removal after use.
For 60 Layers Instead Of 30, Add 102.35
0156 16 00-0085 EA 36" X 72", 30 LAYEr SHCKY Mt ..ottt ettt ettt ettt eeeen s eaes 168.24

Note: Includes removal after use.

01 56 16 00-0086 Temporary Floor Protection orss 1

Note: Includes removal after use.

0156 16 00-0087 SF  1/8" Thick, Masonite For Temporary FIOOr ProteCHON. ..........oiiiiiiiii ettt 1.78
Note: Includes removal after use.

0156 16 00-0088 SF  1/2" Thick, Plywood For Temporary Floor Protection BSOS UOPRU O P UUPUPRPOPN 1.80
Note: Includes removal after use.

0156 16 00-0089 SF  3/4" Thick, Plywood For Temporary Floor Protection ettt 213
Note: Includes removal after use.

0156 16 00-0090 LF 38" Wide, 46 Mil Fiberboard, Ram Board® For Temporary FIoor Protection...............ccccciiiiiiiniiiiiniiiiiiciiececccecees 1.08
Note: Includes removal after use.

0156 16 00-0091 LF 36" Wide, 9 Mil, Regular Weight Red Rosin Paper, For Temporary Floor Protection.......... 0.34
Note: Includes removal after use.

0156 16 00-0092 CSF 3 Mil, Temporary Self-adhesive Carpet ProteCtion FilM............ccuiiiiiiiiiieeee e 27.80
Note: Includes removal after use.

0156 16 00-0093 SF  Burlap For Temporary FIOOT PrOtECHON .........c.uiiiiiiiiiieiieteieie sttt ettt e et e et et ee e eee e e eneee 0.74

Note: Includes removal after use.

01 56 26 Temporary Fencing ers0

01 56 26 00-0001 Temporary Fencing orssz
Note: Per ASTM A392-06 Standards

01 56 26 00-0002 Temporary Chain Link Fence o1 s 26 00.0001)

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts.

01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months (1 s 2s oc-002

2025 copyright 2025 The Gordian Group, Inc.
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0156 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up To 6 Months..
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add

0156 26 00-0007 LF  Temporary 10" High Chain Link Fence And Posts, Up To 6 Months ..23.95
For >100 To 250, Deduct -0.96
For >250 To 500, Deduct -1.92
For >500, Deduct -2.88
For Each LF Shade Cloth, Add 4.75

01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months (1 6 26 00-0002)

015626 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 TO 12 MONNS ........c.cciiiiiiiiiiiiies et 7.32

For >100 To 250, Deduct -0.19

For >250 To 500, Deduct -0.37

For >500, Deduct -0.56

For Each LF Shade Cloth, Add 1.60
015626 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 TO 12 MONNS ........c.ccuiiiiiiiiiiiie et 8.14

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Each LF Shade Cloth, Add 2.55
0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months ...........c.ccooviiiiiiieiiics ..11.40

For >100 To 250, Deduct -0.35

For >250 To 500, Deduct -0.71

For >500, Deduct -1.06

For Each LF Shade Cloth, Add 3.60
0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months .25.86

For >100 To 250, Deduct -1.06

For >250 To 500, Deduct -2.11

For >500, Deduct -3.17

For Each LF Shade Cloth, Add 4.75

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months o1 ss 26 c0-0002)

0156 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months ..........cccccevininciiiincnicne. ..7.70

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.41

For >500, Deduct -0.62

For Each LF Shade Cloth, Add 1.60
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months ...........ccccceeiiiiiiiiiniicies ...8.57

For>100 To 250, Deduct -0.23

For >250 To 500, Deduct -0.46

For >500, Deduct -0.69

For Each LF Shade Cloth, Add 2.55
0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months ...........cccceiiiiiiiiiiiices 1212

For >100 To 250, Deduct -0.39

For >250 To 500, Deduct -0.78

For >500, Deduct -1.17

For Each LF Shade Cloth, Add 3.60
0156 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months 27.97

For>100 To 250, Deduct -1.16

For >250 To 500, Deduct -2.32

For >500, Deduct -3.48

For Each LF Shade Cloth, Add 4.75

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months o ss 26 00-0002

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And Posts, >18 Months
For>100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0020 LF  Temporary 6' High Chain Link Fence And Posts, >18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And Posts, >18 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0022 LF  Temporary 10' High Chain Link Fence And Posts, >18 Month
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
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CalPoly General Requirements 01
Humb()ldt. Temporary Facilities and Controls 01 50

Temporary Barriers and Enclosures 01 56

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 56 26 00-0023 Temporary Chain Link Fence Gates (1 56 25 00-0001)

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months o1 ss 2 000029
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months (1 s 2s oc029

0156 26 00-0026 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months 283.02
For Each LF Shade Cloth, Add 16.11

0156 26 00-0027 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS...........coiiiiiiiniiiiceeeeee e 479.12
For Each LF Shade Cloth, Add 40.27

0156 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........c.ccuiiiiiiiiniiiicieeeecee e 536.93
For Each LF Shade Cloth, Add 48.32

0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 MONths............coccoiiiiiiiiiiiiiiicececee e 610.88
For Each LF Shade Cloth, Add 60.40

0156 26 00-0030 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 MONths............ccccoiiiiiiiiiiiiiiiicieecece 732.33
For Each LF Shade Cloth, Add 80.53

0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 MONthS...........cciiiiiiiiiiiiicieeeeseceee e 814.46
For Each LF Shade Cloth, Add 96.64

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months (1 s 2s oo029

0156 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months 302.69
For Each LF Shade Cloth, Add 25.67

0156 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........c.cuiiiiiiiiniiiiceceeecee e 516.80
For Each LF Shade Cloth, Add 64.17

0156 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........c.cuiiiiiiiiiiiicieeeeeeeeeee e 580.37
For Each LF Shade Cloth, Add 77.01

0156 26 00-0036 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MONths............coccoiiiiiiiniiiiiiicicecec e 671.78
For Each LF Shade Cloth, Add 96.26

0156 26 00-0037 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MONths............cccoiiiiiiniiiiiiiiiiciccece e 812.39
For Each LF Shade Cloth, Add 128.35

0156 26 00-0038 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MONthS...........cciiiiiiiiiiiiiiiceeeseeeee e 920.46
For Each LF Shade Cloth, Add 154.02

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months (1 s 2s 00029

0156 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months 337.79
For Each LF Shade Cloth, Add 36.24

0156 26 00-0041 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........c.coiiiiiiiniiiscieeeeee e 591.37
For Shade Cloth, Add 90.60

0156 26 00-0042 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 MONths............cocoiiiiiiniiiiiiiiiciceceec e 661.92
For Shade Cloth, Add 108.72

0156 26 00-0043 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 MONths...........ccoccoiiiiiiiiiiiiiiiiciceceec e 757.26
For Shade Cloth, Add 135.90

0156 26 00-0044 EA 20'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 MONths............coccoiiiiiiiiiiiiiiieiccec e 925.48
For Shade Cloth, Add 181.20

0156 26 00-0045 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 MONthS..........cccuiiiiiiiiiiiiceceeecseee e 1,071.69
For Shade Cloth, Add 217.43

01 56 26 00-0046 10' High, Temporary Chain Link Fence Gates, Up To 6 Months (1 ss 26 000029

0156 26 00-0047 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 MONthS.........c.ccuiiiiiiiniiiiicieieeseeeeeeee e 409.78
For Each LF Shade Cloth, Add 47.82

0156 26 00-0048 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months............cccccceiinincninnns 710.28
For Each LF Shade Cloth, Add 119.54

0156 26 00-0049 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months.............ccccciviiiniiinnns 796.60
For Each LF Shade Cloth, Add 143.45

0156 26 00-0050 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months.............ccccciviiiiiiinns 910.01
For Each LF Shade Cloth, Add 179.31

01 56 26 00-0051 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 MONthS...........ccoiiiiiiiiiiiiieceeeee e 1,112.43
For Each LF Shade Cloth, Add 239.08

0156 26 00-0052 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........cc.ooiiiiiiiiiiiiicceee e 1,282.38
For Each LF Shade Cloth, Add 286.89

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months (156 26 00-0023)
01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 To 12 Months (1 s 26 c000s9

0156 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months 293.80
For Each LF Shade Cloth, Add 16.11

0156 26 00-0056 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...........cccceeiiiiiinnenne 495.90
For Each LF Shade Cloth, Add 40.27

0156 26 00-0057 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........ccccceviiiiiiincnne 556.10
For Each LF Shade Cloth, Add 48.32

0156 26 00-0058 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........cccccceeviiviiiicnnne 632.45
For Each LF Shade Cloth, Add 60.40

0156 26 00-0059 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........ccccceeviiiiiiiicnnne 758.69
For Each LF Shade Cloth, Add 80.53

0156 26 00-0060 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........cccccceevviiiiiiiicnnns 843.23
For Each LF Shade Cloth, Add 96.64

01 56 26 00-0061 6' High, Temporary Chain Link Fence Gates, >6 To 12 Months orss 2 00053

0156 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months 313.96
For Each LF Shade Cloth, Add 25.67
2025 copyright 2025 The Gordian Group, Inc.
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01 56 Temporary Barriers and Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0063 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ..........ccciiiiiiiiiiiiieee e 534.34
For Each LF Shade Cloth, Add 64.17
0156 26 00-0064 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ........c.ocoiiiiiiiiiiiieeeeee e 600.42
For Each LF Shade Cloth, Add 77.01
0156 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ........ccooiiiiiiiiiiiieeee e 694.33
For Each LF Shade Cloth, Add 96.26
0156 26 00-0066 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS ..........ccuiiiiiiiniiiieieceeeee e 839.95
For Each LF Shade Cloth, Add 128.35
0156 26 00-0067 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS ..........ccuoiiiiiiiiiiiciceeeeee e 950.53
For Each LF Shade Cloth, Add 154.02

01 56 26 00-0068 8' High, Temporary Chain Link Fence Gates, >6 To 12 Months o ss 2 000059

0156 26 00-0069 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........cciiiiiiiiiiiii e 350.20
For Each LF Shade Cloth, Add 36.24

0156 26 00-0070 EA 10'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ..........ccciiiiiiiiiiiiie e 610.66
For Shade Cloth, Add 90.60

0156 26 00-0071 EA  12'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ..........ccciiiiiiiiiiiiee e 683.97
For Shade Cloth, Add 108.72

0156 26 00-0072 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ........c.ccoiiiiiiiiiiiieeeee e 782.07
For Shade Cloth, Add 135.90

0156 26 00-0073 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS ..........ccuiiiiiiiniiiicieceeeeee e 955.80
For Shade Cloth, Add 181.20

0156 26 00-0074 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, >6 T 12 MONthS ........c.ccooiiiiiiiiiiieeeeeee e 1,104.76
For Shade Cloth, Add 217.43

01 56 26 00-0075 10" High, Temporary Chain Link Fence Gates, >6 To 12 Months o1 ss 2s 000059

0156 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ..........cccuiiiiiiiiiiiiee e 425.29
For Each LF Shade Cloth, Add 47.82

0156 26 00-0077 EA  10'Wide, 10" High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS ..........ccciiiiiiiiniiiiiiieieeieie et 734.40
For Each LF Shade Cloth, Add 119.54

0156 26 00-0078 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, >6 TO 12 MONENS ..........ccciiiiiiiiniiiriiieieeeeie e 824.16
For Each LF Shade Cloth, Add 143.45

0156 26 00-0079 EA 15'Wide, 10" High, Temporary Chain Link Fence Gate, >6 TO 12 MONtNS .........ccciiiiiiiiniiiiiieieeieeseeee e 941.02
For Each LF Shade Cloth, Add 179.31

015626 00-0080 EA 20'Wide, 10" High, Temporary Chain Link Fence Gate, >6 To 12 Months ............cccceeviienerinnns ....1,150.32
For Each LF Shade Cloth, Add 239.08

0156 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months ....1,323.73
For Each LF Shade Cloth, Add 286.89

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months (1 s 26 000029
01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months o1 ss 26 co-00s2)

0156 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........cciiiiiiiiiiiiiicieeeseee e 305.13
For Each LF Shade Cloth, Add 16.11

0156 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 TO 18 MONtNS ..........coiiiiiiiiiiiriiiciceieeseeee e 513.51
For Each LF Shade Cloth, Add 40.27

0156 26 00-0086 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 TO 18 MONtNS ..........coiiiiiiiiiiiiiicieeieeseeee e 576.24
For Each LF Shade Cloth, Add 48.32

0156 26 00-0087 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months et 655.10
For Each LF Shade Cloth, Add 60.40

0156 26 00-0088 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ...........ccciiiiiiiiiiiiiiiciicee e 786.37
For Each LF Shade Cloth, Add 80.53

0156 26 00-0089 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 MONtNS ........cciiiiiiiiiiiiiieeeeee e 873.43
For Each LF Shade Cloth, Add 96.64

01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months orss 26 00082

0156 26 00-0091 EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0O 18 MONthS ........c.cciiiiiiiiiiiiiiiciceeseee e 325.80
For Each LF Shade Cloth, Add 25.67

015626 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 TO 18 MONtNS ..........cciiiiiiiiiiniiicieeieeseeee e 552.76
For Each LF Shade Cloth, Add 64.17

0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months .............cccocooiiiiiiiiicccce 621.46
For Each LF Shade Cloth, Add 77.01

0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ...........cccuiiiiiiiiiiiiiiiicicceeesee e 718.01
For Each LF Shade Cloth, Add 96.26

015626 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ...........ccciiiiiiiiiiiiiiiicii s 868.89
For Each LF Shade Cloth, Add 128.35

0156 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 MONtNS ........cciiiiiiiiiiiiiieieeeeee e 982.10
For Each LF Shade Cloth, Add 154.02

01 56 26 00-0097 8' ngh, Temporary Chain Link Fence Gates, >12 To 18 Months (1 56 26 000082

0156 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 T 18 MONthS ..........cciiiiiiiiiiiiriicieeeseee e 363.22
For Each LF Shade Cloth, Add 36.24
015626 00-0099 EA 10'Wide, 8' High, Temporary Chain Link Fence Gate, >12 TO 18 MONtNS ..........ccuiiiiiiiiiiiiiciseieieee e 630.92
For Shade Cloth, Add 90.60
015626 00-0100 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ...........ccccuiiiiiiiiiiiiiiicii e 707.13
For Shade Cloth, Add 108.72
015626 00-0101 EA  15'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ...........ccccuiiiiiiiiiiiiiciie e 808.11
For Shade Cloth, Add 135.90
0156 26 00-0102 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 MONtNS ........ccoiiiiiiiiiiiieieeeeee e 987.63
For Shade Cloth, Add 181.20
0156 26 00-0103 EA  24'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months ....1,139.49
For Shade Cloth, Add 217.43
copyright 2025 The Gordian Group, Inc. 2025
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MINOR TOTAL DIRECT DEMOLITION
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01 56 26 00-0104 10' High, Temporary Chain Link Fence Gates, >12 To 18 Months (1 s 2s oo-00s2)

015626 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months 441.56
For Each LF Shade Cloth, Add 47.82

015626 00-0106 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months 759.72
For Each LF Shade Cloth, Add 119.54

0156 26 00-0107 EA  12'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 Months 853.10
For Each LF Shade Cloth, Add 143.45

0156 26 00-0108 EA  15'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 Months 973.58
For Each LF Shade Cloth, Add 179.31

0156 26 00-0109 EA  20'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 Months ...1,190.12
For Each LF Shade Cloth, Add 239.08

0156 26 00-0110 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 Months ...1,367.14
For Each LF Shade Cloth, Add 286.89

01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months (o1 56 26 00-0023)
01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months (s sszs 00119

015626 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ..............ccccccoiiiiiiiiiiiinnne ..316.45
For Each LF Shade Cloth, Add 16.11

0156 26 00-0114 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeiiiiiiiniiiiincns .531.13
For Each LF Shade Cloth, Add 40.27

0156 26 00-0115 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeoiiiiiiniiiinens .596.37
For Each LF Shade Cloth, Add 48.32

0156 26 00-0116 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoevviiiiiiiiiicnens .677.75
For Each LF Shade Cloth, Add 60.40

0156 26 00-0117 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccooiiiiiiiiiiiinennns .814.05
For Each LF Shade Cloth, Add 80.53

0156 26 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeiiiiiiiieniiinenns .903.63
For Each LF Shade Cloth, Add 96.64

01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates, >18 Months orss 2000111

015626 00-0120 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ..............ccccceoiiiiiiiiiiinnne ..337.64
For Each LF Shade Cloth, Add 25.67

01 56 26 00-0121 EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ............ccccceriiininiieiiiieine .571.17
For Each LF Shade Cloth, Add 64.17

0156 26 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeoiiiiiiiiiiinies .642.51
For Each LF Shade Cloth, Add 77.01

0156 26 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccovviiiiiiiiiiicnenns .741.69
For Each LF Shade Cloth, Add 96.26

0156 26 00-0124 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeiiiiiiiiiiiiiiens .897.83
For Each LF Shade Cloth, Add 128.35

015626 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONNS ..........cccioiiiiiiiiiiiiseceeee e 1,013.68
For Each LF Shade Cloth, Add 154.02

01 56 26 00-0126 8' High, Temporary Chain Link Fence Gates, >18 Months orss 2000111

0156 26 00-0127 EA  4'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ............cccccoviiiiiiiiiniiienee
For Each LF Shade Cloth, Add

0156 26 00-0128 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeoiiiiiiiiiiiinins
For Shade Cloth, Add

0156 26 00-0129 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeoiiiiiiiiiiiinens
For Shade Cloth, Add

0156 26 00-0130 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeiiiiiiiiiiiiinens
For Shade Cloth, Add

0156 26 00-0131 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeiiiiiiiiinienens
For Shade Cloth, Add

015626 00-0132 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........cccceovviiiinincinnnns
For Shade Cloth, Add

01 56 26 00-0133 10" High, Temporary Chain Link Fence Gates, >18 Months o1 ss 25 00.0111)

0156 26 00-0134 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ..........cccccoeoiiiiiiiiiiiinens
For Each LF Shade Cloth, Add

0156 26 00-0135 EA  10'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

0156 26 00-0136 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

0156 26 00-0137 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

0156 26 00-0138 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

015626 00-0139 EA 24'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

01 56 26 00-0140 Temporary Chain Link Fence Panels (Portable) orss 2 000001

Note: Includes delivery, set-up and removal. Excludes sandbags.

01 56 26 00-0141 Temporary Chain Link Fence Panels (Portable), Up To 6 Months (1 s 26 000140

015626 00-0142 LF  Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months...........ccccceviniincieninne. .7.64
For >100 To 250, Deduct -0.20
For >250 To 500, Deduct -0.41
For >500, Deduct -0.61
For Each LF Shade Cloth, Add 1.60
2025 copyright 2025 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0143 LF  Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months ..8.48
For>100 To 250, Deduct -0.23
For >250 To 500, Deduct -0.45
For >500, Deduct -0.68
For Each LF Shade Cloth, Add 2.55
0156 26 00-0144 LF  Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Month: . 11.63
For>100 To 250, Deduct -0.37
For >250 To 500, Deduct -0.73
For >500, Deduct -1.10
For Each LF Shade Cloth, Add 3.60

01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months (1 ss 2s o140

015626 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months .7.99

For>100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.44

For >500, Deduct -0.66

For Each LF Shade Cloth, Add 1.60
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months .8.86

For>100 To 250, Deduct -0.25

For >250 To 500, Deduct -0.49

For >500, Deduct -0.74

For Each LF Shade Cloth, Add 2.55
0156 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months 12.27

For>100 To 250, Deduct -0.40

For >250 To 500, Deduct -0.80

For >500, Deduct -1.19

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (1 ss 2 oo-
0140)

015626 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months 8.34

For >100 To 250, Deduct -0.24

For >250 To 500, Deduct -0.48

For >500, Deduct -0.71

For Each LF Shade Cloth, Add 1.60
015626 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months 9.29

For >100 To 250, Deduct -0.27

For >250 To 500, Deduct -0.54

For >500, Deduct -0.80

For Each LF Shade Cloth, Add 2.55
015626 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months 12.99

For >100 To 250, Deduct -0.43

For >250 To 500, Deduct -0.87

For >500, Deduct -1.30

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months 1 s 26 000140

015626 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 Months . ...8.77

For >100 To 250, Deduct -0.26

For >250 To 500, Deduct -0.52

For >500, Deduct -0.78

For Each LF Shade Cloth, Add 1.60
015626 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 Months . ...9.73

For >100 To 250, Deduct -0.29

For >250 To 500, Deduct -0.58

For >500, Deduct -0.87

For Each LF Shade Cloth, Add 2.55
015626 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), >18 Months . .13.74

For >100 To 250, Deduct -0.47

For >250 To 500, Deduct -0.94

For >500, Deduct -1.41

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags orss 2 000140

0156 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag et 6.96
Note: Includes placement and removal.

01 56 26 00-0159 Relocate Chain Link Fence, Gates And Panels (1 s 26 00-0001)

Note: Excludes auguring/drilling for posts.

01 56 26 00-0160 Relocate Temporary Chain Link Fence On Site (o1 56 26 000159

015626 00-0161 LF  Relocate Temporary 4' High Chain Link Fence And Posts
015626 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts
0156 26 00-0163 LF  Relocate Temporary 8' High Chain Link Fence And Posts
0156 26 00-0164 LF  Relocate Temporary 10" High Chain Link Fence And Posts

01 56 26 00-0165 Relocate Temporary Chain Link Fence Panels On Site orss 25 oo0159)
015626 00-0166 LF Relocate Temporary 4' High Chain Link Fence Panel, Self Standing
0156 26 00-0167 LF  Relocate Temporary 6' High Chain Link Fence Panel, Self Standing
0156 26 00-0168 LF  Relocate Temporary 8' High Chain Link Fence Panel, Self Standing ...........ccccccoeiviiiniiienn.
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Temporary Barriers and Enclosures 01 56

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 56 26 00-0169 Relocate Temporary Chain Link Gates On Site (o1 6 2s 000159

015626 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Posts ...116.64
015626 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts ...134.58
0156 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Post: ...165.99
0156 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts ..179.45

01 56 26 00-0174 Temporary Safety Fence orss29

Note: Includes removal after use.
015626 00-0175 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence 3.53

01 56 29 Temporary Protective Walkways (159
01 56 29 00-0001 Temporary Sidewalk Bridge Protection orssz
01 56 29 00-0002 Installation of Sidewalk Bridge(m 56 29 00-0001)

Note: Excludes material rental. See CSl section 01 56 29 00-0005 for monthly rental x length.

0156 29 00-0003 LF Installation of Heavy-Duty Steel Post And Beam Sidewalk Bridge Assembly 185.41
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 6.00
For Each Additional Foot Over 8' Wide, Add 3.00
For Each Additional Foot Over 8' High, Add 2.00
0156 29 00-0004 LF Installation of Netting for Sidewalk BriAge ...........ooiiiiiiiii ettt ettt e et e e naeanes 4.72

01 56 29 00-0005 Monthly Rental of Sidewalk Bridge (1 s 29 000001

Note: Excludes installation set-up and removal. See CSI section 01 56 29 00-0002 for installation set-up, 01 56
29 00-0016 for removal.

015629 00-0006 LF Monthly Rental Of Up To 8' Wide And 8' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk Bridge

Assembly ....15.49
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.32
015629 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMDIY ...ttt ettt et h et et h ket s e a et h bt h et a bt ettt et en et 17.45
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.62
0156 29 00-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
BrAGE ASSEIMDIY......ceeeiieee ettt ettt e bt et b e st h e e h e h e e e e bt e h bt Rt e bt he bt eae et e e et et e ean et e enneteane 19.38
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.91
015629 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk Bridge
FaXSEST=T 2 o PSP SR PR S 19.38
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.91
0156 29 00-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk Bridge
AASSEIMDIY ...ttt ettt R e Rt R Rt R e E e e Rt e et Rt eR e e et R e e e e e R e e e e R e e et et e e en et e ene e neeneenneanee 21.30
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 3.20
015629 00-0011 LF  Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
BrAGE ASSEIMDIY ..ottt ettt h bbbt h ettt ettt 25.21
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 3.78
015629 00-0012 LF Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk Bridge
AASSEIMIDIY ..ttt ettt ettt ekt ek £ e ek et et e e h e £ e Rt b et he et et e h et et ne et et e enene 23.28
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 3.49
015629 00-0013 LF  Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
BrAGE ASSEIMDIY......ceeeiieee ettt ettt e bt et b e st h e e h e h e e e e bt e h bt Rt e bt he bt eae et e e et et e ean et e enneteane 27.15
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 4.07
015629 00-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy-Duty Steel Post And Beam Sidewalk
BrAGE ASSEIMDIY ..ottt bttt bbb bbbttt ettt 29.05
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 4.36
0156 29 00-0015 LF  Monthly Rental of Netting for SIdeWalk Bridge............couiaiiiiiiiiie ettt ettt et e e naeanes 2.90
01 56 29 00-0016 Removal of Sidewalk Bridge (o1 ss 2 oe-001
0156 29 00-0017 LF Removal Of Heavy-Duty Steel Post And Beam Sidewalk Bridge Assembly 38.59
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 2.50
For Each Additional Foot Over 8' Wide, Add 1.25
For Each Additional Foot Over 8' High, Add 0.75
0156 29 00-0018 LF  Removal Of Netting FOr SIdeWalK BRAGE ........coueiiiiiiiiieiiie ettt sttt et e et e st e e eeeeneenneanee 1.34

01 56 29 00-0019 Temporary Safety Nets orss29
Note: Includes removal after use.
015629 00-0020 SF  Small MESh DEDIIS INETING ......cveeiuiieiieietit ettt ettt ettt ettt et et e b et et et e et e e eseene e enene 2.83
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.

01 56 33 Temporary Security Barriers o:sq
01 56 33 00-0001 BOard-Up Opening With P|yWOOd (015633

Note: For use where directed by owner for boarding up door and window openings.
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01 General Requirements Cal Poly
0150 Temporary Facilities and Controls HumbOldt.

01 56 Temporary Barriers and Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
0156 33 00-0002 OPNG Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day.............c.cc........ 13.47
0156 3300-0003 SF 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening 8.53
0156 3300-0004 SF  3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening 9.87

01 56 33 00-0005 Temporary Pedestrian Barricade orss3
Note: Portable, interlocking galvanized steel fence with pivoting legs.

0156 3300-0006 DAY 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.

0156 33 00-0007 WK 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.

0156 33 00-0008 MO 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.

01 56 39 Temporary Tree and Plant Protection s
01 56 39 00-0001 Temporary Tree Guards orsss

Note: Includes digging holes and removal after use.
0156 39 00-0002 EA Up To4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,

With DOUDBIE RAIL........oiiiii bbb 199.66
0156 39 00-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

DIOUDIE RAII ...ttt 237.86
0156 39 00-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

DOUDIE RAIL ... 258.76

01 57 Temporary Controls s

015713 Temporary Erosion and Sediment Control s,
See CSl section 31 25 00 00-0000 for temporary erosion and sediment control.

01 57 23 Temporary Storm Water Pollution Control v: s,

See CSl section 31 25 00 00-0000 for temporary storm water pollution control.

01 57 23 00-0001 Temporary Drain Guard o529
Note: Includes removal after use.

0157 23 00-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227)..

0157 23 00-0003 EA 36" x48"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217)..
Note: Up to 0.87 gallons oil, up to 40 Lb. sediment.

0157 23 00-0004 EA 36" x48"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219)..
Note: Up to 1.38 gallons oil, up to 40 Lb. sediment.

0157 23 00-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356)............cccccevevennene 136.80
Note: Up to 1.55 gallons oil, up to 40 Lb. sediment.

0157 23 00-0006 EA 60" x60"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358)..
Note: Up to 2.06 gallons oil, up to 40 Lb. sediment.

01 58 Project Identification

Note: Includes removal after use.

0158 13 Temporary Project Signage o155
01 58 13 00-0001 PrOjeCt Slgn (015813)
01 58 13 00-0002 MDO Plywood Signs(m 58 13 00-0001)

Note: Excludes posts.

01 58 13 00-0003 Reﬂectorized, MDO P|yWOOd SignS(m 58 13 00-0002)
01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs (o1 ss 13 00000

0158 1300-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........cccceviriiniiiienenieens 160.79 24.68
For High-Intensity Grade, Add 39.00
For Diamond Grade, Add 75.22

0158 13 00-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ..........c.cceeerienirinienicinnicnens 274 .47 25.80
For High-Intensity Grade, Add 78.00
For Diamond Grade, Add 150.44

0158 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign.............cccccooviiniiiinnnne. 388.15 26.92
For High-Intensity Grade, Add 117.01
For Diamond Grade, Add 225.66

0158 1300-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign...........ccccereieneiieniennennns 501.83 28.04
For High-Intensity Grade, Add 156.01
For Diamond Grade, Add 300.87

0158 13 00-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign.... 15.73 0.89
For High-Intensity Grade, Add 4.88
For Diamond Grade, Add 9.40

0158 13 00-0010 Non-Reflectorized, MDO Plywood Signs 1 ss s 000002
0158 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (1 ss 1s0-

0010)

0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign..........cccccuiiuiriiiiinieiiiiesieeeeseeeeseeeeeea 207.41 24.68
0158 1300-0013 EA >8 To 16 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign ..........ccccetiiieriiiieniiiesieeiese e 247.39 25.80
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign ...........ccccoeveiinens 309.79 26.92
0158 1300-0015 EA >24 To 32 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign ..........cccccuveneincns 368.73 28.04
0158 1300-0016 SF  >32 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign .........ccccuririiiririiiniinieinieneeeeiesee e 11.57 0.89

01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs o ss 13000010

0158 1300-0018 EA Up To 8 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign 24.68

0158 1300-0019 EA >8To 16 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign . 25.80

0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non-Reflectorized, MDO PlyWood Sign ..........ccceciruiiiiriinieiiinieieeseeeeieseeseeeeeeseeeeeees 334.17 26.92
copyright 2025 The Gordian Group, Inc. 2025
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CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 58 13 00-0021 EA  >24 To 32 SF, Full Color Design, Non-Reflectorized, MDO PlyWood Sign ..........ccccouiriiiiiriiiieiieieie e 389.62 28.04

0158 1300-0022 SF >32 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign ..........ccueiiiiiriiiiniieiesieee ettt 12.22 0.89

01 58 13 00-0023 Fabricate And Install New Posts o1 ss 13 00.0001)
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign Posts
0158 1300-0025 LF 4" x 4" Pressure Treated Wood Sign Posts ........
0158 1300-0026 LF 4" x6" Pressure Treated Wood Sign Posts ........

.18.70
.14.20
..17.19

01 58 13 00-0027 Owner Supplled Signs(m 58 13 00-0001)
0158 1300-0028 EA Installation And Removal Of Owner SUpplied ProjECt SigN.........couioiiiriirieiriiieieie ettt 89.73

01 60 Product Requirements,
01 64 Owner-Furnished Products .«

Note: For specification publishing. Review specifications for requirements.

0164 0000-0001 NTE Owner-FUurnished PrOGUCES ............coiiiiiiiiic e 0.00
Note: For specification publishing. Review specifications for requirements.

01 65 Product Delivery Requirements .«

01 65 00 00-0001 Material Handling On Site For Distances Greater Than 125' From Staging

Area (0165)
Note: For use when site-work (plants and irrigation piping) materials can not be delivered to within 125' of final
installation. Includes driver and equipment, time for travel, and return (roundtrip). The task quantity is the distance
to the site (one way). Excludes loading time.

016500 00-0002 EA Up To 125" Material Handling On Site With Wheelbarrow Or Push Cart...

01650000-0003 EA >125To 250" Material Handling On Site With Wheelbarrow Or Push Cart ..9.87
01650000-0004 EA >250 To 500" Material Handling On Site With Wheelbarrow Or Push Cart 14.80
01650000-0005 EA >125"'To 500' Material Handling On Site With 2-3 CY Pick-up Truck, Van Or Trailer. 10.98
016500 00-0006 EA >125'To 500' Material Handling On Site With Dump Truck Or Flat Bed TruCK.........c.couriiririiniiieiieieeeseeeese e 15.90
016500 00-0007 EA >500'To 2,100' Material Handling On Site With 2-3 CY Pick-up Truck, Van Or Trailer 16.48
01650000-0008 EA >500"To 2,100' Material Handling On Site With Dump Truck Or Flat Bed TrucK............cccccciiiiiiiiiiiiiniiiicisieiceeieciceies 23.86
01650000-0009 EA >2,100'To 5,280' Material Handling On Site With 2-3 CY Pick-up Truck, Van Or Trailer 21.97
01650000-0010 EA >2,100'To 5,280' Material Handling On Site With Dump Truck Or Flat Bed Truck 31.82

01 65 00 00-0011 Material Transportation On Road From Site For Distances Greater Than 1

Mile From Staging Area s
Note: For use when materials to be delivered to another staging area or other site for final installation. Includes
driver and equipment, time for travel, and return (roundtrip). The task quantity is the distance to the site (one way).
Excludes loading time.
01650000-0012 EA Material Transportation On Road From Site With 2-3 CY Pick-up Truck, Cargo Van Or Trailer, Up To 15 Miles...
Note: Each first 15 miles per trip

...82.36

For Each Additional Mile Over First 15 Miles, Add Per Mile 1.03
For Each Additional Mile Over First 15 Miles, Add Per Mile 1.65
01650000-0013 EA Material Transportation On Road From Site With 24' To 26' Box Truck, Up To 15 Miles 118.64
Note: Each first 15 miles per trip
For Each Additional Mile Over First 15 Miles, Add Per Mile 1.48
For Each Additional Mile Over First 15 Miles, Add Per Mile 2.37

01 66 Product Storage and Handling Requirements .«
0166 19 Product Handling Requirements 1

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories or less than 125'.

01 66 19 00-0001 Transfer Delivered Materials Between Floors o619

Note: For moving delivered, owner supplied or existing materials in a building.

0166 19 00-0002 CY Transfer Delivered Material Between FIoors Via Stairs, Per FIOOT............ciiiiiiiiiiiiesiieiesieeeese sttt 17.26
Note: Quantity equals volume of materials multiplied by number of floors traveled.
0166 1900-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per Trp..........cccociiiiiiiiiiiiiiiiiceecceeeee e 11.22

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if
more than one bank of elevators is required.

01 66 19 00-0004 Transfer Delivered Materials Distances Greater Than 125' 16519

Note: For moving delivered, owner supplied or existing materials in a building.
0166 19 00-0005 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125 7.01

01 66 19 00-0006 Transfer Demolition Debris Between Floors 1 ss 19

Note: Only for use with demolition tasks.

0166 19 00-0007 CY  Transfer Demolition Debris Between Floors Via Stairs, Per FIOOT ...........c.oiiiiiiiiiiiisiee e 17.26
Note: Quantity equals material volume times bulk factor times number of floors traveled.
0166 19 00-0008 CY Transfer Demolition Debris Between Floors Via Elevator, PEr THD ..o 11.22

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of matenals between elevators, if
more than one bank of elevators is required.

01 66 19 00-0009 Transfer Demolition Debris Distances Greater Than 125' ores 19

Note: Only for use with demolition tasks.
0166 1900-0010 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125'..... 7.01
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01 66 Product Storage and Handling Requirements

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0166 19 00-0011 Moving Furniture And Furnishings o1
Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the
total floor space.
0166 1900-0012 SF Removal, Transportation, Return And Reinstallation Of Office Furniture And Furnishings 1.12
Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, and
other furniture and furnishings. Quantity equals total floor space.

01 70 Execution and Closeout Requirements,

01 71 Examination and Preparation
017113 Mobilizationmm
0171 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization o: 713

Note: Excludes flagman for traffic control where necessary. Per each mobilization delivery.
01711300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ............ccccooeciiiiniiiiins 469.18
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats),
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up
to 40' boom lengths, etc.
01711300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed.................... 1,486.82
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic
excavators, gradalls, road graders, loader-backhoes, heavy-duty construction loaders, tractors, pavers, rollers,
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts,
telescoping and articulating boom man lifts with >40' boom lengths, etc.

0171 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization o711

Note: Includes delivery of equipment, off loading on site and rigging. Pick-up (return) includes dismantling,
loading and transporting away. Excludes flagman for traffic control where necessary.

01711300-0005 EA Up To 20 Ton Lift Move On/Off Cost, HYdraulic Crane ............c.cureiiiiiniiiiiene ettt 500.45
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 125.11
For >60 To 100 Miles Radius, Add 200.18
01711300-0006 EA >20To 40 Ton Lift Move On/Off Cost, Hydraulic Crane e 813.24
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 203.31
For >60 To 100 Miles Radius, Add 325.30
01711300-0007 EA >40To 70 Ton Lift Move On/Off Cost, Hydraulic Crane e 1,126.02
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 281.51
For >60 To 100 Miles Radius, Add 450.41
01711300-0008 EA >70 To 110 Ton Lift Move On/Off Cost, Hydraulic Crane ............cccecivuiiiiiiniiineeeieese ettt 1,814.13
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 453.53
For >60 To 100 Miles Radius, Add 725.65
01711300-0009 EA >110 To 125 Ton Lift Move On/Off Cost, Hydraulic Crane ............cccooeroieniiiiniiniiiiceeee ....2,277.06
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 569.27
For >60 To 100 Miles Radius, Add 910.82
01711300-0010 EA >125To 150 Ton Lift Move On/Off Cost, Hydraulic Crane ..........c..ccceoevenrinencinnencieenes ....2,833.81
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 708.45
For >60 To 100 Miles Radius, Add 1,133.52
01711300-0011 EA >150 To 185 Ton Lift Move On/Off Cost, Hydraulic Crane .............cccccoeeeniiccinniccciinns ....3,265.44
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 816.36
For >60 To 100 Miles Radius, Add 1,306.18
01711300-0012 EA >185To 210 Ton Lift Move On/Off Cost, Hydraulic Crane .............cccccoveiiiiniiniciiiincies ....3,653.30
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 913.33
For >60 To 100 Miles Radius, Add 1,461.32
01711300-0013 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane 1,939.25
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 484.81
For >60 To 100 Miles Radius, Add 775.70
01711300-0014 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane... 3,065.27
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 766.32
For >60 To 100 Miles Radius, Add 1,226.11
01711300-0015 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.... 3,878.50
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 969.63
For >60 To 100 Miles Radius, Add 1,651.40
01711300-0016 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.... 4,816.85
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,204.21
For >60 To 100 Miles Radius, Add 1,926.74
01711300-0017 EA 200 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane... 6,005.43
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,601.36
For >60 To 100 Miles Radius, Add 2,402.17
01711300-0018 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.... 7,006.33
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,751.58
For >60 To 100 Miles Radius, Add 2,802.53
copyright 2025 The Gordian Group, Inc. 2025
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01711300-0019 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.. 10,009.04
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 2,502.26
For >60 To 100 Miles Radius, Add 4,003.62
01711300-0020 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane .. 13,724.90
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 3,431.23
For >60 To 100 Miles Radius, Add 5,489.96
017123 Field Engineering o7
01712316 Construction Surveying o712y
0171 23 16-0001 Conventional Topographic Survey or712s 16
Note: The professional services include AutoCAD drafting and certification. The survey includes location of
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be
considered as part of the acreage.
01712316-0002 ACR Conventional Topographic Survey Of Clear Area With Few To No Obstacles ...... .1,286.09

017123 16-0003
0171 23 16-0004
0171 23 16-0005
0171 23 16-0006

0171 23 16-0007

017123 16-0008
017123 16-0009
017123 16-0010

017123 16-0011
017123 16-0012
017123 16-0013

017123 16-0014
017123 16-0015

017123 16-0016

ACR Conventional Topographic Survey Of Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings)............ 3,5677.49
ACR Conventional Topographic Survey Of Clear Area With Few Structures, And/or Wooded (5-25% Buildings)
ACR Conventional Topographic Survey Of Developed Areas With Several Structures (25-65% Buildings)......
ACR Conventional Topographic Survey Of Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings) ...

Property Lines Survey(m 712316)

Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
LF  Survey Property Lines On Cleared Land
LF  Survey Property Lines On Slightly Wooded Land
LF  Survey Property Lines On Wooded Land

SUrVey Monument o: 71231

EA  3'Precast Survey Monument.
For Owner Furnished Monument, Deduct

EA  Precast Survey Monument Box With Cast Iron Frame ANd COVET..........ccciiriiiiriniiiieieeeeseeeeee ettt 307.78

EA Riser Ring For Survey Monument .

EA  Adjust Survey Monument Cover To Grade

Facade Surveying (01712316)

01712316-0017 LF Facade Survey And Reports (LF Of Facade X NUMDEr Of FIOOTS) .......cc.ioueuiriiiiiiinicieiiseeieee et 7.76
017123 16-0018 Utlllty SUrVey(01 7123 16)
Note: This survey is only for the location of underground utilities.
01712316-0019 ACR Survey Clear Area For Underground Utilities.... ..6,5646.62
01 71 23 16-0020 GPR Bridge Deck And Pavement Inspection 712516
0171 23 16-0021 GPR Bridge Deck And Pavement Inspection Mobilization Fee (1712 160020
Note: One mobilization per project.
01712316-0022 EA GPR Bridge Deck And Pavement Inspection Mobilization Fee 3,971.77
0171 23 16-0023 Bridge Deck Delamination Survey, GPR Bridge Deck Inspection o1 7+ 2 160020
Note: Each project will use the Survey Fee task with a quantity of 1 and one other task for the area of the bridge
deck surveyed.
01712316-0024 EA Survey Fee, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection 3,013.35
01712316-0025 SF Up To 5,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection 1.27
01712316-0026 SF >5,000 To 10,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection 1.00
01712316-0027 SF >10,000 To 25,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection 0.80
01712316-0028 SF >25,000 To 50,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection 0.60
01712316-0029 SF >50,000 To 100,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection 0.48
01712316-0030 SF >100,000 To 250,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection 0.38
01712316-0031 SF >250,000 SF, Bridge Deck Delamination Survey, GPR Bridge Deck Inspection 0.28

0171 23 16-0032

017123 16-0033
017123 16-0034

017123 16-0035

Depth Of Reinforcement/Overlay Thickness Survey, GPR Bridge Deck

|nSpeCti0n (0171 23 16-0020)

Note: Each project will use the Survey Fee task with a quantity of 1 and one other task for the area of the bridge

deck surveyed.
Survey Fee, Depth Of Reinforcement/Overlay Thickness Survey, GPR Bridge Deck Inspection...........cccccceevveiiiinennnn. 1,004.45
Depth Of Reinforcement/Overlay Thickness Survey, GPR Bridge Deck Inspection 0.06

EA
SF

Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck

Inspection (0171 23 16-0020)
Note: Each project will use the Survey Fee task with a quantity of 1 and one other task for the area of the bridge
deck surveyed.

01712316-0036 EA Survey Fee, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .............cccccoocirinnne. ,
01712316-0037 SF Up To 5,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection

01712316-0038 SF >5,000 To 10,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .

01712316-0039 SF >10,000 To 25,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .. .
01712316-0040 SF >25,000 To 50,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection............ccccccceveueis 0 22
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017123 16-0041
017123 16-0042
017123 16-0043

0171 23 16-0044

0171 23 16-0045
0171 23 16-0046
017123 16-0047
017123 16-0048
017123 16-0049

0171 23 16-0050

017123 16-0051
017123 16-0052
017123 16-0053
017123 16-0054
017123 16-0055

0171 23 16-0056

017123 16-0057
017123 16-0058
0171 23 16-0059
0171 23 16-0060
017123 16-0061

017123 16-0062
0171 23 16-0063

017123 16-0064
017123 16-0065
0171 23 16-0066

017123 16-0067
017123 16-0068
017123 16-0069
017123 16-0070
017123 16-0071
017123 16-0072
017123 16-0073
017123 16-0074
017123 16-0075
017123 16-0076
017123 16-0077
017123 16-0078
017123 16-0079
0171 23 16-0080
017123 16-0081
017123 16-0082
017123 16-0083

017123 16-0084

SF  >50,000 To 100,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .............ccccceeuene 0.18
SF  >100,000 To 250,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .0.14
SF  >250,000 SF, Freeze-Thaw Damage/Debonded Overlay Survey, GPR Bridge Deck Inspection .0.10

Pavement Structure And Thickness Measurement, GPR Pavement

|nSpeCti0n (01 71 23 16-0020)

Note: Each project will use one task for the length of the pavement surveyed.
LM  Up To 4 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection ...
LM >4 To 9 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection
LM >9 To 49 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection ..
LM >49 To 99 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection
LM >99 Lane Miles (LM), Pavement Structure And Thickness Measurement, GPR Pavement Inspection

....7,469.09

.3,256.43
...2,424.74
....1,323.87
...1,040.61

Pavement Thickness Contour (Mapping), GPR Pavement Inspection o712

0020)

Note: Each project will use one task for the length of the pavement surveyed.
LM  Up To 4 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection .
LM >4 To 9 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection..
LM  >9 To 49 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection
LM >49 To 99 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection..
LM  >99 Lane Miles (LM), Pavement Thickness Contour (Mapping), GPR Pavement Inspection

....9,504.11

.4,469.80
.3,395.04
.1,902.43
...1,504.67

Pavement Void Detection (Mapping), GPR Pavement Inspection o171 2 60020
Note: Each project will use one task for the length of the pavement surveyed.
LM  Up To 4 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection
LM >4 To 9 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection
LM >9 To 49 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection ...
LM >49 To 99 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection .
LM >99 Lane Miles (LM), Pavement Void Detection (Mapping), GPR Pavement Inspection

Drone Survey (Extreme Aerial Productions) s 7121
Note: Thermographic services to electrical line grid inspections.

Mobilization For Drone Surveying or 71 2s 10062
EA  Mobilization For Up To 1000 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK)

FIXEA WING ..o 270.04
EA  Mobilization For > 1000 Acres Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Fixed

WVINIQ e 675.11
EA  Mobilization For Up To 400 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK)

[ (== Tt o] (=Y TSSOSO PPO USSR 180.03
EA  Mobilization For Drone Road Survey For Topography/Progression/Inspection ....360.06

EA  Mobilization For Drone Survey Stockpile ..
EA  Mobilization For Drone Inspection
EA  Mobilization For Qualitative Drone Thermal Inspection
EA  Mobilization For Quantitative Drone Thermal Inspection
EA  Mobilization For Drone Agricultural Multispectral Survey
EA  Mobilization For Drone Building Inspection/Scan/Thermal
EA  Mobilization For Drone 3D Modelling
EA  Mobilization For Drone Spraying Crops Or Sanitation
EA  Mobilization For Drone Video Progression/Marketing
EA  Mobilization For Drone Pictures Progression/Marketing
EA  Mobilization For Drone Training, Flying, Test Prep, Equipment Checks
EA  Mobilization For Drone Accident Reconstruction ...
EA  Mobilization For Drone Landfill Survey .
EA  Mobilization For Drone Event Security Using Tethered Drones.............. .360.06
EA  Mobilization For Drone Emergency Response
EA  Mobilization For Drone Cell Tower Inspection

Drone Surveying (0171 23 16-0062)

01712316-0085 HR Up To 1000 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Fixed Wing ..........cccccoeeu. 657.11
Note: 3 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
01712316-0086 HR > 1000 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Fixed Wing .........ccccccoeverienne 837.14
For Visual Observation, Add 270.04
For Additional Manpower, Add 216.04
01712316-0087 HR Up To 400 Acres, Drone Survey/Topography 1/10 Or Better, Post Process Kinematic (PPK) Hexacopter.............ccccce.. 540.09
Note: 3 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
01712316-0088 HR Drone Road Survey For Topography/Progression/INSPECHON............c.uiiiiiiiiiiiiiieiesiei st 630.10
Note: 3 hour minimum
For Visual Observation, Add 270.04
For Additional Manpower, Add 180.03
017123 16-0089 HR  Drone SUIVEY STOCKPIIE .......ccuiuiiiiiiiiiiitii ettt ettt ettt ettt eb ettt ettt eea bt 450.08
Note: 3 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
017123 16-0090  HR  DrONE INSPECHION. .....c.uiiitiitiiieitt ettt ettt ettt ettt st e e e e se e e e e b e e e e e aeeae e e e st e ae e e e e ee e b e e aseeb e e se e b e es e e e e eneeneeseeneeneeeneeneas 630.10
Note: 3 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
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01712316-0091 HR Qualitative Drone Thermal Inspection
Note: 5 hour minimum
For Visual Observation, Add
For Additional Manpower, Add
01712316-0092 HR Quantitative Drone Thermal Inspection
Note: 5 hour minimum
For Visual Observation, Add
For Additional Manpower, Add A
01712316-0093 HR Drone Agricultural MUIISPECIral SUMVEY ........cc.oiiiiiiiiiieiiee ettt ettt e et e e e et e ennenne e 810.14

Note: 6 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
01712316-0094 HR Drone Building Inspection/Scan/Thermal BTSSRSO PO PRUPTOPRPION 720.12
Note: 3 hour minimum
For Visual Observation, Add 270.04
For Additional Manpower, Add 180.03
017123 16-0095 HR  Drone 3D MOGEIING ..ottt ettt ettt sttt e e et et e e e et eb e e ee e et e e ee et e e ee e et e e e et et e s eee ettt ene et e et et eseeeeneneenes 540.09
Note: 3 hour minimum
For Visual Observation, Add 270.04
For Additional Manpower, Add 180.03
01712316-0096 HR Drone Spraying Crops Or Sanitation ettt neeas 720.12
Note: 3 hour minimum
For Visual Observation, Add 225.04
For Additional Manpower, Add 180.03
01712316-0097 HR Drone Video Progression/MarkEting ............cccuciiuiiiuiiiiiiiiiieieeiete ettt ettt ettt ettt en et 360.06
Note: 2 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
017123 16-0098 HR Drone Pictures ProgreSSion/MarkEting ..........cc.ceoeieirereeireeieeeeeeet ettt sttt se et e et e ettt eb e e e e eneeeas 270.04
Note: 2 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
01712316-0099 HR Drone Training, Flying, Test Prep, EQUIPMENt ChECKS .........oiiiiiiiiiiiee ettt 540.09
Note: 3 hour minimum
01712316-0100 HR Drone Accident RECONSITUCHON ...........cuiiiiiiiiiiii bbb 810.14
Note: 2 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
01712316-0101  HR  Drone Landfill SUIVEY ..............coiiiic ettt 657.11
Note: 3 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
01712316-0102 HR Drone Event Security USiNg TEthered DIONES ............oouiiiiiiiiiiieiiee ettt ettt e et seeeeeeseenne e 450.08
Note: 3 hour minimum
For Visual Observation, Add 180.03
For Additional Manpower, Add 180.03
01712316-0103 HR  Drone EMEIrgENCY RESPONSE......ccuuiiuiiiiitiiiiett ettt ettt ettt ea et et et e ea e et e e st eae e b e eh e et e eae e e e eb e e s et e eas e et e easeebeansenbeannenseans 450.08
Note: 3 hour minimum
For Visual Observation, Add 270.04
For Additional Manpower, Add 180.03
01712316-0104 HR  Drone Cell TOWET INSPECHON ......oviuiiuiiiiitietee ettt ettt ettt e ettt et a et et et et ettt e et e et et et e e et e et e e eseeeeeneneenes 450.08
Note: 3 hour minimum
For Visual Observation, Add 225.04
For Additional Manpower, Add 180.03

017123 16-0105 Utilization And Deliverables For Drone Surveying os 23 16002

01712316-0106 Day Utilization Of GPS Ground Control For Drone Surveying
01712316-0107 Day Utilization Of GPS Base Station Per Day For Drone Surveying e
01712316-0108 HR Processing And Data Deliverables And Reporting For Drone Surveying 180.03

Note: 2 hour minimum
01712316-0109 HR Processing And Data Deliverables And Reporting Of Thermal For Drone Surveying 360.06

Note: 3 hour minimum

017123 16-0110 Travel, Waivers, And Editing For Drone Surveying o1 7 2 16002

01712316-0111 Ml Travel Over 100 Miles For Drone Surveying.............cccccoeoeiiriccricninicccesceceeeee
Note: For additional miles over 100

01712316-0112 EA  Overnight Stay Per Person For Drone SUrVeYing ..........ccceeceeeuermenierienieniesieseeseeseeneeaes

01712316-0113 EA  Waiver Utilization B, C, D, And E For Drone Surveying
Note: Restricted airspace

01712316-0114 EA  Night Waiver For Drone Surveying

01712316-0115 EA Flying Over People Waiver For Drone Surveying........

01712316-0116 EA  Beyond Visual Line Of Sight (BVLOS) Waiver For Drone Surveying 900.15

01712316-0117 HR  Editing ViIdEO FOr DIONE SUINVEYING. ....c.ccueiuitiiiiieteieiieteeteit ettt ettt etesee et es et ese et et eseese e eseese e eseese et estete et et eseene e eaeeneeeneas 180.03
Note: 2 hour minimum

01712316-0118 HR  Editing Pictures FOr Drone SUMVEYING............c.ciiiiiiioiiiicicc st 90.02
Note: 2 hour minimum

01712316-0119 HR  Custom Post Processing FOr Drone SUMVEYING ..o 270.04

Note: 3 hour minimum

017136 Non-Destructive Concrete Examination o7
01 71 36 00-0001 EleCtromagnetiC SUI'VGY(m 7136)

Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforcing bars, conduits,
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground utilities,
underground storage tanks, etc. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or
Ground Penetrating Radar (GPR).

2025 copyright 2025 The Gordian Group, Inc.
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01 71 36 00-0002 Electromagnetic (SIR/GPR) Survey o1 735 000001
017136 00-0003 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt..
017136 00-0004 EA >1To4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt.
017136 00-0005 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphailt....

....1,161.90
.1,742.85
...3,485.70

01 71 36 00-0006 Reports And Mapping For Electromagnetic (SIR/GPR) Surveys o1 71 s 0.0001)

017136 00-0007 EA Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt.............cccccovvriininienne 387.30
Note: Includes a detailed description of the scope of work, inspection methods, and equipment used. Also
includes visuals such as site locations, images of data, and site photos.

01713600-0008 EA GPS Mapping Of Located Utilities/ltems For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
ASPNAIL. ... 774.60
Note: Includes GPS coordinates of located items and reference items.

01713600-0009 EA CAD Mapping Of Located Utilities/ltems For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
AASPINEAIE. ...t h bbb bbb e bbb h e ea et h ettt b et 1,742.85
Note: Includes additions to the owner provided CAD drawing.

01 74 Cleaning and Waste Management
017413 Progress Cleaning iy

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General (017413)

0174 1300-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent.
0174 1300-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster
Note: Per CY of debris removed.

017416 Site Maintenance o174
01 74 16 00-0001 Parking Lot, Roads And Pathway Maintenance o171

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner.
Tasks not to be used in conjunction with related installation/demolition tasks.

01 74 16 00-0002 Parking Lot, Road, And Street Sweeping o1 7 1 000001

0174 16 00-0003 MSF Sweep Parking Lot, With SIreet SWEEPET ..........c.oiuiiiiiiiiii ettt 23.55
0174 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads ....28.26
017419 Construction Waste Management and Disposal o7

Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Debris Chutes (0174 19)

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.
01 74 19 00-0002 Steel Temporary Debris Chutes (o1 74 19 00000

0174 1900-0003 LF 18" Diameter, Steel Temporary Debris Chute
0174 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute

01 74 19 00-0005 Plastic Temporary Debris Chutes 174 19 60-0001)

0174 1900-0006 LF 24" Diameter, Plastic Temporary Debris Chute ..
For Steel Liner, Add

0174 1900-0007 LF 30" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

0174 1900-0008 LF 36" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

01 74 19 00-0009 Wood Temporary Debris Chutes (o1 74 15 000001

0174 1900-0010 LF  4'x4', Wood Temporary DEbriS CRULE ........c.ocuiiiiieiieieie ettt e st et e st e e s e e e eseenneenee 33.74
Note: Includes fabrication and installation.

0174 19 00-0011 Construction Dumpsters Rental o1 719

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all
applicable non-hazardous disposal fees. Cost of "each" is based on each pick-up. Use modifier for excess tons
up to legal state limit. Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances,
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline,
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks,
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil.
0174 1900-0012 EA 10 CY Dumpster (1 Ton) "Construction Debris"
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee Non-| hazardous material.

For Each Ton Over Indicated Amount, Add 95.00
0174 1900-0013 EA 15 CY Dumpster (2 Ton) "COnStruCtion DEDIIS"...........oouiiiiiiii ittt a e e eeeas 648.05
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
01741900-0014 EA 20 CY Dumpster (3 Ton) "ConStruCtion DEDIIS" ...........cuiiiuiiiiitiiieieie ettt en e e 677.22
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
01741900-0015 EA 30 CY Dumpster (4 Ton) "Construction DeBIIS" ..o 677.22
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee Non-hazardous material.
For Each Ton Over Indicated Amount, Add 95.00
copyright 2025 The Gordian Group, Inc. 2025

Page 01 - 72 Cal Poly Humboldt



CalPoly General Requirements 01
HumbOld t. Execution and Closeout Requirements 01 70

Cleaning and Waste Management 0174

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0174 1900-0016 EA 40 CY Dumpster (6 Ton) "CONStruCtioN DEDIIS" ..........ccuiiiiiiiiiiieieie ettt ettt e st e eseeneean 878.88

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add 95.00

01741900-0017 EA 10 CY Low-Boy Dumpster "Concrete Or ASphalt ONlY" .........c.ooiiiiiiriiiiinieee ettt 770.91

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only.
01741900-0018 EA 15 CY Low-Boy Dumpster Clean RECYCIADIE ..........o.iiiiiiiiiiiiie ettt 841.22

Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee.
0174 1900-0019 EA 15 CY Low-Boy Dumpster Mixed RECYCIADIE .........c...oiuiiiiiiiiiiiee ettt ea 904.00
Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and
pick-up dumpster, hauling, rental and disposal fee.

01 74 19 00-0020 Concrete Washout Service 17419

0174 1900-0021 MO Rampless CoNCrete WashOUL BN ...........c.iiiiiiiiiiee ettt et e st et e st et e et e et e teeneeaseeneaaseaneenseaneenseans 582.81
Note: Includes delivery.

0174 1900-0022 MO Ramped Concrete Washout Bin
Note: Includes delivery.

0174 1900-0023 EA Interim Vacuum Service, Concrete WashoUt BiN..............ooiiiiiiiiie ettt e e e e et e e e e aaaaa e e e annaaaaeaaans 640.17
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.

0174 1900-0024 EA Vacuum, Pickup, Swap And Dump, Concrete Washout Bin ...........coooiiiiiiiiiiiiiieee et 1,387.04

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.

01 74 19 00-0025 Debris Processing Fee o171
01 74 19 00-0026 Material Recycling Fees o174 1s 000029

Note: Not to be used with Dumpster Tasks which includes the Landfill Dump Fee. Excludes hauling.
017419 00-0027 CY Drop-Off Asphalt At Recycling Center
017419 00-0028 CY Drop-Off Non-Reinforced Concrete At Recycling Center
01741900-0029 CY Drop-Off Reinforced Concrete At Recycling Center.
0174 1900-0030 CY Drop-Off Brick Or Block At Recycling Center
017419 00-0031 CY Drop-Off Dirt At Recycling Center
01741900-0032 CY Drop-Off Dimensional Lumber At Recycling Center.

.46.88
.62.81
....94.21
....81.65

.91.07
...43.96

0174 19 00-0033 Landfill Dump Fees (01 74 19 00-0025)

Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes

hauling.
0174 1900-0034 CY Traditional Building Construction Materials Landfill Dump Fee.............
0174 1900-0035 TON Traditional Building Construction Materials, Landfill Dump Fee
0174 1900-0036 CY Trees, Stumps And Brush, Landfill DUMP FEE.........cuiiiiiiiiiiieieci et
017419 00-0037 CY Hazardous Materials And Rubbish Landfill Dump Fee
Note: Includes regulated waste such as paint cans, refrigerators/freezers, air conditioners, smoke detectors,

batteries, etc.

017419 00-0038 CY Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee..... ...85.24
0174 19 00-0039  TON GENETAl REFUSE........ouiuiiiiiiii ettt b b £ bbb bbb £ b s b bt ettt b et et b bbb 99.97
For Hard To Handle Materials, Add 10.00

017419 00-0040 EA  DiSPOSal Of Tir@S = PASSENQET ... ..ottt ettt ettt ettt e e e ae ettt e et et e bt e et e bt ea e e b4 eb e e e e es e emb e et e eas et e anseabeenneabeaneenaeanns 2.38
Note: Up to 10 car tires. Use bulk rate for quantities over 10.

017419 00-0041 EA  DiSPOSal Of TIFES = TIUCK ......cuiuuiiiiiiiiiiiiiiit ittt ee et b e s s e 11.90
Note: Up to 5 truck tires. Use bulk rate for quantities over 5.

017419 00-0042 EA  DiSPOSAl Of TIMES = TTACIOT ... .c.eiutitiieiiitiitetietest ettt ettt et eseeb e s st ebeeh e st e st eb e e e e e bt 4ot e bt et e e e bt eb e e eb e eb e b ese et e s eneaba et ennanene 17.85
Note: Up to 4 tractor tires. Use bulk rate for quantities over 4.

0174 19 00-0043 TON DispOSal Of TIFES = BUIK ........cuiuiuiiiiiiiiiiiiitciei ittt d bbb s bbb 226.12
Note: Includes cut tires and tire strips.

017419 00-0044 TON Certified Pesticide CONAINES.............cooiiiiiiiiiiiccc e 123.99

01 74 19 00-0045 Hauling(m 74 19)
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY =420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY =476 CYM.

0174 1900-0046 CYM Hauling On Paved Roads, First 15 Miles
017419 00-0047 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles.
017419 00-0048 CYM Hauling On Unimproved Roads, First 15 Miles
017419 00-0049 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles .

017423 Final Cleaning e:7

0174 23 00-0001 Cleaning Of Glass 1729
01742300-0002 CSF Cleaning Of EXiStING Glass SUMACES ..........couiiiiiiiiiieiiiei ettt e ettt a et eb ettt et e e st et e e eneanene 30.77

01 78 Closeout Submittals.
0178 23 Operation and Maintenance Data o1
01782313 Operation Data (017823)

Note: For specification publishing. Review specifications for requirements.

2025 copyright 2025 The Gordian Group, Inc.
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01 General Requirements Cal Poly
0170 Execution and Closeout Requirements H b ldt
0178 Closeout Submittals um O *

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

.0.00

017823 13-0001 NTE Operation Data .
Note: For specification publishing. Review specifications for requirements.

0178 2316 Maintenance Data o172

Note: For specification publishing. Review specifications for requirements.

017823 16-0001 NTE Maintenance Data . .
Note: For specification publishing. Review specifications for requirements.

0178 33 BondS(m 78)

Note: For specification publishing. Review specifications for requirements.

017833 00-0001 NTE Bonds
Note: For specification publishing. Review specifications for requirements.

0178 36 Warranties o7

Note: For specification publishing. Review specifications for requirements.

017836 00-0001 NTE Warranties .. .
Note: For specification publishing. Review specifications for requirements.

0178 39 Project Record Documents 175
Note: For specification publishing. Review specifications for requirements.
017839 00-0001 NTE Project RECOId DOCUMENLS ..........oouiiiiiiiiiiiiititet ittt ettt ettt ettt h bbbttt ettt et et bt et en e 0.00
Note: For specification publishing. Review specifications for requirements.
0179 Demonstration and Training.
Note: For specification publishing. Review specifications for requirements.
............................................................................................ 0.00

01790000-0001 NTE Demonstration and Training
Note: For specification publishing. Review specifications for requirements.

END OF SECTION 01

2025
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Cal Poly Existing Conditions 02
Humb()ldtn Assessment 02 20

Existing Material Assessment 02 25

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 Existing Conditions
02 20 Assessment,

02 25 Existing Material Assessment

022516 Existing Concrete, Masonry or Asphalt Assessment c:2s
See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

022516 13 Concrete Assessment Drilling o221

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

02 30 Subsurface Investigation

02 32 Geotechnical Investigations

023213 Subsurface Drilling and Sampling c:s
See CSl section 01 45 23 00-0000 for testing and lab reports.

02 32 13 00-0001 Mobilization Of Drilling Crew zs21
023213000002 EA  MODIZAHON OF DIllING CrEW..rrsvvvvrseevreseeersssseesssessesssseessssesesses skt 1,182.31

02 32 13 00-0003 Auger BOI’ingS(ozsz 13)

023213 00-0004 LF Standard Auger Hole With Split Spoon Sample At 5" INEIVAIS .........c.ciuiiiiiiiriiieeee et 35.60

02 32 13 00-0005 Cased Borings In Earth, With Samples 25219
Note: All types of soils.

0232 1300-0006 LF 2-1/2" Diameter Cased Borings In Earth, With Samples

023213 00-0007 LF 4" Diameter Cased Borings In Earth, With Samples.........

02 32 13 00-0008 Drilling In Rock, BW Core (2.125") 02319

023213 00-0009 LF  Drill In Rock, BW Core, With Casing...........cciiiiiiiiiiiiiiieie ettt sttt ettt sttt 99.64
Note: Includes sampling.
023213 00-0010 EA  Drill In ROCK, With BW COTE BOXES.......c.cuiiiiiiiiiiiiciiiitet ettt ettt b sttt s bbbt e e 9.58

02 32 13 00-0011 Drilling In Rock, NW Core (2.98") 02313

02321300-0012 LF  Drill In ROCK, NW COre, WIth CASING ......c.euiuiuiereeieieireriniiereeteteeaesetssesesesessessssssssesessssssssssssesesesssssesessssesesesesssassssseseseseses 128.96
Note: Includes sampling.
023213 00-0013  EA  Drill IN ROCK, With NWW COME BOXES.......cuviiieieieieieinerentieteetetetsssesetesseseseseseessetessesesesesesesetessts st esesesesesesssescsceesesesessseeseseaes 11.01

02 32 13 00-0014 Test Pits For Boring Activities o232
Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.
02 32 13 00-0015 Backhoe DUg Test Pits (02 32 13 00-0014)

02321300-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation.
02321300-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation
0232 1300-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation .............c.cccceovviniinincinnnnn.

02 32 13 00-0019 Hand—Dug Test Pits (02 32 13 00-0014)

023213 00-0020 CY Excavation For Test Pit, Light Soil, Hand Excavation
023213 00-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation....

02 32 13 00-0022 Shelby Tube Sampling wzsz1

023213 00-0023 EA  Shelby TUDE SAMPIING........ciiiiiiiiiitii ettt bbb e e b e e b et et b et st b e s bt et s s s st bein e 55.95
023213 00-0024 EA  Penetration TEST ......ccuiiiiiiiiiiiiiit ettt h et b ettt b et et b bt b bt h ettt ettt 45.59

02 32 13 00-0025 Grouting (023213)
023213 00-0026  VLF  BOFEROIES ....c..oeutiiiitiiteete ettt ettt ettt et b 22ttt e et e b e e et e £ o8 e eh £ et 4o e £ et e eb £ e ot e b £ et e b £ e et e b4 e bt et e et e et e ebe et et e enneetean 10.61

023219 Exploratory Excavations s
02 32 19 00-0001 Hydro EXCEVationmzszm)

Note: Assumes on-site disposal. See CSI section 01 22 23 00-1477 for additional water per day, 01 71 13 00-
0000 for additional support equipment mobilization, 01 74 19 00-0033 for off-site disposal fee of material, 01 74
19 00-0045 for hauling excavated soil from site.
0232 1900-0002 EA Hydro Excavation, MiniMUumM CRarge ..........c.coiiiiiiiiiiiei ettt sttt s e se e et e e e e e e e e e s e aneenennee 1,392.02
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task
exclusively. This task should not be used in conjunction with any other tasks in this section.
023219 00-0003 EA 600 to 750 Gallon Water Capacity, 6 To 9 CY Soil Capacity, Hydro Excavation, Mobilization/Demobilization Per
DY .ttt bR £ 4 £k £ £ £k e e £tk h e e e £ e e b e h SRttt beh bt £ e bR e ettt b ekttt et b ettt et s et et etene 696.01
Note: Includes initial water.
0232 1900-0004 EA 1,200 To 1,500 Gallon Water Capacity, 12 To 15 CY Soil Capacity, Hydro Excavation, Mobilization/Demobilization

PlEI DAY .ttt bt ea e E £t b £ a e e b £ oAt e bRt e b e eh e e bt Rt et e e £ et e ea e e b e eht e £t e Rt e b e eee et e ebe et e eneeneanee 812.01
Note: Includes initial water
0232 1900-0005 EA Move And Reset Up At Different Access/Location, Hydro EXCavation..............ccucirieiiiirienieiniciiesiee e 116.00
2025 copyright 2025 The Gordian Group, Inc.
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02 Existing Conditions Cal Poly
02 30 Subsurface Investigation HumbOldt.

02 32 Geotechnical Investigations

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0232 1900-0006 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac TrUCK) ..........cuiiiiiiiiiiceeee et 96.75
Note: Normal soil conditions consist of silt, sand and gravel.
0232 1900-0007 CY Hydro Excavation, Adverse Soil Conditions (HYAro-Vac TIUCK).........cuiuiiririerieiriineeisieeieesie et 154.75

Note: Adverse soil conditions consist of clay, glacial till and rocks.

02 40 Demolition and Structure Moving.

02 41 Demo‘ition(oua)
024113 Selective Site Demolition 24/
02411313 Paving Removal 411

02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete

Pavmg (024113 13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting
(where required) and disposal. See CSI section 02 41 13 13-0018 for breaking-up, removal and loading as a
combined operation, 02 41 19 13-0001 for saw cutting.

024113 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving .7.52

For >500 To 1,000, Deduct -0.75

For >1,000 To 2,500, Deduct -1.35

For Of 2500 To 5000 SY, Deduct -1.96

For Of 5000 To 10000 SY, Deduct -2.56

For >10,000, Deduct -3.16
024113 13-0003 SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving 11.28

For >500 To 1,000, Deduct -1.13

For >1,000 To 2,500, Deduct -2.03

For Of 2500 To 5000 SY, Deduct -2.93

For Of 5000 To 10000 SY, Deduct -3.84

For >10,000, Deduct -4.74
024113 13-0004 SY >6"To 9" By Machine, Break-up And Leave In Place Bituminous Paving 15.04

For >500 To 1,000, Deduct -1.50

For >1,000 To 2,500, Deduct -2.71

For Of 2500 To 5000 SY, Deduct -3.91

For Of 5000 To 10000 SY, Deduct -5.11

For >10,000, Deduct -6.32
024113 13-0005 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving 14.45

For >500 To 1,000, Deduct -1.45

For >1,000 To 2,500, Deduct -2.60

For Of 2500 To 5000 SY, Deduct -3.76

For Of 5000 To 10000 SY, Deduct -4.91

For >10,000, Deduct -6.07
024113 13-0006 SY >3"To 6" By Machine, Break-up And Leave In Place Concrete Paving ...........ccccoeeveviineeninneecns 20.40

For >500 To 1,000, Deduct -2.04

For >1,000 To 2,500, Deduct -3.67

For Of 2500 To 5000 SY, Deduct -5.30

For Of 5000 To 10000 SY, Deduct -6.94

For >10,000, Deduct -8.57
024113 13-0007 SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving ...........ccccoceeevreneennneecns 28.90

For >500 To 1,000, Deduct -2.89

For >1,000 To 2,500, Deduct -5.20

For Of 2500 To 5000 SY, Deduct -7.51

For Of 5000 To 10000 SY, Deduct -9.83

For >10,000, Deduct -12.14
024113 13-0008 SY >9"To 14" By Machine, Break-up And Leave In Place Concrete Paving 40.80

For >500 To 1,000, Deduct -4.08

For >1,000 To 2,500, Deduct -7.34

For Of 2500 To 5000 SY, Deduct -10.61

For Of 5000 To 10000 SY, Deduct -13.87

For >10,000, Deduct -17.14
024113 13-0009 SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving ........ 53.35

For >500 To 1,000, Deduct -5.34

For >1,000 To 2,500, Deduct -9.60

For Of 2500 To 5000 SY, Deduct -13.87

For Of 5000 To 10000 SY, Deduct -18.14

For >10,000, Deduct -22.41
02411313-0010 SY >19" To 24" By Machine, Break-up And Leave In Place Concrete Paving ........ 69.36

For >500 To 1,000, Deduct -6.94

For >1,000 To 2,500, Deduct -12.48

For Of 2500 To 5000 SY, Deduct -18.03

For Of 5000 To 10000 SY, Deduct -23.58

For >10,000, Deduct -29.13

02 41 13 13-0011 By Hand, Break-up And Leave In Place Bituminous And Concrete Paving e
411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading
activities or other break-up tasks. Excludes saw cutting (where required) and disposal. See CSI section 02 41 13
13-0038 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001 for saw cutting.

02411313-0012 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving ...1.83
02411313-0013 SF >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving ...........cccccoeeeniiiinncncnns ...2.33
024113 13-0014 SF >6"To 9" By Hand, Break-up And Leave In Place Bituminous Paving ..........c.ccccceviniiiiininncnnns ..3.07
024113 13-0015 SF Up To 3" By Hand, Break-up And Leave In Place CONCrete Paving ..........coc.oiiiiiiiiiiiiiiisi et 2.29
024113 13-0016 SF >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving ...2.92
024113 13-0017 SF >6"To 9" By Hand, Break-up And Leave In Place Concrete Paving ...3.84
copyright 2025 The Gordian Group, Inc. 2025
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Cal Poly Existing Conditions
HumbOld t. Demolition and Structure Moving

Demolition

02 41

MINOR

TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST

UNIT COST

02 41 13 13-0018

024113 13-0019

02 41 13 13-0020

02 41 13 13-0021

02 41 13 13-0022

02 4113 13-0023

02 41 13 13-0024

02 41 13 13-0025

02 41 13 13-0026

02 41 13 13-0027

02 4113 13-0028

2025

By Machine, Break-up And Remove Bituminous And Concrete Paving oz+
13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Removal depth
to include base aggregate. Excludes saw cutting (where required) and disposal. See CSI section 02 41 19 13-
0001 for saw cutting.

SY  Up To 3" By Machine, Break-up And Remove Bituminous Paving .16.13
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.84
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 8.07
For >500 To 1,000, Deduct -1.61
For >1,000 To 2,500, Deduct -2.90
For Of 2500 To 5000 SY, Deduct -4.19
For Of 5000 To 10000 SY, Deduct -5.48
For >10,000, Deduct -6.77
SY >3"To 6" By Machine, Break-up And Remove Bituminous Paving .22.02
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 6.61
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 11.01
For >500 To 1,000, Deduct -2.20
For >1,000 To 2,500, Deduct -3.96
For Of 2500 To 5000 SY, Deduct -5.73
For Of 5000 To 10000 SY, Deduct -7.49
For >10,000, Deduct -9.25
SY >6"To 9" By Machine, Break-up And Remove Bituminous Paving .30.55
For Elevated Slab, Add 15.28
For >500 To 1,000, Deduct -3.06
For >1,000 To 2,500, Deduct -5.50
For Of 2500 To 5000 SY, Deduct -7.94
For Of 5000 To 10000 SY, Deduct -10.39
For >10,000, Deduct -12.83
SY >9"To 12" By Machine, Break-up And Remove Bituminous Paving 39.87
For Elevated Slab, Add 19.94
For >500 To 1,000, Deduct -3.99
For >1,000 To 2,500, Deduct -7.18
For Of 2500 To 5000 SY, Deduct -10.37
For Of 5000 To 10000 SY, Deduct -13.56
For >10,000, Deduct -16.75
SY >12"To 15" By Machine, Break-up And Remove Bituminous Paving ...... 55.49
For Elevated Slab, Add 27.75
For >500 To 1,000, Deduct -5.55
For >1,000 To 2,500, Deduct -9.99
For Of 2500 To 5000 SY, Deduct -14.43
For Of 5000 To 10000 SY, Deduct -18.87
For >10,000, Deduct -23.31
SY >15"To 18" By Machine, Break-up And Remove Bituminous Paving ...... 76.29
For Elevated Slab, Add 38.15
For >500 To 1,000, Deduct -7.63
For >1,000 To 2,500, Deduct -13.73
For Of 2500 To 5000 SY, Deduct -19.84
For Of 5000 To 10000 SY, Deduct -25.94
For >10,000, Deduct -32.04
SY  Up To 3" By Machine, Break-up And Remove Non-Reinforced Concrete Paving 18.56
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 5.57
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 9.28
For >500 To 1,000, Deduct -1.86
For >1,000 To 2,500, Deduct -3.34
For Of 2500 To 5000 SY, Deduct -4.83
For Of 5000 To 10000 SY, Deduct -6.31
For >10,000, Deduct -7.80
SY >3"To 6" By Machine, Break-up And Remove Non-Reinforced Concrete Paving............cccoooviiiiiiiiniiieneeeseeeeseeeiene 24.28
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 7.28
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 12.14
For >500 To 1,000, Deduct -2.43
For >1,000 To 2,500, Deduct -4.37
For Of 2500 To 5000 SY, Deduct -6.31
For Of 5000 To 10000 SY, Deduct -8.26
For >10,000, Deduct -10.20
SY >6"To 9" By Machine, Break-up And Remove Non-Reinforced Concrete Paving............cccooouiiiiiiiiiiiiiiiiiieeeeceeee 43.35
For Elevated Slab, Add 21.68
For >500 To 1,000, Deduct -4.34
For >1,000 To 2,500, Deduct -7.80
For Of 2500 To 5000 SY, Deduct -11.27
For Of 5000 To 10000 SY, Deduct -14.74
For >10,000, Deduct -18.21
SY >9"To 14" By Machine, Break-up And Remove Non-Reinforced Concrete Paving... 56.63
For Elevated Slab, Add 28.32
For >500 To 1,000, Deduct -5.66
For >1,000 To 2,500, Deduct -10.19
For Of 2500 To 5000 SY, Deduct -14.72
For Of 5000 To 10000 SY, Deduct -19.25
For >10,000, Deduct -23.78
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02 Existing Conditions

0240 Demolition and Structure Moving
02 41 Demolition

Humboldt.

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 13 13-0029

02 41 13 13-0030

02 41 13 13-0031

02 41 13 13-0032

02 41 13 13-0033

02 4113 13-0034

02 41 13 13-0035

02 41 13 13-0036

02 4113 13-0037

02 41 13 13-0038

02 4113 13-0039
02 41 13 13-0040
02 41 13 13-0041
02 41 13 13-0042
02 41 13 13-0043
02 41 13 13-0044
02 41 13 13-0045
02 41 13 13-0046
02 41 13 13-0047

02 41 13 13-0048

SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving................

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add
Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For Of 2500 To 5000 SY, Deduct

For Of 5000 To 10000 SY, Deduct

For >10,000, Deduct

SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving................

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add
Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For Of 2500 To 5000 SY, Deduct

For Of 5000 To 10000 SY, Deduct

For >10,000, Deduct

SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving...............

For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add
Note: (Around Existing Structures And Obstructions), Add

For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For Of 2500 To 5000 SY, Deduct

For Of 5000 To 10000 SY, Deduct

For >10,000, Deduct

SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For Of 2500 To 5000 SY, Deduct
For Of 5000 To 10000 SY, Deduct
For >10,000, Deduct

SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For Of 2500 To 5000 SY, Deduct
For Of 5000 To 10000 SY, Deduct
For >10,000, Deduct
SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...

For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For Of 2500 To 5000 SY, Deduct
For Of 5000 To 10000 SY, Deduct
For >10,000, Deduct
SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving

For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For Of 2500 To 5000 SY, Deduct
For Of 5000 To 10000 SY, Deduct
For >10,000, Deduct
SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving....

For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For Of 2500 To 5000 SY, Deduct
For Of 5000 To 10000 SY, Deduct
For >10,000, Deduct
SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving....

For Elevated Slab, Add

For >500 To 1,000, Deduct

For >1,000 To 2,500, Deduct

For Of 2500 To 5000 SY, Deduct
For Of 5000 To 10000 SY, Deduct
For >10,000, Deduct

By Hand, Break-up And Remove Bituminous And Concrete Paving ez« 131

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used
when requested by owner. Removal depth to include base aggregate. Excludes saw cutting (where required)

and disposal. See CSI section 02 41 19 13-0001 for saw cutting.
SF  Up To 3" By Hand, Break-up And Remove Bituminous Paving .............ccccceveoiineniinencineens

..... 4.09

SF  >3"To 6" By Hand, Break-up And Remove Bituminous Paving
SF  >6"To 9" By Hand, Break-up And Remove Bituminous Paving

SF  Up To 3" By Hand, Break-up And Remove Concrete Paving ...........ccoceveivieiiiiiiniiicsieeces

.................................... 5.38

SF  >3"To 6" By Hand, Break-up And Remove Concrete Paving
SF  >6"To 9" By Hand, Break-up And Remove Concrete Paving

SF  Up To 3" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving

9.89

SF  >3"To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ...
SF  >6"To 9" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ...

12.66

Grind Concrete o241 1313

copyright 2025 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024113 13-0049 EA Grind Existing Sidewalks, Up To 1/2" Depth, To Remove Ridges (Tripping Hazard) 252.30
Note: For each location up to 5' wide, feather up to 12" each direction.
For >1/2" To 1" Depth Of Grinding, Add 37.85
For >1"To 1-1/2" Depth Of Grinding, Add 63.08
For Up To 5, Add 50.46
For>5To 10, Add 25.23
For >25 To 50, Deduct -25.23
For >50 To 250, Deduct -37.85
For >250, Deduct -50.46
For Sidewalks >5', Add 25.23
For Up To 12" Additional Feathering Per Side, Add 25.23

02411315 Hydro Demolition(nzu 13
02 41 13 15-0001 Hydro Demolition Of Concrete Pavement oz« 115

Note: Includes removal but excludes disposal of concrete.
024113 15-0002 SF Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet
024113 15-0003 SF >2"To 4" Depth, Hydro Demolition, Using 40,000 PSIWater Jet...........cccciiiiiiiiiiiiiiiccce e
024113 15-0004 SF >4"To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet... .
024113 15-00056 SF >6"To 8" Depth, Hydro Demolition, Using 40,000 PSI Water Jet...

024116 Structure Demolition ¢z«
024116 13 Building Demolition ez 1
02 41 16 13-0001 Building Interior Demolition oz« 1513

Note: Gutted and placed in truck or dumpsters. Based on overall floor area square foot or Gross Square Foot
(GSF) including flooring under interior demolished walls. Includes all soft stripping of materials (doors and
frames, non-load bearing walls, carpet, moldings, drywall, tile, ceiling, ductwork, piping, light fixtures, etc.),
accessible mechanical, electrical, plumbing, overhead sprinkler, fire protection and similar systems. Excludes
lead, asbestos or other contaminates or load bearing walls, mechanical, plumbing or electrical equipment such
as furnaces, water heaters, plumbing fixtures, sump pumps, switchgear or panel boards. Excludes hauling, dump
fees, recycling charges, and/or salvage value.
024116 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .......
024116 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or TruckK..........ccccoceevrineeas :
024116 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck
024116 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck

02 41 16 13-0006 Commercial And Residential Structures Demolition o2+ 1613

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security,
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site,
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, cooling towers,
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and erosion control.
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For computing building
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value.

02 41 16 13-0007 Steel Framed BUIIdlng DemO"tion(0241 16 13-0006)

Note: Includes masonry partitions and concrete decks.

024116 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building DemOItioN ..............ccuiiiiiiiiiiiiiiee e 74.82
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.61
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18, Deduct -11.22
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -16.83
For Up To 500, Add 22.45
For >500 To 1,000, Add 14.96
For >1,000 To 2,000, Add 7.48
For Volume Of Area Within 15' To An Adjacent Building, Add 24.69

For No Interior Partitions, Deduct
024116 13-0009 CCF By Machine, Steel Framed Building Demolition

For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.55
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -7.09
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -10.64
For Up To 500, Add 14.18
For >500 To 1,000, Add 9.45
For >1,000 To 2,000, Add 4.73
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 7.09
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 11.82
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 16.54
For Volume Of Area Within 15' To An Adjacent Building, Add 15.60
For No Interior Partitions, Deduct -11.82

02 41 16 13-0010 Reinforced Concrete Building Demolition oz« 16 130009

024116 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition ... ...93.88
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -7.04
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -14.08
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -21.12
For Up To 500, Add 28.16
For >500 To 1,000, Add 18.78
For >1,000 To 2,000, Add 9.39
For Volume Of Area Within 15' To An Adjacent Building, Add 30.98
For No Interior Partitions, Deduct -23.47
2025 copyright 2025 The Gordian Group, Inc.
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Demolition
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024116 13-0012 CCF By Machine, Reinforced Concrete Building DemOIItION..............iiiiiiiiiiiei et 62.42
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.68
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -9.36
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -14.04
For Up To 500, Add 18.73
For >500 To 1,000, Add 12.48
For >1,000 To 2,000, Add 6.24
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 9.36
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 15.61
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 21.85
For Volume Of Area Within 15' To An Adjacent Building, Add 20.60
For No Interior Partitions, Deduct -15.61

02 41 16 13-0013 Reinforced Block Masonry Building Demolition o2« 16 15.0006

024116 13-0014 CCF By Pneumatic Tools/Hand, Reinforced Block Masonry Building Demolition 79.93
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.99
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -11.99
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -17.98
For Up To 500, Add 23.98
For >500 To 1,000, Add 15.99
For >1,000 To 2,000, Add 7.99
For Volume Of Area Within 15' To An Adjacent Building, Add 26.38
For No Interior Partitions, Deduct -19.98

024116 13-0015 CCF By Machine, Reinforced Block Masonry Building DemOItION.............ccuiiiiiiriiiieieeeeeee e 52.41
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.93
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -7.86
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -11.79
For Up To 500, Add 15.72
For >500 To 1,000, Add 10.48
For >1,000 To 2,000, Add 5.24
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 7.86
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 13.10
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 18.34
For Volume Of Area Within 15' To An Adjacent Building, Add 17.30
For No Interior Partitions, Deduct -13.10

02 41 16 13-0016 Masonry Construction Building Demolition ez 41 16 15000

024116 13-0017 CCF By Pneumatic Tools/Hand, Masonry Construction Building Demolition.................... ..65.97
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.95
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18, Deduct -9.90
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -14.84
For Up To 500, Add 19.79
For >500 To 1,000, Add 13.19
For >1,000 To 2,000, Add 6.60
For Volume Of Area Within 15' To An Adjacent Building, Add 21.77
For No Interior Partitions, Deduct -16.49

024116 13-0018 CCF By Machine, Masonry Construction Building Demolition...............ccuoiiiiiiiiiiiiiii et 42.42
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.18
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.36
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -9.54
For Up To 500, Add 12.73
For >500 To 1,000, Add 8.48
For >1,000 To 2,000, Add 4.24
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.36
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 10.61
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 14.85
For Volume Of Area Within 15' To An Adjacent Building, Add 14.00
For No Interior Partitions, Deduct -10.61

02 41 16 13-0019 Wood Frame Construction Building Demolition (2 1 130009

024116 13-0020 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition 57.33

For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.30

For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.60

For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -12.90

For Up To 500, Add 17.20

For >500 To 1,000, Add 11.47

For >1,000 To 2,000, Add 573

For Volume Of Area Within 15' To An Adjacent Building, Add 18.92

For No Interior Partitions, Deduct -14.33
024116 13-0021 CCF By Machine, Wood Frame Construction Building DemOIlition.............ccooiiiiiiiiiiiiiicce e 36.29

For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.72

For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -5.44

For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -8.17

For Up To 500, Add 10.89

For >500 To 1,000, Add 7.26

For >1,000 To 2,000, Add 3.63

For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 5.44

For Volume Of Area Within 15' To An Adjacent Building, Add 11.98

For No Interior Partitions, Deduct -9.07

02 41 16 13-0022 Sorting Of Material Debris For Recycling Prior To Hauling Off o241 16 10006

Note: Per building volume.

024116 13-0023 CCF Sorting Of Material Debris For Recycling Prior To Hauling Off ..ot 9.86
For Up To 500, Add 2.96
For >500 To 1,000, Add 1.97
For >1,000 To 2,000, Add 0.99
copyright 2025 The Gordian Group, Inc. 2025
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 16 13-0024 Foundation Demo"tion(0241 1613)

Note: Excludes earthwork.

02 41 16 13-0025 Concrete Foundation Demolition oz 41 16 13.0024)

024116 13-0026 CF  Non-Reinforced Concrete Foundation Demolition
For >135 To 405, Deduct
For >405 To 810, Deduct
For>810 To 2025, Deduct
For >2025, Deduct
024116 13-0027 CF Reinforced Concrete Foundation Demolition
For >135 To 405, Deduct
For >405 To 810, Deduct
For >810 To 2025, Deduct
For >2025, Deduct

02 41 16 13-0028 Concrete Foundation Wall Demolition oz 1 130024

024116 13-0029 SF 4" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0030 SF 6" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0031 SF 8" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0032 SF 10" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0033 SF 12" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0034 SF 16" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0035 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0036 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0037 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0038 SF 10" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0039 SF 12" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0040 SF 16" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct

02 41 16 13-0041 Concrete Block Foundation Wall Demolition oz 16 130024

024116 13-0042 SF 4" Thick Non-Reinforced Concrete Block Foundation Wall Demolition...............ccccciiiiiiiiiiiiiiiiceeeeeceeeces 4.88
For >500 To 2,000, Deduct -0.37
For >2,000 To 6,000, Deduct -0.98
For >6,000 To 8,000, Deduct -1.71
For >8,000, Deduct -2.68
2025 copyright 2025 The Gordian Group, Inc.
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02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

024116 13-0043 SF 6" Thick Non-Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0044 SF 8" Thick Non-Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0045 SF 10" Thick Non-Reinforced Concrete Block Foundation Wall Demolition..................
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0046 SF 12" Thick Non-Reinforced Concrete Block Foundation Wall Demolition..................
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0047 SF 16" Thick Non-Reinforced Concrete Block Foundation Wall Demolition.................
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0048 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0049 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0050 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0051 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0052 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0053 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct

02 41 16 13-0054 Brick Foundation Wall Demolition (02 41 16 13-0024)

024116 13-0055 SF 4" Thick Brick Foundation Wall DemOIItion ..............coiiiiiiiiiiiii s 4.88

For >500 To 2,000, Deduct -0.37

For >2,000 To 6,000, Deduct -0.98

For >6,000 To 8,000, Deduct -1.71

For >8,000, Deduct -2.68
024116 13-0056 SF 6" Thick Brick Foundation Wall DemOIIION .............ciiiiiiiiiiiiiie ettt 5.21

For >500 To 2,000, Deduct -0.39

For >2,000 To 6,000, Deduct -1.04

For >6,000 To 8,000, Deduct -1.82

For >8,000, Deduct -2.87
024116 13-0057 SF 8" Thick Brick Foundation Wall DemMOIIION ..............ciiiiiiiiiiiiiiie sttt 5.88

For >500 To 2,000, Deduct -0.44

For >2,000 To 6,000, Deduct -1.18

For >6,000 To 8,000, Deduct -2.06

For >8,000, Deduct -3.23
024116 13-0058 SF 10" Thick Brick Foundation Wall DEMOIItION ................oiiiiiiiiiii s 6.77

For >500 To 2,000, Deduct -0.51

For >2,000 To 6,000, Deduct -1.35

For >6,000 To 8,000, Deduct -2.37

For >8,000, Deduct -3.72
024116 13-0059 SF 12" Thick Brick Foundation Wall DEMOIItION ................ciiiiiiiiiii s 7.54

For >500 To 2,000, Deduct -0.57

For >2,000 To 6,000, Deduct -1.51

For >6,000 To 8,000, Deduct -2.64

For >8,000, Deduct -4.15
024116 13-0060 SF 16" Thick Brick Foundation Wall DEMOIIION ...........c.c.iuiiiiiiiiiii e 9.43

For >500 To 2,000, Deduct -0.71

For >2,000 To 6,000, Deduct -1.89

For >6,000 To 8,000, Deduct -3.30

For >8,000, Deduct -5.19

copyright 2025 The Gordian Group, Inc. 2025
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Demolition

02 41

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST

UNIT COST

02 41 16 13-0061
02 41 16 13-0062

02 41 16 13-0063

Stone Foundation Demolition (241 16 13.0029

CF  Stone Footing Or Foundation Wall DeMOIIION..........c..iuiiiiiiiieieiieiereieeieee ettt ee e ees 15.53
For >135 To 405, Deduct -1.36
For >405 To 810, Deduct -2.72
For >810 To 2025, Deduct -3.88
For >2025, Deduct -6.21

Other Foundation Demolition (241 16 130029

024116 13-0064 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. Demolition 16.33
Note: Includes excavation.
For >135 To 405, Deduct -1.43
For >405 To 810, Deduct -2.86
For >810 To 2025, Deduct -4.08
For >2025, Deduct -6.53
02 4119 Selective Demolition e+

02411913 Selective Building Demolition oz«

02 41 19 13-0001

02 41 19 13-0002

02 41 19 13-0003

02 41 19 13-0004

02 41 19 13-0005

02 41 19 13-0006

02 41 19 13-0007

02 41 19 13-0008

02 41 19 13-0009

024119 13-0010

0241 19 13-0011

024119 13-0012

024119 13-0013

024119 13-0014

02 4119 13-0015

02 41 19 13-0016

024119 13-0017
024119 13-0018
024119 13-0019
02 41 19 13-0020
02 4119 13-0021
02 41 19 13-0022
02 41 19 13-0023

02 41 19 13-0024

02 41 19 13-0025
02 41 19 13-0026

2025

Saw Cuttlng (024119 13)

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust

control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use

task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in

conjunction with any other tasks in this section.

EA  Saw Cut MinImMUM CRETge ... ..c.oiiiiiuiiiiiiieteet ettt ettt ettt s e et h et et e et et e et e e et et e e e st et e e e st ebeenennenene 1,132.24

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

LF  Bituminous Paving Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Brick Masonry Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Concrete Block Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

LF  Non-Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut..........ccceiiiiiniiiininieie ..2.88
For Each Additional Pass (Depth To 3"), Add 1.09
For >250, Deduct -0.27

LF  Welded Wire Reinforced Concrete Slab Up To 4" Depth, SAW CUt ........c.oiiiiiiiiiiiieciece e 3.79
For Each Additional Pass (Depth To 3"), Add 1.44
For >250, Deduct -0.35

LF  Rod Reinforced Concrete Slab Up To 4" Depth, SAW CUL ..ot 6.18
For Each Additional Pass (Depth To 3"), Add 2.39
For >250, Deduct -0.59

LF  Plain Concrete Walls Up To 4" DepPth, SAW CUL ..ottt ettt et e e e e nneaeee 11.69
For Each Additional Pass (Depth To 3"), Add 4.61
For >250, Deduct -1.15

LF  Saw Cut Rod Reinforced Concrete Walls Up T 4" DEPH........ccuiiiiiiiiiiiiiiieieee et 15.70
For Each Additional Pass (Depth To 3"), Add 6.20
For >250, Deduct -1.54

LF  Concrete And Asphalt Up To 4" Depth, Saw Cut IN StrEets........c.eiiiiiiiiiieeee e 3.16
For Each Additional Pass (Depth To 3"), Add 1.14
For >250, Deduct -0.27

LF  Igneous Stone Pavements Up To 4" Depth, SAW CUL.........coiiiiiiiiiiiieiee ettt neeas 8.32
For Each Additional Pass (Depth To 3"), Add 3.27
For >250, Deduct -0.81

LF  Sedimentary Stone Pavements Up To 4" Depth, SAW CUL ........ccciiiiiiiiiiiiiiece ettt 8.32
For Each Additional Pass (Depth To 3"), Add 3.27
For >250, Deduct -0.81

LF  Metamorphic Stone Pavements Up To 4" Depth, SaW CUL...........ccoiiiiiiiiiiiiiiiie et 8.32
For Each Additional Pass (Depth To 3"), Add 3.27
For >250, Deduct -0.81

LF  Terrazzo Stone Pavements Up To 4" Depth, SAW CUL ........cocuiiiiiiiiiiiii ettt nnee 8.32
For Each Additional Pass (Depth To 3"), Add 3.27
For >250, Deduct -0.81

Torch Cuttlng (024119 13)
Note: Includes grinding edge
LF  Up To 1/2", Torch Cut Steel Plate
LF  >1/2"To 1" Thick, Torch Cut Steel Plate
LF  >1"To 1-1/2" Thick, Torch Cut Steel Plate .
LF  >1-1/2"To 2" Thick, Torch Cut Steel Plate ..............cccooiiiiiiiiccc e .12.23
LF  >2"To 2-1/2" Thick, Torch Cut Steel Plate
LF  >2-1/2"To 3" Thick, Torch Cut Steel Plate .
EA  Torch Cutting Minimum Charge
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

Drilling In Existing Materials o2+ 1915
Note: Includes drill bit wear, water, layout, set-up and clean-up.

Concrete Core Drilling 241 19 13.0029
Up To 4" Thick Concrete Core Drllllng (02 41 19 13-0025)

copyright 2025 The Gordian Group, Inc.
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02 Existing Conditions Cal Poly
0240 Demolition and Structure Moving HumbOldt.

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

024119 13-0027 EA  Dirill 1" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0028 EA  Dirill 1-1/2" Diameter Core IN UpP TO 4" CONCIELE ........oiuiiiiiiiiieiiet ettt ettt besee sttt et e e e e baaseenteaseenseanes

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0029 EA  Drill 2" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0030 EA  Dirill 3" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0031 EA  Drill 4" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0032 EA  Drill 6" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0033 EA  Dirill 8" Diameter Core In Up To 4" Concrete...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0034 EA  Drill 10" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0035 EA  Drill 12" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0036 EA  Dirill 14" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0037 EA  Drill 18" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0038 >4" To 6" Thick Concrete Core DrlIIlng (02 41 19 13-0025)

024119 13-0039 EA  Drill 1" Diameter Core In >4" T 6" CONCIELE ..ot bbb 63.15

For Horizontal Cores, Add 12.48

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.96
024119 13-0040 EA  Drill 1-1/2" Diameter Core In >4" T 6" CONCIELE............ccoiiiiiiiiiiiiiecce st 70.08

For Horizontal Cores, Add 13.87

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.73
024119 13-0041 EA  Drill 2" Diameter Core In >4" T 6" CONCIELE ........c.ocuiuiiiiiiieiiiiiee ettt ettt ene e 77.78

For Horizontal Cores, Add 15.41

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.81
024119 13-0042 EA  Drill 3" Diameter Core In >4" T 6" CONCIELE........c.ciuiiiiiiiiicic s 93.49

For Horizontal Cores, Add 18.49

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.98
024119 13-0043 EA  Drill 4" Diameter Core In >4" T 6" CONCIELE.........coouiuiiiiiiiicccieece s 116.94

For Horizontal Cores, Add 23.12

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 46.23
024119 13-0044 EA  Drill 6" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 61.64
024119 13-0045 EA  Drill 8" Diameter Core In >4" T 6" CONCIELE........c.ccuiiiiiiiiiicicic e 233.46

For Horizontal Cores, Add 46.23

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 92.46
024119 13-0046 EA  Drill 10" Diameter Core In >4" TO 6" CONCIELE .........c.oviuiiiiiiicccice e 272.80

For Horizontal Cores, Add 53.94

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 107.88
024119 13-0047 EA  Drill 12" Diameter Core In >4" T0 6" CONCIELE.........c.ciiiiiiiiiiii e 311.91

For Horizontal Cores, Add 61.64

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 123.27
024119 13-0048 EA  Drill 14" Diameter Core In >4" T0 6" CONCIOte.........ccoiiiiiiiiiicic e 351.22

For Horizontal Cores, Add 69.34

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 138.68
024119 13-0049 EA  Drill 18" Diameter Core In >4" T0 6" CONCIELE .........c.cuiiiiiiiiiiiiiiiieieie ettt sttt 391.10

For Horizontal Cores, Add 77.05

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 154.09

02 41 19 13-0050 >6" To 8" Thick Concrete Core Drilling o241 19 13.0025)

024119 13-0051 EA  Drill 1" Diameter Core In >6" TO 8" CONCIELE...........coiuiuiiiiiiiiici e 69.68
For Horizontal Cores, Add 13.73
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.46
024119 13-0052 EA  Drill 1-1/2" Diameter Core In >6" TO 8" CONCIELE..........c.uiiiiiiiiiiiiiieiie ettt ettt 77.30
For Horizontal Cores, Add 15.26
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.51
024119 13-00563 EA  Drill 2" Diameter Core In >6" TO 8" CONCIEtE........c.ccuiuiiiiiiiiic s 85.78
For Horizontal Cores, Add 16.95
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 33.90
024119 13-0054 EA  Drill 3" Diameter Core In >6" TO 8" CONCIELE.........cocuiuiuiiiiiiicc e 101.57
For Horizontal Cores, Add 20.03
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40.07
024119 13-0055 EA  Drill 4" Diameter Core In >6" TO 8" CONCIELE ........c.ccuiuiiiiiiiiiiiiciiiet ettt ettt 132.81
For Horizontal Cores, Add 26.20
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 52.39
copyright 2025 The Gordian Group, Inc. 2025
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Cal Poly Existing Conditions 02
H bOldt Demolition and Structure Moving

Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0056 EA  Drill 6" Diameter Core In >6" TO 8" CONCIELE.........ccuiuiiiiiiiiiii bbb 187.20
For Horizontal Cores, Add 36.99
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 73.97
024119 13-0057 EA  Drill 8" Diameter Core In >6" T 8" CONCIELE..........c.ouiiiiiiiiiiiiiieccce e 311.27
For Horizontal Cores, Add 61.64
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 123.27
024119 13-0058 EA  Drill 10" Diameter Core In >6" TO 8" CONCIELE..........cuiuiiiiiiiiiiiiiit ittt 350.83
For Horizontal Cores, Add 69.34
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 138.68
02411913-0059 EA  Drill 12" Diameter Core In >6" T0 8" CONCIete..........ccuiiiiiiiiiiiiiic s 390.19
For Horizontal Cores, Add 77.05
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 154.09
0241 1913-0060 EA  Drill 14" Diameter Core In >6" TO 8" CONCIELE..........coiiiiiiiiiiiiiccc e 429.78
For Horizontal Cores, Add 84.74
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 169.47
024119 13-0061 EA  Drill 18" Diameter Core In >6" T0 8" CONCIOtE..........ccuiiiiiiiiiiiiiiii e 470.23
For Horizontal Cores, Add 92.46
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 184.92

02 41 19 13-0062 >8" To 10" Thick Concrete Core DriIIing(ow 19 13-0025)

02411913-0063 EA  Drill 1" Diameter Core In >8" TO 10" CONCIELE.........c.cuiiiiiiiiiiiiieii ettt sttt ettt ettt 82.41

For Horizontal Cores, Add 16.23

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.45
024119 13-0064 EA  Drill 1-1/2" Diameter Core In >8" To 10" CONCIEte..........cocuiiiiiiiiiiiiii e 91.42

For Horizontal Cores, Add 18.03

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.06
02411913-0065 EA  Drill 2" Diameter Core In >8" To 10" CONCIEte........c.ciiiiiiiiiiiiiie s 101.44

For Horizontal Cores, Add 20.03

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40.06
02411913-0066 EA  Drill 3" Diameter Core In >8" TO 10" CONCIELE........c.cuiiiiiiiiiiiiiiiietit ettt e e 117.35

For Horizontal Cores, Add 23.12

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 46.23
024119 13-0067 EA  Drill 4" Diameter Core In >8" TO 10" CONCIELE........c.ciiiiiiiiiiiiii e 133.29

For Horizontal Cores, Add 26.20

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 52.39
024119 13-0068 EA  Drill 6" Diameter Core In >8" TO 10" CONCIELE........c.coiiiiiiiiiiiiieecce e 187.77

For Horizontal Cores, Add 36.99

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 73.97
02411913-0069 EA  Drill 8" Diameter Core In >8" TO 10" CONCIELE........c.cuiiiiiiiiiiiiiiieiit ettt 312.05

For Horizontal Cores, Add 61.64

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 123.27
02411913-0070 EA  Drill 10" Diameter Core In >8" T0 10" CONCIEte...........ciiiiiiiiiiiiic s 351.86

For Horizontal Cores, Add 69.34

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 138.68
02411913-0071 EA  Drill 12" Diameter Core In >8" TO 10" CONCIEtE..........ooiiiiiiiiiiicicc e 391.36

For Horizontal Cores, Add 77.03

For Overhead Ceiling Cores (Where Not Accessible From Above) Add 154.06
024119 13-0072 EA  Dirill 14" Diameter Core In >8" To 10" Concrete.. . .

For Horizontal Cores, Add X

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 169.47
02411913-0073 EA  Drill 18" Diameter Core In >8" T0 10" CONCIEte...........ciiiiiiiiiiiiiic s 472.18

For Horizontal Cores, Add 92.44

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 184.88

02 41 19 13-0074 >10" To 12" Thick Concrete Core Drilling oz 4 19 130025

024119 13-0075 EA  Drill 1" Diameter Core In >10" TO 12" CONCIETe..........c.ciiiiiiiiiiiii e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0076 EA  Drill 1-1/2" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
024119 13-0077 EA  Drill 2" Diameter Core In >10" TO 12" CONCIEL.........cuciiiiiiiiiiiiiiiee ettt

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0078 EA  Drill 3" Diameter Core In >10" TO 12" CONCIEL.........ccociiiiiiiiiiiiii s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3
02411913-0079 EA  Drill 4" Diameter Core In >10" TO 12" CONCEL........coouiiiiiiiiiiiice e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0080 EA  Drill 6" Diameter Core In >10" TO 12" CONCIET.........c.iiiiiiiiiiiiiiiie ettt

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
02411913-0081 EA  Drill 8" Diameter Core In >10" TO 12" CONCIEte.........cociiiiiiiiiiiiiicc s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0082 EA  Drill 10" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0083 EA  Drill 12" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0084 >12" Thick Concrete Core Dri”ingmzu 19 13-0025)

2025 copyright 2025 The Gordian Group, Inc.
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02 Existing Conditions Cal Poly
0240 Demolition and Structure Moving HumbOldt.

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0085 IN Drill 1" Diameter Core In >12" Concrete ... ...10.82
For Horizontal Cores, Add 2.14
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.28

024119 13-0086 IN Drill 1-1/2" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

0241 1913-0087 IN  Drill 2" Diameter Core In >12" Concrete ............ccccovvviiiiiiiiiiiciccccce
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0088 IN  Drill 3" Diameter Core In >12" CONCrete ..........ccoceiiiiiiiiiiiiiiiciccceeceee
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0089 IN Drill 4" Diameter Core In >12" Concrete .........cccccvvviiiiiiiiiiciicccccees
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

0241 1913-0090 IN  Drill 6" Diameter Core In >12" Concrete ...
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0091 IN  Drill 8" Diameter Core In >12" CONCIete ..........ccocueviiiiiiiiiiiiicicciceecece
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0092 IN Drill 10" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0093 IN  Drill 12" Diameter Core In >12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0094 Brick/Concrete Block Core Drilling oz 41 19 130020
02 41 19 13-0095 Up To 4" Thick Brick/Concrete Block Core Drilling o241 1 150009

024119 13-0096 EA  Drill 1" Diameter Core In Up To 4" Brick/CONCIete BIOCK .........c.couiuiiiiiiiiiiiciiiteieiistee ettt 35.44

For Horizontal Cores, Add 6.99

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 13.98
02411913-0097 EA Dirill 1-1/2" Diameter Core In Up To 4" Brick/ConCrete BIOCK............couiiiiiiiiieiee et 39.31

For Horizontal Cores, Add 7.76

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 15.53
024119 13-0098 EA  Drill 2" Diameter Core In Up To 4" Brick/Concrete Block....

For Horizontal Cores, Add .

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.26
024119 13-0099 EA Dirill 3" Diameter Core In Up To 4" Brick/Concrete BIOCK ............c.ciiiiiiiiiiiiiiiiisicie ettt 62.30

For Horizontal Cores, Add 12.33

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.66
02411913-0100 EA Dirill 4" Diameter Core In Up To 4" Brick/ConCrete BIOCK ...........cciiiiiiiiiiiiiieeceee ettt 83.47

For Horizontal Cores, Add 16.52

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 33.04
024119 13-0101 EA  Drill 6" Diameter Core In Up To 4" Brick/CONCIete BIOCK .........c.couiuiiiiiiiiiiiiiisieeiieiee ettt 93.57

For Horizontal Cores, Add 18.49

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.98
02411913-0102 EA  Dirill 8" Diameter Core In Up To 4" Brick/COoNCrete BIOCK ...........uiiiiiiiieiieieiesieeie et 149.46

For Horizontal Cores, Add 29.59

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 59.18
024119 13-0103 EA  Drill 10" Diameter Core In Up T 4" BriCk/CONCIEE BIOCK .........cuviuiieiiiiiieiieiei ettt 187.00

For Horizontal Cores, Add 36.98

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 73.97
024119 13-0104 EA  Drill 12" Diameter Core In Up To 4" Brick/CONCIEte BIOCK .........c.uiuiiiiiiiiiieiiiieie ettt 218.25

For Horizontal Cores, Add 43.15

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 86.30
02411913-0105 EA  Dirill 14" Diameter Core In Up To 4" Brick/Concrete Block .

For Horizontal Cores, Add .

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 98.62
024119 13-0106 EA  Drill 18" Diameter Core In Up To 4" BriCk/CONCIEE BIOCK .........cuuitiieiiitiieiieiei ettt 281.16

For Horizontal Cores, Add 55.47

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 110.94

02 41 19 13-0107 >4" To 6" Thick Brick/Concrete Block Core Drilling 2+ 19 130099

024119 13-0108 EA  Dirill 1" Diameter Core In > 4" To 6" Brick/Concrete Block...........

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0109 EA  Drill 1-1/2" Diameter Core In > 4" To 6" Brick/Concrete Block...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0110 EA  Drill 2" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............cciciiiiiiiiiiiiiiiiiciie ettt

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0111 EA  Dirill 3" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiiic

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0112 EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............ccoiiiiiiiiiiiiiiccc s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0113 EA  Dirill 6" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............coiuiiiiiiiiiiiiiiiiieieeee et

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0114 EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............c.ciiiiiiiiiiiiiiciceiseceeee s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

copyright 2025 The Gordian Group, Inc. 2025
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Cal Poly Existing Conditions 02
HumbOld t. Demolition and Structure Moving
02 41

Demolition
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0115 EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............cccoiiiiiiiiiiiiiii 218.87
For Horizontal Cores, Add 43.15
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 86.30
02411913-0116 EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............c.ccoiiiiiiiiiiiciccc e 250.27
For Horizontal Cores, Add 49.31
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 98.62
02411913-0117 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccoiiiiiiiiiiiiiici e 281.88
For Horizontal Cores, Add 55.47
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 110.94
02411913-0118 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............cccuoiiiiiiiiiiiiiiccc e 314.06
For Horizontal Cores, Add 61.64
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 123.28

02 41 19 13-0119 >6" To 8" Thick Brick/Concrete Block Core Drilling oz +1 19 13.0009

02411913-0120 EA  Drill 1" Diameter Core In > 6" To 8" Brick/Concrete BIOCK ..o 55.94

For Horizontal Cores, Add 10.98

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.97
02411913-0121 EA  Drill 1-1/2" Diameter Core In > 6" To 8" Brick/Concrete BIOCK.............c.coiuiiiiiiiiiiiiiccce e 62.04

For Horizontal Cores, Add 12.20

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.41
02411913-0122 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............cuciiiiiiiiiiiiiiiiiiciesie et 68.83

For Horizontal Cores, Add 13.56

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.12
02411913-0123 EA  Dirill 3" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............cc.cciiiiiiiiiiiiiiiii s 81.53

For Horizontal Cores, Add 16.03

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.05
02411913-0124 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..............couiiiiiiiiiiiiiiciiiisicieec s 106.61

For Horizontal Cores, Add 20.96

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 41.91
02411913-0125 EA  Drill 6" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............cciiiiiiiiiiiiiiieieiee et 150.21

For Horizontal Cores, Add 29.59

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 59.18
02411913-0126 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiicii s 249.63

For Horizontal Cores, Add 49.31

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 98.62
02411913-0127 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..............ccccoiiiiiiiiiiiccce e 281.49

For Horizontal Cores, Add 55.47

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 110.94
02411913-0128 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiiiieee s 313.15

For Horizontal Cores, Add 61.64

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 123.28
02411913-0129 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..............cccuouiiiiiiiiiiiiiiiiicc e 345.05

For Horizontal Cores, Add 67.79

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 135.58
02411913-0130 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..o 377.78

For Horizontal Cores, Add 73.97

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 147.94

02 41 19 13-0131 >8" To 10" Thick Brick/Concrete Block Core Drilling 241 15 130009

02411913-0132 EA  Drill 1" Diameter Core In > 8" To 10" Brick/Concrete Block....................

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0133 EA  Dirill 1-1/2" Diameter Core In > 8" To 10" Brick/Concrete Block..............ccccccceuennnne

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0134 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0135 EA  Drill 3" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0136 EA  Dirill 4" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0137 EA Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0138 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0139 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccciiiiiiiiiiiiiiceee e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0140 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..............cccuiiiiiiiiiiiiisiccie e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0141 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete BIOCK ................cciiiiiiiiiiiiiiccecsse e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0142 EA Dirill 18" Diameter Core In >8" To 10" Brick/Concrete Block.

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0143 >10" To 12" Thick Brick/Concrete Block Core Drilling o2+ 19 13.0009
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02 Existing Conditions Cal Poly
0240 Demolition and Structure Moving HumbOldt.

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

024119 13-0144 EA  Drill 1" Diameter Core In >10" To 12" Brick/Concrete Block ..

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0145 EA  Dirill 1-1/2" Diameter Core In > 10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0146 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............cccoviiiiiiiiiiiiiccccesc s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0147 EA  Dirill 3" Diameter Core In >10" To 12" Brick/Concrete BIOCK .............cciiiiiiiiiiiiiiicce e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0148 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete BIOCK .............cccociiiiiiiiiiiiiiiiiisccice s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
02411913-0149 EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete BIOCK .............cccociiiiiiiiiiiiicicccccc s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0150 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............ccouiiiiiiiiiiiiiiiiice e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0151 EA  Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0152 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0153 >12" Thick Brick/Concrete Block Core Drilling w2 4 19 130009

02411913-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0155 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0156 IN Drill 2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0157 IN  Drill 3" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0158 IN Drill 4" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0159 IN Drill 6" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0160 IN  Drill 8" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0161 IN Drill 10" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 13.93
02411913-0162 IN Drill 12" Diameter Core In >12" Brick/Concrete BIOCK.............ccciiiiiiiiiiiiiiciiiise e 40.71

For Horizontal Cores, Add 8.02

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 16.04

02 41 19 13-0163 Asphalt Core DrlIIIng (02 41 19 13-0024)

02 41 19 13-0164 Up To 2" Thick Asphalt Core Drilling o241 19 150163

02411913-0165 EA  Dirill 1" Diameter Core In Up To 2" Asphalt..........
02411913-0166 EA  Dirill 1-1/2" Diameter Core In Up To 2" Asphalt...........cccocoviiiiiinicnns
024119 13-0167 EA  Dirill 2" Diameter Core In Up To 2" Asphalt..........

02411913-0168 EA  Drill 3" Diameter Core In Up To 2" Asphalt..
02411913-0169 EA  Dirill 4" Diameter Core In Up To 2" Asphalt..
02411913-0170 EA  Drill 6" Diameter Core In Up To 2" Asphalt..
02411913-0171 EA  Drill 8" Diameter Core In Up To 2" Asphalt..
02411913-0172 EA  Drill 10" Diameter Core In Up To 2" Asphalt
02411913-0173 EA  Dirill 12" Diameter Core In Up To 2" Asphalt

02 41 19 13-0174 >2" To 3" Thick Asphalt Core DI’I”Ing (02 4119 13-0163)

02411913-0175 EA  Drill 1" Diameter Core In >2" To 3" Asphalt
02411913-0176 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt
02411913-0177 EA  Dirill 2" Diameter Core In >2" To 3" Asphalt
02411913-0178 EA  Dirill 3" Diameter Core In >2" To 3" Asphalt
02411913-0179 EA  Dirill 4" Diameter Core In >2" To 3" Asphalt
02411913-0180 EA  Dirill 6" Diameter Core In >2" To 3" Asphalt
02411913-0181 EA  Drill 8" Diameter Core In >2" To 3" Asphalt
02411913-0182 EA  Drill 10" Diameter Core In >2" To 3" Asphalt .....
02411913-0183 EA  Drill 12" Diameter Core In >2" To 3" Asphalt .....

02 41 19 13-0184 >3" To 4" Thick Asphalt Core Drllllng (02 4119 13-0163)

02411913-0185 EA  Drill 1" Diameter Core In >3" To 4" Asphalt
02411913-0186 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt
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Cal Poly Existing Conditions 02
HumbOld t. Demolition and Structure Moving

Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0187 EA  Dirill 2" Diameter Core In >3" To 4" Asphalt
02411913-0188 EA  Dirill 3" Diameter Core In >3" To 4" Asphalt
02411913-0189 EA  Drill 4" Diameter Core In >3" To 4" Asphalt
02411913-0190 EA  Drill 6" Diameter Core In >3" To 4" Asphalt
02411913-0191 EA  Drill 8" Diameter Core In >3" To 4" Asphalt
02411913-0192 EA  Drill 10" Diameter Core In >3" To 4" Asphalt
02411913-0193 EA  Dirill 12 Diameter Core In >3" To 4" Asphalt
024119 13-0194 >4" To 6" Thick Asphalt Core Drllllng (02 4119 13-0163)
02411913-0195 EA  Drill 1" Diameter Core In >4" To 6" Asphalt
02411913-0196 EA  Drill 1-1/2" Diameter Core In >4" To 6" Asphalt
02411913-0197 EA  Drill 2" Diameter Core In >4" To 6" Asphalt
02411913-0198 EA  Dirill 3" Diameter Core In >4" To 6" Asphalt
02411913-0199 EA Dirill 4" Diameter Core In >4" To 6" Asphalt
02411913-0200 EA Drill 6" Diameter Core In >4" To 6" Asphalt
02411913-0201 EA  Drill 8" Diameter Core In >4" To 6" Asphalt
02411913-0202 EA Drill 10" Diameter Core In >4" To 6" Asphailt.....
024119 13-0203 EA  Drill 12" Diameter Core In >4" To 6" Asphalt ....
02 41 19 13-0204 Manhole Core DI'I"Ing (02 4119 13-0024)
02411913-0205 EA  Drill 4" Diameter Core In 6" Brick Manhole.....
02411913-0206 EA  Drill 5" Diameter Core In 6" Brick Manhole .
02411913-0207 EA  Drill 6" Diameter Core In 6" Brick Manhole .
02411913-0208 EA  Drill 8" Diameter Core In 6" Brick Manhole .
02411913-0209 EA Drill 2" Diameter Core In 8" Concrete Manhole.
02411913-0210 EA  Drill 3" Diameter Core In 8" Concrete Manhole.
02411913-0211 EA Drill 4" Diameter Core In 8" Concrete Manhole.
02411913-0212 EA  Drill 5" Diameter Core In 8" Concrete Manhole.
02411913-0213 EA  Drill 6" Diameter Core In 8" Concrete Manhole.
02411913-0214 EA Drill 8" Diameter Core In 8" Concrete Manhole.
02411913-0215 EA  Drill 2" Diameter Core In Fiberglass Manhole
02411913-0216 EA  Dirill 3" Diameter Core In Fiberglass Manhole
02411913-0217 EA  Drill 4" Diameter Core In Fiberglass Manhole
02411913-0218 EA  Drill 5" Diameter Core In Fiberglass Manhole
02411913-0219 EA Drill 6" Diameter Core In Fiberglass Manhole
02411913-0220 EA Drill 8" Diameter Core In Fiberglass Manhole

02 41 19 13-0221

02 41 19 13-0222
02 41 19 13-0223
02 41 19 13-0224
02 41 19 13-0225
02 41 19 13-0226
02 41 19 13-0227
02 4119 13-0228
02 41 19 13-0229
02 41 19 13-0230
02 4119 13-0231
02 41 19 13-0232
02 4119 13-0233
02 41 19 13-0234
02 41 19 13-0235

02 41 19 13-0236

02 41 19 13-0237
02 4119 13-0238
02 41 19 13-0239
02 41 19 13-0240
02 4119 13-0241
02 41 19 13-0242
02 4119 13-0243
02 41 19 13-0244
02 41 19 13-0245
02 41 19 13-0246
02 41 19 13-0247
02 4119 13-0248
02 41 19 13-0249
02 41 19 13-0250

02 41 19 13-0251

02 4119 13-0252
02 4119 13-0253
02 41 19 13-0254
02 41 19 13-0255
02 41 19 13-0256
02 41 19 13-0257
02 41 19 13-0258

2025

Drilling In Concrete Per Inch Of Depth 2+ 19 130029

Note: Includes layout.
1/4" Diameter Drilling In Concrete Per Inch Of Depth
5/16" Diameter Drilling In Concrete Per Inch Of Depth
3/8" Diameter Drilling In Concrete Per Inch Of Depth
1/2" Diameter Drilling In Concrete Per Inch Of Depth
5/8" Diameter Dirilling In Concrete Per Inch Of Depth
3/4" Diameter Drilling In Concrete Per Inch Of Depth
7/8" Diameter Drilling In Concrete Per Inch Of Depth
1" Diameter Drilling In Concrete Per Inch Of Depth
1-1/8" Diameter Drilling In Concrete Per Inch Of Depth
1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
1-3/8" Diameter Drilling In Concrete Per Inch Of Depth
1-1/2" Diameter Drilling In Concrete Per Inch Of Depth
1-3/4" Diameter Drilling In Concrete Per Inch Of Depth
2" Diameter Drilling In Concrete Per Inch Of Depth

Drilling In Brick/Concrete Block Per Inch Of Depth 241 1 150029

Note: Includes layout.
1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
5/16" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..............
3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
5/8" Diameter Dirilling In Brick/Concrete Block Per Inch Of Depth
3/4" Diameter Dirilling In Brick/Concrete Block Per Inch Of Depth
7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
1-1/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
1-3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
1-3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth

Drilling In Wood Or Plastic Per Inch Of Depth 241 19 130029

Note: Includes layout.
1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
5/16" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
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02 Existing Conditions Cal Poly
0240 Demolition and Structure Moving HumbOldt.

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02411913-0259 IN 1" Diameter Drilling In Wood Or Plastic Per INCh Of DEPth........c..oiiiiiiiiiee et 1.44
02411913-0260 IN 1-1/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth .

02411913-0261 IN  1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02411913-0262 IN  1-3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0263 IN  1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0264 IN 1-3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02411913-0265 IN 2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....

02 41 19 13-0266 Drilling In Drywall Or Plaster Per Inch Of Depth 241 15 130029
Note: Includes layout, high efficiency particulate air (HEPA) vacuum and protection.

024119 13-0267 IN  1/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0268 IN 5/16" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0269 IN  3/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0270 IN 1/2" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0271 IN 5/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0272 IN  3/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0273 IN  7/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
024119 13-0274 IN 1" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0275 IN 1-1/8" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0276 IN 1-1/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0277 IN 1-3/8" Diameter Dirilling In Drywall Or Plaster Per Inch Of Depth
02411913-0278 IN 1-1/2" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0279 IN 1-3/4" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
02411913-0280 IN 2" Diameter Drilling In Drywall Or Plaster Per Inch Of Depth
024119 13-0281 IN  Drill 3" Diameter Core In Wood Or Plastic Per Inch Of Depth
02411913-0282 IN Drill 4" Diameter Core In Wood Or Plastic Per Inch Of Depth
02411913-0283 IN Drill 5" Diameter Core In Wood Or Plastic Per Inch Of Depth
02411913-0284 IN Drill 6" Diameter Core In Wood Or Plastic Per Inch Of Depth

02 41 19 13-0285 Limestone Core Drilling 241 15 130020

02 41 19 13-0286 10" To 14" Thick Limestone Core Dri”ing(ozu 19 13-0285)

02411913-0287 EA  Drill 1" Diameter Core In 10" TO 14" LIMESIONE .........c.oiiiiiiiiiiiiccc s
02411913-0288 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone..
024119 13-0289 EA  Dirill 2" Diameter Core In 10" To 14" Limestone ..
024119 13-0290 EA  Dirill 3" Diameter Core In 10" To 14" Limestone ..
024119 13-0291 EA  Dirill 4" Diameter Core In 10" To 14" Limestone ..
024119 13-0292 EA  Dirill 6" Diameter Core In 10" To 14" Limestone ..
024119 13-0293 EA  Dirill 8" Diameter Core In 10" To 14" Limestone ..

02 41 19 13-0294 15" To 18" Thick Limestone Core Dri”ing(azn 19 13-0285)
024119 13-0295 EA  Dirill 1" Diameter Core In 15" To 18" Limestone

86.72

02411913-0296 EA  Dirill 1-1/2" Diameter Core In 15" To 18" Limestone..

024119 13-0297 EA  Dirill 2" Diameter Core In 15" To 18" Limestone .. ...93.55
02411913-0298 EA  Drill 3" Diameter Core In 15" To 18" Limestone .. ....100.62
02411913-0299 EA  Drill 4" Diameter Core In 15" To 18" Limestone .. ....134.10
02411913-0300 EA  Drill 6" Diameter Core In 15" To 18" Limestone... .174.16
02411913-0301 EA  Drill 8" Diameter Core In 15" To 18" Limestone... ...280.78

02 41 19 13-0302 19" To 24" Thick Limestone Core Drilling 241 1 130285

024119 13-0303 EA  Drill 1" Diameter Core In 19" To 24" Limestone
024119 13-0304 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone..
024119 13-0305 EA  Dirill 2" Diameter Core In 19" To 24" Limestone ..
024119 13-0306 EA  Dirill 3" Diameter Core In 19" To 24" Limestone ..
024119 13-0307 EA  Drill 4" Diameter Core In 19" To 24" Limestone ..
024119 13-0308 EA  Dirill 6" Diameter Core In 19" To 24" Limestone ..
02411913-0309 EA  Drill 8" Diameter Core In 19" To 24" Limestone ..

02 41 19 13-0310 Minimum Charge For Core Drilling 241 19 130029

0241 1913-0311 EA  Core Drill Minimum Charge
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth" or "Drilling In Wood Or Plastic Per Inch Of Depth".

02 41 19 13-0312 Cutouts (024119 13)

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.

024119 13-0313 Reinforced Concrete Slab On Grade Cutouts 241 19 15.0912

02411913-0314 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ............ccociiiiiiiiiiiiiiiicee s 50.71
02411913-0315 SF 6" Thick Reinforced Concrete Slab On Grade CUtouts, <24 SF ............ccociiiiiiiiiiiiiii e 53.79
02411913-0316 SF 8" Thick Reinforced Concrete Slab On Grade CUtOULS, K24 SF .........c.uuiiiiiiiiiiee et e et e e e e e eaaeea e e e earaaaaea e 56.86
02411913-0317 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF .........cccccoeeeiiiiieeeeeciiieeeeeens ....59.93
02411913-0318 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF ..........ccccceiiiieienieieiieienns ....61.47

02 4119 13-0319 Reinforced Concrete Elevated Slab Cutouts w241 19 130312

Note: Includes cutting and removing steel decking.
02411913-0320 SF 4" Thick Reinforced Concrete Elevated Slab CUtOULS, K24 SF ..ottt e et a e e e etaaaaeaeans 61.80
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Huniboldt.

Conditions

Demolition and Structure Moving

Demolition

02 41

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

2025

02 41 19 13-0321 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF
02411913-0322 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0323 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ..
02411913-0324 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ..

02 41 19 13-0325 Reinforced Concrete Wall Cutouts o241 10 130312
02411913-0326 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF

02411913-0327 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF

02411913-0328 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF

02411913-0329 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF

02411913-0330 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF

02 41 19 13-0331 Brick Wall Cutouts (02 4119 13-0312)

Note: Excludes toothing.

..... 19.20

02411913-0332 SF 4" Thick Brick Wall Cutouts, <24 SF
02411913-0333 SF 6" Thick Brick Wall Cutouts, <24 SF

..... 31.70

024119 13-0334 SF 8" Thick Brick Wall Cutouts, <24 SF

..... 44.13

...53.79

024119 13-0335 SF 10" Thick Brick Wall Cutouts, <24 SF............ccccociiiiiiiiiiccs
02411913-0336 SF 12" Thick Brick Wall Cutouts, <24 SF..............ccooooiiiics

...64.35

02411913-0337 SF 16" Thick Brick Wall Cutouts, <24 SF.............cccocoiiiice

...75.87

02 41 19 13-0338 Concrete Block Wall Cutouts (02 41 19 13-0312)

Note: Excludes toothing.
024119 13-0339 SF 4" Thick Concrete Block Wall Cutouts, <24 SF

..3177

02411913-0340 SF 6" Thick Concrete Block Wall Cutouts, <24 SF

...33.65

02 41 19 13-0341 SF 8" Thick Concrete Block Wall Cutouts, <24 SF

...356.54

024119 13-0342 SF 10" Thick Concrete Block Wall Cutouts, <24 SF ...
02411913-0343 SF 12" Thick Concrete Block Wall Cutouts, <24 SF...

02411913-0344 SF 16" Thick Concrete Block Wall Cutouts, <24 SF............c.cooiiiiiiiiiiicecee e

02 41 19 13-0345 Limestone Cutouts (02 4119 13-0312)

.37.45
...38.42

................................. 40.34

...................... 53.79

024119 13-0346 SF 2" Thick Limestone Cutouts, <24 SF ..........ccccoiiiiiiiiiieeieeeieie e
0241 1913-0347 SF 4" Thick Limestone Cutouts, <24 SF

...65.31

02411913-0348 SF 6" Thick Limestone Cutouts, <24 SF

.69.15

02411913-0349 SF 8" Thick Limestone Cutouts, <24 SF
02411913-0350 SF 10" Thick Limestone Cutouts, <24 SF

.72.99
.76.84

02411913-0351 SF 12" Thick Limestone Cutouts, <24 SF

...80.67

02 41 19 13-0352 Toothing Masonry Cutouts 2+ 19 1s.0s12

Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar

joints. VLF measurement includes all horizontal cutting.
024119 13-0353 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts
024119 13-0354 VLF Brick, Hard Mortar, Toothing Masonry Cutouts

024119 13-0355 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts

024119 13-0356 VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts

02 41 19 13-0357 Minimum Charge For Cutouts o241 19 15.012

Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This

task should not be used in conjunction with any other tasks in this section.

024119 13-0358 EA  Cutouts MinimMumM Charge ...........coeoiririiiriniiieiesieieesee s eeneee

02 41 19 13-0359 Exterior Masonry Removal 24 1913
02 41 19 13-0360 Masonry Columns Removal (Interior And Exterior) oz« 1o 13059

..16.07

024119 13-0361 VLF 8" x 8" Masonry Column REMOVA .........cccooueiiiiiiiiiiieieieeee e
02411913-0362 VLF 10" x 10" Masonry Column Removal

...23.55

024119 13-0363 VLF 12" x 12" Masonry Column Removal

.30.18

...37.78

024119 13-0364 VLF 14" x 14" Masonry Column Removal
024119 13-0365 VLF 16" x 16" Masonry Column Removal

e 46,41

02411913-0366 CF  Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square

26.06

02 41 19 13-0367 Masonry Chimney Removal oz 4 19 13.0359

02411913-0368 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed
02411913-0369 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed

30.58
22.96

02411913-0370 CF >10To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed

17.57

02411913-0371 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry REMOVEd............cccouririeniiinienicisiesieesiens

12.17

02 41 19 13-0372 Remove And Reset Precast, Stone Or Masonry Coping oz« 19 130359

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw

cutting.
02411913-0373 LF Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping

21.40

024119 13-0374 LF >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping

32.01

02411913-0375 LF >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping .

61.20
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02 Existing Conditions Cal Poly
0240 Demolition and Structure Moving HumbOldt.

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0376 Facade Removal (02 41 19 13-0359)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0001 for saw cutting.

024119 13-0377 SF  Stone Or Brick Veneer Facade REMOVAL............cocoiiiiiiiiiiii s 5.74
For Cleaning and Storage For Reuse, Add 8.61
For Reinforcing, Add 0.86

02 41 19 13-0378 Exterior Masonry RemOValmzu 19 13-0359)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI|
section 02 41 19 13-0001 for saw cutting.
02411913-0379 SF  Demolish 4" Thick Non-Reinforced Concrete Block Exterior Wall................ccoooiiiiiiiiiiiicccccccsecc s 5.05
024119 13-0380 SF  Demolish 6" Thick Non-Reinforced Concrete Block Exterior Wall....
024119 13-0381 SF  Demolish 8" Thick Non-Reinforced Concrete Block Exterior Wall.
024119 13-0382 SF Demolish 10" Thick Non-Reinforced Concrete Block Exterior Wall..
024119 13-0383 SF  Demolish 12" Thick Non-Reinforced Concrete Block Exterior Wall
024119 13-0384 SF Demolish 16" Thick Non-Reinforced Concrete Block Exterior Wall
02411913-0385 SF  Demolish 4" Thick Reinforced Concrete Block Exterior Wall
02411913-0386 SF  Demolish 6" Thick Reinforced Concrete Block Exterior Wall
024119 13-0387 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall
024119 13-0388 SF  Demolish 10" Thick Reinforced Concrete Block Exterior Wall
024119 13-0389 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall
024119 13-0390 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall
02411913-0391 SF  Demolish 4" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0392 SF Demolish 6" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
024119 13-0393 SF  Demolish 8" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add

02411913-0394 SF  Demolish 10" Thick Brick EXErOr Wall..........cciuiuiiiiiiiiiiiiiicet ettt 7.53
For Cleaning and Storage For Reuse, Add 11.30
02411913-0395 SF  Demolish 12" Thick Brick EXErOr Wall.........c.coiuiiiiiiiiiiiiiice bbb 8.27
For Cleaning and Storage For Reuse, Add 12.41
02411913-0396 SF  Demolish 16" Thick Brick Exterior Wall.. FE TSSO PSPPSR TUPPRTOPIO 10.34
For Cleaning and Storage For Reuse, Add 15.51
024119 13-0397 CF  Exterior Brick, Concrete Block Or COMPOSIte REMOVAL ........c.couiiiiiiiiiiiieieiieee ettt 14.69
For Cleaning and Storage For Reuse, Add 22.04
For Reinforcing, Add 2.20
02 41 19 13-0398 Lintel Removal (02 41 19 13-0359)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0001 for saw cutting.
024119 13-0399  LF  DEMOIISN STEEI LINTEL .......eueiiiiicie ittt ettt ettt ettt et e st et e et e eaesenes 14.36
0241 1913-0400 LF  Demolish Concrete Or Stone Lintel ..o 19.15
024119 13-0401 LF  DemoliSh StEEl ShEIf ANGIE ......couiiiiiiiitetei ettt ettt e ettt ettt ettt et e et e e eneanene 15.16

02 41 19 13-0402 Reinstall Lintel (02 41 19 13-0359)
Note: Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0001 for saw cutting.
024119 13-0403 LF Clean, Prime And Paint Steel Shelf Angle Or Lintel
0241 1913-0404 LF Reinstall Existing Concrete Or Stone Lintel .
0241 1913-0405 LF Reinstall Existing Steel Shelf Angle
Note: Includes fasteners.

024119 13-0406 LF  Reinstall EXiSting Sl LINTEI........c.ooiiiiiiiiiiiii ettt ettt 21.28
024119 13-0407 LF Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls 88.61
024119 13-0408 LF Removal And Replacement Of Steel Lintel Over WindoW OPENINGS ........cc.eoveueruiriiiriirieieiieeeeeeieeeeeieseeseeiesse e eeseseeeenenns 159.80

02 41 19 13-0409 Exterior Concrete Wall Removal 2411913

024119 13-0410 SF Demolish 4" Thick Reinforced Concrete EXIEMOr Wl ............cuiiiiiiiiiieiisieee ettt esteeneenne e 6.91
02411913-0411 SF  Demolish 6" Thick Reinforced Concrete Exterior Wall ..
02411913-0412 SF  Demolish 8" Thick Reinforced Concrete Exterior Wall ..
024119 13-0413 SF  Demolish 10" Thick Reinforced Concrete Exterior Wall
024119 13-0414 SF  Demolish 12" Thick Reinforced Concrete Exterior Wall

02 41 19 13-0415 Elevated Concrete Removal oz« 1919
024119 13-0416 CF Elevated Concrete Beam/Slab/Steps Removal, REINFOICEA ...........coiiuiiiiiiiiiiiiieee e 12.87

024119 16 Selective Interior Demolition e+ 19
Note: Includes HEPA vacuum for dust control, break-up of material, loading into truck or dumpster and clean-up.
Excludes temporary plastic barrier See CSI section 01 56 16 00-0000 for temporary dust barrier.

02 41 19 16-0001 Floor Removal(oz« 19 16)
02 41 19 16-0002 Scarify Concrete (02 4119 16-0001)

Note: Up to 1/4" removal per pass.
024119 16-0003 SF  Scarify Concrete Floor
024119 16-0004 SF  Scarify Concrete Tread And Riser
024119 16-0005 SF  Scarify Concrete Wall

copyright 2025 The Gordian Group, Inc. 2025
Page 02 -18 Cal Poly Humboldt




Hum

Cal Poly

boldt.

Conditions
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2025

Demolition and Structure Moving
Demolition 02 41
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 19 16-0006 Concrete Floor Curb At Shower (241 19 160001
Note: Includes two saw cuts and removal of shower curb at entrance to shower.
0241 1916-0007 LF  Concrete Shower Curb REMOVAL ............coiiiiiiiiiiiiccecc e 45.30

02 41 19 16-0008
02 41 19 16-0009

02 41 19 16-0010

024119 16-0011
02 4119 16-0012
024119 16-0013

02 4119 16-0014

02 4119 16-0015
02 4119 16-0016

02 4119 16-0017
02 41 19 16-0018

02 41 19 16-0019

02 41 19 16-0020
02 41 19 16-0021
02 41 19 16-0022
02 41 19 16-0023
02 41 19 16-0024
02 41 19 16-0025
02 41 19 16-0026
02 41 19 16-0027
02 41 19 16-0028
02 41 19 16-0029

02 41 19 16-0030

02 41 19 16-0031
02 41 19 16-0032
02 41 19 16-0033
02 41 19 16-0034

02 41 19 16-0035
02 4119 16-0036

02 41 19 16-0037

02 41 19 16-0038
02 41 19 16-0039
02 41 19 16-0040
02 41 19 16-0041
02 41 19 16-0042
02 41 19 16-0043

02 41 19 16-0044

02 41 19 16-0045

02 41 19 16-0046

02 41 19 16-0047

02 41 19 16-0048

02 41 19 16-0049

02 41 19 16-0050

02 41 19 16-0051

02 41 19 16-0052

SF

SF
SF
SF

CF
CF

SF
SF
SF
SF

SF

SF
SF
SF
SF

SF

SF

SF

For Heights >14' To 20", Add
For Heights >20', Add

SF

For Heights >14' To 20', Add
For Heights >20', Add

SF

For Heights >14' To 20', Add
For Heights >20', Add

SF

For Heights >14' To 20', Add
For Heights >20', Add

SF

For Heights >14' To 20', Add
For Heights >20', Add

SF

Fireproofing Removal o241 19 16
Removal Of Fireproofing From Concrete Or Steel

Demolish Celllng (024119 16)
Demolish Drywall Ceiling
Demolish Furred Plastered Ceiling
Demolish Suspended Plastered Ceiling And Suspension System..

................................ 0.98

....1:76

Demolish Concrete Stair 2411916

Demolish Interior Reinforced Concrete Stairs
Demolish Exterior Reinforced Concrete Stairs

Demolish Interior Partition/Wall o241 10 16
Note: Price includes knock down, loading, clean-up.

Demolish Masonry And Concrete Interior Partition/Walls 2.1 1 160017
Note: Includes saw cutting, knock down, loading and clean-up.

Demolish Concrete Block Interior Partition/Walls (o241 19 160019

Demolish 4" Thick Non-Reinforced Concrete Block Interior Partition/Wall................ccccoiiiiiiiiiiiiiiiiiccceeecee 5.35
Demolish 6" Thick Non-Reinforced Concrete Block Interior Partition/Wall...
Demolish 8" Thick Non-Reinforced Concrete Block Interior Partition/Wall...
Demolish 12" Thick Non-Reinforced Concrete Block Interior Partition/Wall....
Demolish 16" Thick Non-Reinforced Concrete Block Interior Partition/Wall

Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall
Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall
Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall
Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall
Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall

Demolish Brick Interior Partition/Walls o241 16 160019

Demolish 4" Thick Brick Interior Partition/Wall
Demolish 8" Thick Brick Interior Partition/Wall
Demolish 12" Thick Brick Interior Partition/Wall....
Demolish 16" Thick Brick Interior Partition/Wall....

Demolish Glass Block Interior Partition/Walls (241 10 16.001s)
Demolish Glass Block Interior Partition/Walls...................cocooiiiiiiiiic s 4.59

Demolish Concrete Interior Partition/Walls (2 41 19 16001

See CSl section 02 41 16 13-0024 for concrete foundation demolition.
Demolish 6" Thick Non-Reinforced Concrete Interior Partition/Wall
Demolish 8" Thick Non-Reinforced Concrete Interior Partition/Wall
Demolish 12" Thick Non-Reinforced Concrete Interior Partition/Wall
Demolish 6" Thick Reinforced Concrete Interior Partition/Wall
Demolish 8" Thick Reinforced Concrete Interior Partition/Wall
Demolish 12" Thick Reinforced Concrete Interior Partition/Wall

Demolish Terra-Cotta Block Interior Partition/Walls (2 +1 19 60019
Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster

1.84

Demolish Stud Framed Interior Partition/\Walls (2 41 15 16.0017)
Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side .3.25

0.49
0.65

Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Side 3.78

0.57
0.76

Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side 4.15

0.62
0.83

Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides 5.77

0.87
1.15
Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall................cccooiiiiiiiiiiii 1.71
0.26
0.34

Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall. ..2.04

For Heights >14' To 20", Add 1

For Heights >20', Add

0.41
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02 Existing Conditions Cal Poly
0240 Demolition and Structure Moving HumbOldt.

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0242 Removal and Salvage of Construction Materials (..

02 42 21 Salvage of Construction Materials (:
Note: Includes placement on pallets and storage on site.

02422135 ROOfing Salvagemmm
02 42 21 35-0001 Clay Tile Roofing Remove And Salvage For Re-use oz42139

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
02422135-0002 SQ Removal Of Clay Roof Tile, SalVage FOr RE-USE..........ciiiiiiiiiiiiiieiiieeeee ettt ee et 298.82

02 42 21 47 Flooring Salvage o242
02 42 21 47-0001 Flooring Remove And Salvage For Re-Use€ oz 4214,

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
0242 2147-0002 SF Removal Of Brick Flooring And Salvage
0242 2147-0003 SF Removal Of Ceramic/Quarry Tile Floor And Salvage
02 42 2147-0004 SF Removal Of Terrazzo Flooring And Salvage
02 422147-0005 SF Removal Of Wood Strip Flooring And Salvage
02422147-0006 SF Removal Of Wood Parquet Flooring And Salvage
0242 2147-0007 SF Removal Of Resilient/Linoleum Flooring And Salvage .

0243 Structure Moving .«
024313 Structure Relocation .+

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24'
wide. Reset on new foundations and hook up to utilities.

02431313 Building Relocation o413
02 43 13 13-0001 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete o241

13)
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.

024313 13-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building .............ccccooiiiiiiiiiiiiiiiciee

0243 1313-00038 SF  >800 To 920 SF, Move Relocatable Metal Frame Building

024313 13-0004 SF >920 SF, Move Relocatable Metal Frame Building

024313 13-0005 SF Up To 800 SF, Move Relocatable Wood Frame BuUilding...........ccouiiiiiiiiiiieiieeeeeeceeecee e

024313 13-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building

024313 13-0007 SF >920 SF, Move Relocatable Wood Frame Building .........

024313 13-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building

024313 13-0009 SF  >800 To 920 SF, Move Relocatable Wood/Metal Frame Building

024313 13-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building .........

02 50 Site Remediation.,

02 58 Snow Control
02 58 13 Snow Fencing ez

02 58 13 00-0001 Snow/Sand Fence On Steel Posts 5519
0258 13 00-0002 LF Steel Fence Post, 10' On Center With 4' Wood SNowW/Sand FENCE ..........cccuiiiiiieiiiiee ettt 7.92 2.16

02 60 Contaminated Site Material Removal

02 61 Removal and Disposal of Contaminated Soils .«

026113 Excavation and Handling of Contaminated Material c:¢,
See CSl section 31 23 16 00-0000 for excavation.

02 61 13 00-0001 Excavate Petroleum Contaminated Soil cz6115

0261 1300-0002 CY Excavate Petroleum Contaminated SoOil.............ciiiiiiiiiiiiiiiiic ettt 14.13
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per
determination.

026113 00-0003 CY Load Excavated Petroleum Contaminated Soil

026113 00-0004 CY Disposal Fees Of Petroleum Contaminated Soil

02 61 13 00-0005 Accessories For Contaminated Soil Stockpile w2611
See CSl section 31 25 14 23-0001 for sand bags.

026113 00-0006 SF 30 Mil Liner For Contaminated SOil StOrage .........c.oiiiiiiiiiiieieeee ettt e st e e nteeneenneanee 1.55
Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.
026113 00-0007 SF 10 Mil Liner For Contaminated SOil StOrage .........c.oiiiiiiiiiiiieie sttt et e e st e enteeneenneanee 0.91

Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.

02 61 26 Removal and Disposal of Asbestos Contaminated Soils «:¢
Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25 miles, disposal of
waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other associated
costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local regulations.
Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in
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Cal Poly Existing Conditions 02
HumbOld t. Contaminated Site Material Removal 02 60

Removal and Disposal of Contaminated Soils 02 61

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

determining which task applies. For certain types of work, there is a task with a unit of measure of CF for a quantity of less
than 10 CF, followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task with a
unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project.

02 61 26 00-0001 Removal and Disposal of Asbestos Contaminated Soils 26120

Note: Includes materials, equipment, mobilization, preparation, signage, removal, transportation for up to 25
miles, disposal of waste at transfer facility or final destination, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete abatement and disposal of the ACM in
accordance with EPA, OSHA, and local regulations. Where types of ACM are listed by quantity, the quantity of
the entire project, not a particular work area, is to be used in determining which task applies. For certain types of
work, there is a task with a unit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks
for other quantities. For those tasks the contractor will be paid the first task with a unit of measure of EA, plus an
additional task to arrive at the appropriate quantity for the project.

026126 00-0002 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 1,206.04
For Work In Restricted Working Space, Add 361.81
026126 00-0003 CF >10To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 79.95
For Work In Restricted Working Space, Add 23.99
026126 00-0004 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 53.30
For Work In Restricted Working Space, Add 15.99
026126 00-0005 CF >250 To 500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 40.03
For Work In Restricted Working Space, Add 12.01
026126 00-0006 CF >500To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 31.98
For Work In Restricted Working Space, Add 9.59
02 6126 00-0007 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 27.19
For Work In Restricted Working Space, Add 8.16
026126 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal...........cccccceeervennennnne 24.46
For Work In Restricted Working Space, Add 7.34

02 65 Underground Storage Tank Removal «

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01
74 19 00-0045 for hauling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring.

02 65 00 00-0001 Monitoring, Sampling, Testing And Analysis ozs
02 65 00 00-0002 Field Samples For Testing Underground Storage Tank (2 ss 0 00001

02 6500 00-0003 EA Collection Of Sludge Sample For Underground Storage TanK ...........co.eoueeririeiriinieiieisiesi ettt seseeeenees 23.07
02 6500 00-0004 EA Collection Of Pumpable Liquids Sample For Underground Storage Tank 23.07
026500 00-0005 EA Collection Of Contaminated SOil SAMPIE.........coiiiiiiiiiei ettt ettt ae ettt et e bt et e ebe e s e aseeneaseas 23.07

02 65 00 00-0006 Lab Tests For Underground Storage Tank Removal ez 65 00 00.0001)
Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample.
02 65 00 00-0007 EA Benzene, Toluene, Ethylbenzene, Xylene 8020, Lab TSt .......cc.oouiiiiiiiiiiiii e 208.77
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure 8020 as
detailed in EPA SW-846.

026500 00-0008 EA  FIashpoint, LA TESt ......c.oeuiiiiiieiitiieiiitee ettt ettt ettt e et b et et e bt ee et eb et e e es e et e e en e et e e eneenene 81.19
Note: The cost is for the in-lab test for the flashpoint using procedure 40CFR 261.21 as detailed in EPA SW-846.

026500 00-0009 EA  TOX 9020, LAD TSt ...vvuiuiiiiteiiiitieeteieeee sttt ettt ettt es et h ettt e et b et ettt b et s et b e s et e e et et e s et et ebesen e et eneteseeanas 195.30
Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846.

02650000-0010 EA  TPH 8015 Modified, Lab TESt...... ..ot 208.77

Note: The cost is for the in-lab test for total petroleum hydrocarbons by gas chromatography using procedure
8015 Mod. as detailed in EPA SW-846.
026500 00-0011  EA  TRPH 418.1, LA T@St ...ttt b et 162.38
Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as
detailed in EPA SW-846.

026500 00-0012  EA  VOC, Lab TSt ..ottt 440.74
Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846.

026500 00-0013 EA  Semi-Volatile OrganiC, Lab TSt ..ottt ettt ettt ettt e e e eees 811.90
Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in EPA SW-846.

026500 00-0014 EA  Oil AN Grease 413.1, LA TSt ....oiiriiuiiiriiieie ettt ettt ettt ettt ettt ettt et et ebeneanas 97.65
Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846.

026500 00-0015 EA  TCLP (Extraction) - Metals, Lab TESt..........cciiiiiiiiiieiie ettt 173.98

Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.
026500 00-0016 EA  TCLP (Extraction) - Semi-Volatile Organic, Lab TESt........ccuiiiriiiiiiirieeiieiee ettt 231.97
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.
026500 00-0017 EA Metals 6010 RCRA, Lab Test....
Note: The cost is for the in-lab test for metals using procedure .
026500 00-0018 EA  Metals (ArseniC) 7060, Lab TESE.........oouiiiiiiiiiiii ettt bbbttt e et e et 34.80
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as detailed in EPA SW-846.
026500 00-0019 EA  Metals (Selenium) 7740, Lab TSt ...t 34.80
Note: The cost is for the in-lab test for the metal selenium (SE) using procedure 7740 as detailed in EPA SW-
846.
026500 00-0020 EA Metals (Lead) 7421, Lab Test .
Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846.
026500 00-0021 EA  Metals (Mercury) 7470, Lab TeSt........c.ciiiiiiiiiic et 64.95
Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846.
026500 00-0022 EA  PNA/PAH 8100, LA TSt .....c.oiiiiiiiiiiiiic et 371.15
Note: The cost is for the in-lab test for polynuclear aromatic hydrocarbons using procedure 8100 as detailed in
EPA SW-846.
026500 00-0023 EA  Fuel Id ASTM D3328-78, Lab TESt .....c.cueiiririeueuiiirieteiiiee ettt ee ettt et eae e et e e et b e s et s st es et et et eben e et eneseseneanas 134.27
Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM
D3328-78.
026500 00-0024 EA pH, Lab Test
026500 00-0025 EA Lab Test - Polychlorinated Biphenyl (PCB) In Wast:
026500 00-0026 EA  Methyl Tertiary Butyl Ether (MTBE), Lab Test.
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02 Existing Conditions Cal Poly
0260 Contaminated Site Material Removal HumbOldt.

02 65 Underground Storage Tank Removal

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 65 00 00-0027 Tests, Surveys And Maintenance For Underground Storage TanK 2 s 00000001

026500 00-0028 EA Site Survey For AST/UST Location By Certified Tank INStallEr............cceoiiiriiiiiiiiiieicieeseeeeeeeec e 1,072.98
Note: Includes testing Pump output both tank and dispenser, Calibrate pump dispenser if needed, Check all
sumps both tank and dispenser, check all fitting connections for leaks and check wiring connection for possible
malfunction or safety hazard, check seals on caps for fill tube, check overfill performance for safety shutdown,
check all hoses and pump handle, check break-away couplings, complete written report on all data found.

02 6500 00-0029 EA Check Cathodic Protection - Impressed Current Systems And Sacrificial Anode Systems ..........ccccooiieeiiiieieiceneceee 192.24
Note: By Certified Technician. Write report of findings for action if needed
02650000-0030 EA  Check And RepOrt On MONItOr PTODES. ........cviuiiuiiiiiiiiitee ettt ettt e ettt ettt ettt et ebe et e e eneenean 44.19

Note: By Certified Technician
02 650000-0031 EA  Tank Monitoring System: Check System Per Manufacturer's Specification By Certified Technician With Written

[T oo OSSOSO SP USSP 306.90
Note: Including pass / fail; paper feed operational paper installed etc.; and status of inspection repairs needed
etc.

02650000-0032 EA Removal And Replacement Of Anode On IMPressed SYSTEM........c.oiuiiiiiiriiiiiiieiei ettt 177.98

02 6500 00-0033 EA Removal And Replacement Of Power Converter On Impressed System On Underground Storage Tank 255.05
026500 00-0034 EA Removal And Replacement Of Monitor Probes On Underground Storage Tank .
026500 00-0035 EA Ultrasonic Test On Underground Storage Tank

02 65 00 00-0036 Tests And Sampling Labor Hours (265 00000009

02 6500 00-0037 HR Certified Tank Installer For Underground Storage Tank FE OSSP PP P RUR PPN 121.36
026500 00-0038 HR Certified Geologist/ENVIONMENTALISt.............ciiiiiiiiiiiiii et sttt 114.75
02 650000-0039 HR Hourly Office Work For Reports Required For EPA On Underground Storage Tank..............cccoiviiiiiiininiciiiiicccies 124.05

Note: Includes title searches, well survey data, site drawings, submitting preliminary work, etc. Hours not to be
used in association with other tasks performed.

02 65 00 00-0040 Remove Tank Contents o265
02 65 00 00-0041 Transfer LIqud (02 65 00 00-0040)

Note: For use to transfer liquids from one tank to another.
02 6500 00-0042 GAL Transfer Reusable Liquid To Different Tank
Note: Per gallon of material transferred.

02 65 00 00-0043 Remove And Dispose Of Liquid From Tank oz es o0 000040

02 6500 00-0044 GAL Removal and Disposal Of Hazardous Liquids From Tank
02 6500 00-0045 GAL Removal and Disposal Of Non-Hazardous Liquid From Tank

02 65 00 00-0046 Remove And Dispose Of Solids Or Sludge (265 00000040
Note: Includes scraping and solidifying agent.
02 6500 00-0047 GAL Removal and Disposal Of Hazardous Solids Or Sludge From Tank ....8.10
02 6500 00-0048 GAL Removal and Disposal Of Non-Hazardous Solids Or Sludge From Tank 2.23

02 65 00 00-0049 Purge Vapors, Open And Clean Tank eze

02 65 00 00-0050 Purge Vapors (02 65 00 00-0049)

026500 00-0051 LB Purge Tank USING DIY ICE.......ccuiuiiiiiiiiiii ettt ettt ettt ekttt ettt ettt en e 5.14
Note: Approximately 1.5 To 3.0 Lb. of dry ice per 100 Gallons of tank volume.

02 65 00 00-0052 High Pressure Water Wash And Rinse Of Tank Interior ozss 00 0o0049

Note: Includes removal and disposal of rinse water.

02 6500 00-0053 EA Up To 275 Gallon Tank, High Pressure Water Wash And Rinse Of Tank INterior .............couiriiiiniiininineseeeeseesieeeees 363.30
02 650000-00564 EA >275To 550 Gallon Tank, High Pressure Water Wash And Rinse Of Tank INterior............c.coeiiereineninenienieesesceses 490.41
02 6500 00-0055 EA >550 To 1,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.............ccccouiiiiiiiiniiiiniciceeeee 657.18
026500 00-0056 EA >1,000 To 2,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior e 936.47
02 6500 00-0057 EA >2,000 To 5,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ..1,897.13
026500 00-0058 EA >5,000 To 6,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ..2,280.35
02650000-00569 EA >6,000 To 8,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior ..2,697.19
026500 00-0060 EA >8,000 To 10,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 3,284.10
02 6500 00-0061 EA >10,000 To 15,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 4,387.64
02 6500 00-0062 EA >15,000 To 20,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 5,272.73
02 65 00 00-0063 EA >20,000 To 30,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 6,768.92
02 6500 00-0064 EA >30,000 To 40,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 8,224.28
02 6500 00-0065 EA >40,000 To 50,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 9,864.05

02 65 00 00-0066 Scrape Clean Tank Exterior ozss 00000019
02 6500 00-0067 EA Up To 275 Gallon Tank, Scrape Clean Tank Exterior
02 6500 00-0068 EA >275 To 550 Gallon Tank, Scrape Clean Tank Exterior
02650000-0069 EA >550 To 1,000 Gallon Tank, Scrape Clean Tank EXterior ...........ccccceovriniinineinnineniees

....250.30
....333.31
....436.75

.604.81

02650000-0070 EA >1,000 To 2,000 Gallon Tank, Scrape Clean Tank EXtErior ............ccccviviinineiinincicine

02 65 00 00-0071 EA >2,000 To 5,000 Gallon Tank, Scrape Clean Tank EXtErior ...........cccevirienieiinicieceeees ...1,339.37
02 6500 00-0072 EA >5,000 To 6,000 Gallon Tank, Scrape Clean Tank EXtEriOr ...........cccceriiiinieieniiieseees ...1,695.92
02 6500 00-0073 EA >6,000 To 8,000 Gallon Tank, Scrape Clean Tank EXtErOr ...........cccceririienieiiinicieseees ...1,984.53
02 6500 00-0074 EA >8,000 To 10,000 Gallon Tank, Scrape Clean Tank Exterior ..2,494.84
026500 00-0075 EA >10,000 To 15,000 Gallon Tank, Scrape Clean Tank Exterior .3,242.67
02 650000-0076 EA >15,000 To 20,000 Gallon Tank, Scrape Clean Tank Exterior .4,070.20
02 6500 00-0077 EA >20,000 To 30,000 Gallon Tank, Scrape Clean Tank Exterior .5,299.75
02 6500 00-0078 EA >30,000 To 40,000 Gallon Tank, Scrape Clean Tank Exterior .6,359.69
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Cal Poly Existing Conditions 02
HumbOld t. Contaminated Site Material Removal 02 60

Underground Storage Tank Removal 02 65

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
026500 00-0079 EA >40,000 To 50,000 Gallon Tank, Scrape Clean Tank EXterior ............cccoceiiriiiiiiininienens .7,949.61

02 65 00 00-0080 Tank And Piping Removal o265

Note: Excludes excavation.

02 65 00 00-0081 Removal And DiSposa| Oof Piping(ozssaooo-ooau)
Note: Includes removal, inspection, loading, transporting pipe to disposal facility or transfer station within 15
miles and disposal fees.
026500 00-0082 LF Up To 4", Removal And Disposal Of Piping... ....19.99
02 6500 00-0083 LF >4"To 8", Removal And Disposal Of Piping..

....26.65

02 65 00 00-0084 Cut Straps, Extract Tank From The Diggings And Block To Prevent

Movement (02 65 00 00-0080)

Note: Excludes excavation or backfill.
026500 00-0085 EA Up To 275 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ...
026500 00-0086 EA >275To 550 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
026500 00-0087 EA >550 To 1,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
02 6500 00-0088 EA >1,000 To 2,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement....
02 650000-0089 EA >2,000 To 5,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
026500 00-0090 EA >5,000 To 6,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
02 65 00 00-0091 EA  >6,000 To 8,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement.
0265 0000-0092 EA >8,000 To 10,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..
02 6500 00-0093 EA >10,000 To 15,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement...
02 6500 00-0094 EA >15,000 To 20,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
02 6500 00-0095 EA >20,000 To 30,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement...
02 6500 00-0096 EA >30,000 To 40,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement...
02 6500 00-0097 EA >40,000 To 50,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement...

02 65 00 00-0098 Cut Tank Into Sections That Can Easily Be Transported And Disposed Of

When Necessary (02 65 00 00-0080)

Note: Includes 1 lengthwise at every 4' on-center height wise.
02 650000-0099 EA >1,000 To 2,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .
02 650000-0100 EA >2,000 To 5,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .
02 650000-0101 EA >5,000 To 6,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .
0265 0000-0102 EA >6,000 To 8,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
02 650000-0103 EA >8,000 To 10,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
02 6500 00-0104 EA >10,000 to 15,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..
02 650000-0105 EA >15,000 to 20,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ..
02 650000-0106 EA >20,000 To 30,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .
02 6500 00-0107 EA >30,000 To 40,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of .
02 650000-0108 EA >40,000 To 50,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of ....

02 65 00 00-0109 Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer

Station (02 65 00 00-0080)
Note: Includes disposal fee.
02650000-0110 EA Up To 275 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station...
For Each Additional Mile >15 Miles, Add
02650000-0111 EA >275 To 550 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add
02650000-0112 EA >550 To 1,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station................
For Each Additional Mile >15 Miles, Add
02650000-0113 EA >1,000 To 2,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.............
For Each Additional Mile >15 Miles, Add
02650000-0114 EA >2,000 To 5,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.............
For Each Additional Mile >15 Miles, Add
02650000-0115 EA >5,000 To 6,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station....
For Each Additional Mile >15 Miles, Add
02650000-0116 EA >6,000 To 8,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station.............
For Each Additional Mile >15 Miles, Add
02 650000-0117 EA >8,000 To 10,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station...........
For Each Additional Mile >15 Miles, Add
02 650000-0118 EA >10,000 To 15,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add
02650000-0119 EA >15,000 To 20,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add

02650000-0120 EA >20,000 To 30,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station....... 10,679.60
For Each Additional Mile >15 Miles, Add 58.02

02650000-0121 EA >30,000 To 40,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station....... 15,684.34
For Each Additional Mile >15 Miles, Add 69.62

02650000-0122 EA >40,000 To 50,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station....... 19,197.93
For Each Additional Mile >15 Miles, Add 80.07

02 65 00 00-0123 Other Storage Tank Removals 2 65 00 00-00a0)

026500 00-0124 GAL RemoVal Of CeMENE LINING......c.uiiiitiiiiit ittt ettt s ea e e bt et e bt ea e e e e eb e et e et et e et e eas et e eneeabeenneebeannenaeanes 0.61
026500 00-0125 GAL Sandblast Tank In Prep For Lining Or Welding; Remove Sand, Vacuum Walls And Seams 0.22
02 6500 00-0126  GAL Install Epoxy For Interior Corrosion Protection ettt 1.32

02 65 00 00-0127 Tank Closure Report(oz 65 00 00-0080)
Note: Excludes soils tests. See CSI section 02 65 00 00-0006 for soil tests.
026500 00-0128 EA  Prepare Tank ClOSUIE REPOMt.........c.i ittt ettt a et et et e bt et et e e et et e e s et e e seeebeeseebeaneenneanee 3,128.78
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02

02 60

Existing
Contaminated Site Material Removal

Conditions

Huniboldt.

02 65 Underground Storage Tank Removal
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 65 00 00-0129 Temporary Tanks ez
02 65 00 00-0130 Temporary Holdlng Tanks (02 65 00 00-0129)
02 65 00 00-0131 Above Ground Temporary Holding Tanks, Monthly Rental s 00000130
02 650000-0132 MO 550 Gallon, Stainless Steel, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental .................c...... 965.25
02 650000-0133 MO 630 Gallon, Polyethylene, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental .. .
02650000-0134 MO 630 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental ....
02650000-0135 MO 4,000 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental .
02650000-0136 MO 4,000 Gallon, Polyethylene, Trailer Mounted, Above Ground Temporary Holding Tanks, Monthly Rental .
02 65 00 00-0137 MO 6,000 Gallon, Polyethylene, Total Drain, Above Ground Temporary Holding Tanks, Monthly Rental......
02 65 00 00-0138 MO 21,000 Gallon (500 BBL), Steel, Open, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental
026500 00-0139 MO 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental
026500 00-0140 MO 21,000 Gallon (500 BBL), Steel, Vapor Proof, Above Ground Temporary Holding Tanks, Monthly Rental
02 65 00 00-0141 Secondary Containment Berm (2 es 00000129
02 65 00 00-0142 MO Secondary Containment Berm MONthly REMEAL ...........cuiuiiiiiiiiiiiieee ettt 2,091.37
02 80 Facility Remediation,
02 81 Transportation and Disposal of Hazardous Materials :«
02 81 00 00-0001 Hazardous Material Disposal ez
02810000-0002 EA Non-RCRA (Direct Landfill) Drums, NO StabiliZation ..............cccoiiiiiiiiiiicice e 256.04
028100 00-0003 EA RCRA (Direct Landfill) DIUMS .........ccouiuiiiiiiiiiiiitcice ittt 511.76
Note: Excludes stabilization. See CSI section 02 81 00 00-0004 for Stabilization (>5 ppm).
0281 0000-0004 EA  StabiliZAtION (35 PPIM) ..ottt ettt ettt et e e s et st ea ettt e et et e e ee e et et eb et e e et et et e st et et st et et et ete e n et e 681.93
02 8100 00-0005 TON Bulk Hazardous Material Landfill COSt.............ccocuiiiiiiiiiiiiie e 431.72
02 81 00 00-0006 Equipment Oil Drain And Disposal czsy
028100 00-0007 TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Site.
Note: Excludes Disposal Cost.
02 8100 00-0008 DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum.................... 106.51
Note: Excludes draining, placing in approved container, and transporting to disposal site.
02 810000-0009 DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) Qil Into A Lined Landfill, Per Partial Or Full 55-Gallon
{0131 TP U PSPPI 48412
Note: Excludes draining, placing in approved container, and transporting to disposal site.
028100 00-0010 DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Qil By Incineration, Per Partial Or Full 55-Gallon Drum ...
Note: Excludes draining, placing in approved container, and transporting to disposal site.
02 8100 00-0011 CF Hazardous Polychlorinated Biphenyl (PCB) Qil Filled Equipment Disposal At Approved Site ...........ccoccerererrienesicienens 116.24
Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.
02 82 Asbestos Remediation s
See CSl section 01 56 16 00-0033 for temporary stud walls, 01 74 19 00-0045 for hauling in excess of 25 miles to transfer or disposal
site, 02 89 00 00-0008 for plastic sheeting for containment construction, 02 89 00 00-0018 for decontamination chambers.
028213 Asbestos Abatement c:s;
02 82 13 00-0001 Air Monitoring And Bulk Sampling, Asbestos Testing ezs21
Note: Includes packaging of sample for shipping, shipping to testing lab, chain of custody documentation,
analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase Contrast
Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.
028213 00-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring......
0282 1300-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
0282 1300-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
028213 00-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 8213 00-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing
02 82 13 00-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing
0282 13 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing
0282 1300-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing
0282 1300-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing
028213 00-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test
028213 00-0012 EA Next Day Turnaround, (Air Point Counting) PLM Test
028213 00-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test
0282 1300-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing
028213 00-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing
0282 1300-0016 EA  Same Day Turnaround, (Air) TEM Test, Asbestos Testing
028216 Engineering Control of Asbestos Containing Materials «::
02 82 16 00-0001 Asbestos Encapsulation (Lock-Down) cze2 1
028216 00-0002 SF  Asbestos Encapsulant Spray Adhesive (LOCK-DOWN), PEF COAL.........ceruiriiiriiitiieiisieieieie ettt 1.67
0282 16 00-0003 SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding
Compound)
0282 16 00-0004 SF Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®)
02 82 16 00-0005 SF  Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) ..
0282 16 00-0006 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®)...
0282 16 00-0007 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) ..
copyright 2025 The Gordian Group, Inc. 2025
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Facility Remediation

bOldt Existing Conditions
L

02
02 80

Asbestos Remediation

02 82

MINOR
(o]

TOTAL DIRECT DEMOLITION

UOM DESCRIPTION

UNIT COST

UNIT COST

2025

02 82 33

Removal and Disposal of Asbestos Containing Materials oz,

Note: Includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, lockdown encapsulant applied to surfaces, bagging, clean-up, vacuuming, transportation for up to 25 miles,
disposal of waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be
used in determining which task applies. For certain types of work, there is a task with a unit of measure of SET for a quantity
of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those
tasks the contractor will be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate
quantity for the project.

02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal czs239
02 82 33 00-0002 Pipe Insulation, Asbestos Abatement And Disposal «zé2 s 000001

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

02 82 33 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal czs23s

02 8233 00-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02823300-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ..
02823300-0006 LF >250To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 823300-0007 LF >500To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 823300-0008 LF >2,500To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal ...........ccccceevevieriennne

02 823300-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal............cccoevriiiriiiiisiniienieieens

00-0002)
See CSl section 02 82 33 00-0031 for projects with less than 10 LF.

1,250.47

For Work In Restricted Working Space, Add

361.81

43.33

For Work In Restricted Working Space, Add

12.33
33.05

For Work In Restricted Working Space, Add

9.25
25.35

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

02 82 33 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ez

33 00-0002)
See CSl section 02 82 33 00-0031 for projects with less than 10 LF.

6.94

02 823300-0011 SET Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ...............c......

For Work In Restricted Working Space, Add

02823300-0012 LF >20To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal

02823300-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02823300-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 823300-0015 LF >2,500To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal.............ccccevevrieneene

02 823300-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal

1,294.90

361.81

51.73

For Work In Restricted Working Space, Add

14.19
39.90

For Work In Restricted Working Space, Add

10.64

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

02 82 33 00-0017 >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal ¢

028233 00-0018 SET Up To 20 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02823300-0019 LF >20To 250 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02823300-0020 LF >250 To 500 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02823300-0021 LF >500 To 2,500 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02823300-0022 LF >2,500 To 10,000 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal.............cccccevereenn

02 823300-0023 LF >10,000 LF, >12" To 18" Diameter Pipe Insulation, Asbestos Abatement And Disposal

82 33 00-0002)
See CSl section 02 82 33 00-0031 for projects with less than 10 LF.

1,339.33

For Work In Restricted Working Space, Add

361.81

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

02 82 33 00-0024 >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal ¢

02 823300-0025 SET Up To 20 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02823300-0026 LF >20To 250 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02 8233 00-0027 LF >250 To 500 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02823300-0028 LF >500 To 2,500 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal
02823300-0029 LF >2,500 To 10,000 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal.............ccccceveruenn

02 823300-0030 LF >10,000 LF, >18" To 24" Diameter Pipe Insulation, Asbestos Abatement And Disposal

82 33 00-0002)
See CSl section 02 82 33 00-0031 for projects with less than 10 LF.

1,383.76

For Work In Restricted Working Space, Add

361.81

94.84

For Work In Restricted Working Space, Add

26.01

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

For Work In Restricted Working Space, Add

02 82 33 00-0031 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal o235

00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.

copyright 2025 The Gordian Group, Inc.
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02 Existing Conditions Cal Poly
0280 Facility Remediation HumbOldt.

02 82 Asbestos Remediation

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 823300-0032 SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And DiSPOSal ...........c.coouiiiiiiiiiiiiiinieinesececeseeeeeees 791.09
For Work In Restricted Working Space, Add 233.33
02823300-0033 LF >3 To 20 LF Additional Glove Bag Work for Pipe Insulation e 134.07
For Work In Restricted Working Space, Add 38.89
02 823300-0034 LF >20To 250 LF Additional Glove Bag Work for Pipe INSUILON ...........c.couiiiiiiiiiiiieeeeeee e 54.76
For Work In Restricted Working Space, Add 15.10
02 823300-0035 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation BTSSP PP PPOPPPPIN 42.17
For Work In Restricted Working Space, Add 11.32
02 823300-0036 LF >500 LF Additional Glove Bag Work for Pipe INSUIGLION ...........coouiiiiiiiiiee ettt 32.74
For Work In Restricted Working Space, Add 8.49

02 82 33 00-0037 Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement
And DiSposa| (02 82 33 00-0001)
Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

02 82 33 00-0038 Up To 6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation,

Asbestos Abatement And Disposal ez s2 3 000057,
See CSlI section 02 82 33 00-0031 for projects with less than 10 LF.
028233 00-0039 SET Up To 20 LF, Up To 6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And

DL T r= | TSSO OSSOSO PP SO PPPTUPRPPOPIPPIORS 1,250.47
For Work In Restricted Working Space, Add 361.81
02823300-0040 LF >20To 250 LF, Up To 6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And
[B T Lo | OSSPSR SPS SO PR PP PSSR PRPPO 43.33
For Work In Restricted Working Space, Add 12.33
02823300-0041 LF >250 To 500 LF, Up To 6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And
[T Lo | SRRSO PSP 33.05
For Work In Restricted Working Space, Add 9.25
02823300-0042 LF >500 To 2,500 LF, Up To 6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement
AN DISPOSAI ..ttt sttt ettt etttk b ekt b e h e e b e R e b £ R e b€ e e £ h e et e k£ et e b £ et bt et et e ent et e enrenneane 25.35
For Work In Restricted Working Space, Add 6.94
02 823300-0043 LF >2,500 To 10,000 LF, Up To 6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement
AN DISPOSAI ..ttt ettt ettt e h e e e h e Eea e h e e bt e h £ e Rt e e h e f et Rt et ettt et e etene 19.56
For Work In Restricted Working Space, Add 5.20
02 823300-0044 LF >10,000 LF, Up To 6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And
Disposal

For Work In Restricted Working Space, Add

02 82 33 00-0045 >6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos
Abatement And Disposal (02 82 33 00-0037)
See CSl section 02 82 33 00-0031 for projects with less than 10 LF.
028233 00-0046 SET Up To 20 LF, >6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And Disposal .....1,294.90

For Work In Restricted Working Space, Add 361.81
02 823300-0047 LF >20To 250 LF, >6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And
DISPOSAL ..ttt ettt k£t R H ek H e R E s h e eh £t e h e £ e e h et e e Rt et et et et ettt e e neeeen 51.73
For Work In Restricted Working Space, Add 14.19
02823300-0048 LF >250 To 500 LF, >6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And
DIISPOSAL ..ttt h £ a e £ a e b e H e b e R £ e b e £ £ e et e b £ b€ e et e R e e RE e £ e eh e e £t e h £ et e bt et e bt et e eteeneetean 39.90
For Work In Restricted Working Space, Add 10.64
02 823300-0049 LF >500 To 2,500 LF, >6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And
[ BT oL | OSSOSO S PP PSPPSR 31.04
For Work In Restricted Working Space, Add 7.98
02823300-0050 LF >2,500 To 10,000 LF, >6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And
[T Lo | RSSO SR SRR 24.38
For Work In Restricted Working Space, Add 5.98
02823300-0051 LF >10,000 LF, >6" Diameter Asbestos Contaminated Non-ACM Pipe Insulation, Asbestos Abatement And Disposal............ 21.78
For Work In Restricted Working Space, Add 5.20

02 82 33 00-0052 Thermal Insulation, Asbestos Abatement And Disposal o2s239
02 82 33 00-0053 Calcium Block |nSU|ati0n, Asbestos Abatement And DiSposal(ozszsaua-uaﬂ)

02 823300-00564 SET Up To 10 SF, Calcium Block Insulation, Asbestos Abatement And DiSPOSal............cceeuiiriiriiiiiniiiiineeeeeeeeeeeeee 1,228.26
02823300-0055 SF >10 To 500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal . 51.36
02 823300-0056 SF >500 To 2,500 SF, Calcium Block Insulation, Asbestos Abatement And Disposal ... 42.63
02 8233 00-0057 SF >2,500 To 10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal .............ccccueenne 34.52
02 8233 00-0058 SF >10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal 28.45

02 82 33 00-0059 Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal czs23s00-

0052)

02 8233 00-0060 SET Up To 10 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal 1,217.15
02823300-0061 SF >10To 500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal 44.64
02823300-0062 SF >500 To 2,500 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal 35.90
02 823300-0063 SF >2,500 To 10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal 27.80
02823300-0064 SF >10,000 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal 21.73

02 82 33 00-0065 Fibrous Glass Board Insulation, Asbestos Abatement And Disposal ez s2s3 0o-

0052)

02 8233 00-0066 SET Up To 10 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal.............ccccveeune 1,213.45
02 8233 00-0067 SF >10 To 500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal 39.45
02 8233 00-0068 SF >500 To 2,500 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal 30.71
02823300-0069 SF >2,500 To 10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal 22.60
02823300-0070 SF >10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal 16.53
copyright 2025 The Gordian Group, Inc. 2025
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02 80

Asbestos Remediation

02 82

MINOR

TOTAL DIRECT DEMOLITION

CSI _UOM DESCRIPTION UNIT COST UNIT COST
02 82 33 00-0071 Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And
Disposal (02 82 33 00-0052)
Note: e.g., duct, boiler, tank, etc.
02 823300-0072 SET Up To 25 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 1,233.81
02 823300-0073 SF >25To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 42.22
02 823300-0074 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 33.49
02 823300-0075 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 25.40
02 823300-0076 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 19.32
02 82 33 00-0077 Surfacing Material, Asbestos Abatement And Disposal 25235
02 82 33 00-0078 Fireproofing For Small Areas, Asbestos Abatement And Disposal 2233000077
Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CS| section 02 82 33
00-0080 for areas > 1 SF see CS| section.
02823300-0079 EA Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And Disposal 202.12
Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments.
02 82 33 00-0080 Fireproofing, Asbestos Abatement And Disposal 2233 000077
Note: Exposed surface area, includes associated overspray.
02 8233 00-0081 SET Up To 25 SF, Fireproofing, Asbestos Abatement And DiSPOSa ..........c.ccuiiiiiiiiiiiiiiiieee e 1,233.81
02823300-0082 SF >25To 500 SF, Fireproofing, Asbestos Abatement And Disposal ....50.44
02823300-0083 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal ..38.10
02 823300-0084 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal............ccccccoiviviniiinnns 28.85
02823300-0085 SF >10,000 SF, Fireproofing, Asbestos Abatement And DiSPOSAL.........cciiriiiuiiiniiieiieiirieeee ettt 21.92

02 82 33 00-0086

02 82 33 00-0087
02 82 33 00-0088
02 82 33 00-0089
02 82 33 00-0090
02 82 33 00-0091

02 82 33 00-0092
02 82 33 00-0093

02 82 33 00-0094
02 82 33 00-0095
02 82 33 00-0096
02 82 33 00-0097
02 82 33 00-0098

02 82 33 00-0099

02 82 33 00-0100

02 82 33 00-0101
02 82 33 00-0102
02 82 33 00-0103
02 82 33 00-0104
02 82 33 00-0105

02 82 33 00-0106

02 82 33 00-0107

02 82 33 00-0108
02 82 33 00-0109
02 82 33 00-0110
02 82 33 00-0111
02 82 33 00-0112

02 82 33 00-0113

02 82 33 00-0114
02 82 33 00-0115
02 82 33 00-0116
02 82 33 00-0117
02 82 33 00-0118

2025

Acoustical Plaster, Asbestos Abatement And Disposal oz s2 3300007

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.
SET Up To 25 SF, Acoustical Plaster, Asbestos Abatement And Disposal
SF  >25To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal

SF  >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ...

SF  >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal

SF  >10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal

Gypsum Wall Board, Asbestos Abatement And DiSposal(ozazasaaaon)
SET Up To 50 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal

1,243.07

For Additional Layer, Add

331.66
16.57

SF  >50 To 500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal .
For Additional Layer, Add
SF  >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal .

4.35
12.29

For Additional Layer, Add

3.18

SF  >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal
For Additional Layer, Add
SF  >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal

.9.78
2.49
7.78

For Additional Layer, Add

SF  >50,000 To 100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal ...........cccccccoereuenes

For Additional Layer, Add

1.94
.............. 6.27
1.52
5.16

SF  >100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal
For Additional Layer, Add

Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,

Asbestos Abatement And DiSposal (02 82 33 00-0077)

SET Up To 25 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And
Di: po al
SF  >25To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

[T oo | OSSOSO

SF  >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement

J Lo [ Yoo - | SR SPRRSPIN

SF  >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos
Abatement ANd DISPOSAL .........uiiuiiieiiiieieri et

1.22

SF  >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos
Abatement ANd DISPOSA .........coiuiiiiiiiiiiei e

SF  >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DISPOSAL. ..ttt b a b e et et e et et Rt bR e e et e eh e e Rt et e bt ea e e At b e et e eb e et e bt et ebeenneeteas

Stucco, Asbestos Abatement And Disposal o2z 33 000077

SET Up To 50 SF, Stucco, Asbestos Abatement And DISPOSAL ..........ccuiiiiiiiiiiiriieieeiee e

SF  >50 To 500 SF, Stucco, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal ..

SF  >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal

SF  >10,000 SF, Stucco, Asbestos Abatement And Disposal .............ccccceriniiiininiiiniicie.

Spray On Acoustical Ceiling, Asbestos Abatement And Disposal «zs235000077

SET Up To 50 SF, Spray On Acoustical Ceiling, Asbestos Abatement And DiSposal ............cccoiiiiiiniiiiniiinicicieees

....... 1,243.07

SF  >50 To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal...
SF  >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal

14.15

SF  >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal..

copyright 2025 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 82 33 00-0119 PlyWOOd, Asbestos Abatement And DiSpOSG' (02 82 33 00-0077)

02823300-0120 SET Up To 40 SF, Plywood, Asbestos Abatement And Disposal . ..1,235.67
02823300-0121 SF >50 To 500 SF, Plywood, Asbestos Abatement And Disposal . ....17.83
02823300-0122 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal ...8.97

.6.29
.5.47

02823300-0123 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And DiSPOsal.............cccuiiiiiiiiiiriiiiiieieieeeeese e
02823300-0124 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal...

02 82 33 00-0125 Flooring Material, Asbestos Abatement And Disposal ozs239
02 82 33 00-0126 Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal

82 33 00-0125)

02 82 33 00-0127 Floor Tile, Asbestos Abatement And Disposal oz s233 000126

Note: Single layer or first of multiple layers. Excludes mastic.

02823300-0128 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal...........ccccccueueuee 1,213.45
For Each Additional Layer, Add 182.02

02823300-0129 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal............ccccceevruneee 8.97
For Each Additional Layer, Add 1.35

02823300-0130 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal...........c..cccoeuuee.. 7.43
For Each Additional Layer, Add 1.11

02823300-0131 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal.................... 6.01
For Each Additional Layer, Add 0.90

02823300-0132 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile, Asbestos Abatement And Disposal...........c.ccccccvviniiinunnnee 4.30
For Each Additional Layer, Add 0.65

02 82 33 00-0133 Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal 25233000126

Note: Single layer or first of multiple layers. Excludes mastic.

02823300-0134 SET Up To 100 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal............. 1,213.45
For Each Additional Layer, Add 182.02
02823300-0135 SF >100 To 500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal................. 8.97
For Each Additional Layer, Add 1.35
02823300-0136 SF >500 To 2,500 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal.............. 7.45
For Each Additional Layer, Add 1.12
02823300-0137 SF >2,500 To 10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And
DIISPOSAL ...tttk E e a et Rt H £ et R £ e b e E £ e Rt e eE e e R e e b bt R £ et 4o E £ e £ e R e e e e e eE e eas et e ent et e ent et e eneenneenea 6.81
For Each Additional Layer, Add 1.02
02823300-0138 SF >10,000 SF, Single Layer Or Multiple Layers, Linoleum Or Vinyl Sheet, Asbestos Abatement And Disposal............ccccceeueue 5.59
For Each Additional Layer, Add 0.84

02 82 33 00-0139 Carpet, Asbestos Abatement And DiSposa| (02 82 33 00-0126)

02823300-0140 SET Up To 100 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And Disposal ...........cccceeerrenerireneenns 1,213.45
02823300-0141 SF >100 To 500 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And Disposal ...........cccceereeervneenenneenns 712
02 823300-0142 SF >500 To 2,500 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And Disposal 5.86
02823300-0143 SF >2,500 To 10,000 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And Disposal............ccccceoveiinreninnns 4.41
02823300-0144 SF >10,000 SF, Carpet With Non-Friable Asbestos Mastic, Asbestos Abatement And DiSposal...........ccccccuereneriinieneenicnieies 3.46

02 82 33 00-0145 Wall Or Cove Base, Asbestos Abatement And Disposal 2233000129
Note: Up to 12".

02 823300-0146 SET Up To 25 LF, Wall Base And Mastic, Asbestos Abatement And DiSPOSaAl ..........cueiiiiiiiiiiiiiieiee e 411.27
02823300-0147 LF >25To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal 5.73
02 823300-0148 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal . 3.59
02823300-0149 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal.. 2.38
02823300-0150 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal...........cccocveveiverierveniennenn ..1.78

02 82 33 00-0151 Carpet Containment (Burrito Wrap) And Disposal ez s2s3 00012

02 823300-0152 SET Up To 10 SF, Carpet, Non-Friable Asbestos Burrito Wrap and Disposal e 409.42
02823300-0153 SF >10To 500 SF, Carpet, Non-Friable Asbestos Burrito Wrap and Disposal .2.85
02823300-0154 SF >500 To 2,500 SF, Carpet, Non-Friable Asbestos Burrito Wrap and Disposal .. 2.05
02823300-0155 SF >2,500 To 10,000 SF, Carpet, Non-Friable Asbestos Burrito Wrap and Disposal 1.50
02823300-0156 SF  >10,000 SF, Carpet, Non-Friable Asbestos Burrito Wrap and Disposal 127
02 82 33 00-0157 MaStiC, Asbestos Abatement And DiSposal(ozazsaoo-mzs)
Note: Applies to single layer or bottom layer only of multiple layers. Non-hydrocarbon with pine, citrus or no odor.
02 823300-0158 SET Up To 100 SF, Mastic, Asbestos Abatement ANd DISPOSA ........c..iiiiieiiiiiiiieieeieeese ettt neenneas 1,224.57
Note: Applies to bottom layer only if multiple layers.
02823300-0159 SF >100 To 500 SF, Mastic, Asbestos Abatement ANd DISPOSAL..........ccuiruiiiiiiiiiiiieiere ettt seeeneeneeans 3.20
Note: Applies to bottom layer only if multiple layers.
02823300-0160 SF >500 To 2,500 SF, Mastic, Asbestos Abatement ANd DISPOSAL...........cucueiririrueuiiriiieieiieeeeeeee ettt eseeeeeas 2.39
Note: Applies to bottom layer only if multiple layers.
02823300-0161 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement ANd DiSPOSAL.........ccuiiiiiiiiiiiiiiii e 1.89

Note: Applies to bottom layer only if multiple layers.
02823300-0162 SF >10,000 SF, Mastic, Asbestos Abatement ANd DISPOSAL..........cccuiriiiiiiiiiiiiie ettt sttt e aneeeeean 1.55
Note: Applies to bottom layer only if multiple layers.

02 82 33 00-0163 Hardwood Flooring System With Asbestos Barrier Paper Backing,
Asbestos Abatement And DiSposal(ozazsaoo-mzs)

Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.

copyright 2025 The Gordian Group, Inc. 2025
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02823300-0164 SET Up To 100 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DISPOSAL. ..ttt H et a AR b £ R e et e h e e b e b £ e et e eE e Rt e Rt e b e ee e et e ehe et e ehe et e been e be et nean 1,280.11
02823300-0165 SF >100 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DIISPOSAL. ..ttt ettt ettt f et E £ e Rt b £ eR e e E £ e Rt e bt eE e eh £ e et e ee £ e £ e eE e et e R e et e bt ent et e enneebeenreabeans 10.24
02823300-0166 SF >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DIISPOSAL. ..ttt R et R et e R Rt e R e e et Rt e Re e ee e R e e aE e Rt e Re Rt e R e e Rt e et e Rt st e e e eneeneeneennennean 7.67
02 823300-0167 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal .. . ...6.16
02 823300-0168 SF >10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DIISPOSAL. ..ttt R e h e Rttt R e Rt R e e et Rt et eR e Rt e e e e Rt e Re e Rt e R e e Rt e et e Rt st e e e ene et e eteenenneas 4.97
02 82 33 00-0169 Cementitious Underlayment For Flooring, Asbestos Abatement And
DiSpOsa| (02 82 33 00-0125)
02823300-0170 SET Up To 100 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal.... 1,243.05
02823300-0171 SF >100 To 500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal L1112
02823300-0172 SF >500 To 2,500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal 7.41
Note: Includes detachment of mounted objects before removal.
02823300-0173 SF >2,500 To 10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal.............ccccooerevenerienens 5.90
02 823300-0174 SF >10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal 4.90
02 82 33 00-0175 Roofing, Asbestos Abatement And Disposal 25239
02 82 33 00-0176 Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal 25233000175
Note: Includes roofing, flashing, sheet metal, insulation, pitch pockets, board etc.
02 82 33 00-0177 Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSposal (02 82 33 00-0176)
02823300-0178 SET Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ......... 1,298.62
02823300-0179 SF >125To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
[T OSSP S PRSP 8.45
02823300-0180 SF >1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
[T oo | SRS RS PRP 6.91
02823300-0181 SF >5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
[T oo | OSSPSR PSP 5.67
02823300-0182 SF >10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
Disposal

02823300-0183 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.

02 82 33 00-0184 >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSpOSﬁl (02 82 33 00-0176)

02823300-0185 SET Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal......... 1,368.96

02823300-0186 SF >1.10 To I1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And 1026

02823300-0187 SF 310%7) :T'Io 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And '

028233000188 SF 50000 10,000 S 5+ o § Aveage Tricknase, Bu Up TarAnd Foi Roaig. Asbasios Absamert And o

02823300108 SF 210000 0150 SF 55T 5 s Thsknos B Tar v ol i, Ao b pnd
I 'l'_\ﬂ al

02823300-0190 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

02 82 33 00-0191 >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSpOSﬁl (02 82 33 00-0176)

02823300-0192 SET Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal... 1,450.41

02823300-0193 SF >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .11.97
02823300-0194 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ...9.99
02823300-0195 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.............. 8.48
02823300-0196 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
DISIPIOSAN. -ttt h £ e h e E et h k£ e R Rt et b £ s Rt k£ e Rt £ e £ R £ Ao e e £ eE e e et ket et et ettt e et e neenen 6.92
02823300-0197 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal...........cccceceevrvrucns 5.73
02 82 33 00-0198 Shingles And Felt Roofing, Asbestos Abatement And Disposal 233000175
02 82 33 00-0199 Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2s3 000108
02 823300-0200 SET Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal............cccccvvvenennns .1,229.18
Note: Single or first of multiple layers.
02 823300-0201 SF >125To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal 7.90
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.58
02823300-0202 SF >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal 6.36
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.27
02823300-0203 SF >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal......................... 5.12
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.02
028233 00-0204 SF >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal............c.cccco.... 3.89
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.78
02823300-0205 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal............cccccoevrenreennne. 2.96
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.59
2025 copyright 2025 The Gordian Group, Inc.
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02 82 33 00-0206 Roof Penetration Mastic, Asbestos Abatement And Disposal 2233000175

02 823300-0207 SET Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ....
028233 00-0208 SF >10To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .
02823300-0209 SF >50To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal.. 2.66

02 823300-0210 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal 2.18
02 823300-0211 SF  >250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal ..1.63

02 82 33 00-0212 Roof Curb Mastic, Asbestos Abatement And Disposal 25233000175

02 823300-0213 SET Up To 10 LF, Roof Curb Mastic, Asbestos Abatement And DiSPOSal ...........c.ociiiiiiiiiiiiiicie e 403.86
02823300-0214 LF >10To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ...9.23
02823300-0215 LF >20To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ..7.42
02823300-0216 LF >50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal... .6.22
02823300-0217 LF  >150 LF, Roof Curb Mastic, Asbestos Abatement ANd DISPOSAL............ccueiruiriiiriirieiiieieee ettt 4.53

02 82 33 00-0218 Asbestos-Cement Products, Asbestos Abatement And Disposal 25239
02 82 33 00-0219 Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 223300

0218)
Note: Includes detachment of mounted objects before removal.

02 823300-0220 SET Up To 100 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 1,243.05
Note: Includes detachment of mounted objects before removal.

02823300-0221 SF >100 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 8.60
Note: Includes detachment of mounted objects before removal.

02823300-0222 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal .. 4.48
Note: Includes detachment of mounted objects before removal.

02 823300-0223 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 3.65
Note: Includes detachment of mounted objects before removal.

02823300-0224 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ..........cccccceeeveunenne 3.23

Note: Includes detachment of mounted objects before removal.

02 82 33 00-0225 Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal cs2300-

0218)

02823300-0226 SET Up To 100 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal .1,243.05
02823300-0227 SF >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal 7.51
02 823300-0228 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal... 4.03
02823300-0229 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal ...3.29
02 823300-0230 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal............cccccevveriens 2.92

02 82 33 00-0231 Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And

DiSposa| (02 82 33 00-0218)
02823300-0232 SET Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal...
02823300-0233 LF >10To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02823300-0234 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...
02823300-0235 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
02823300-0236 LF >500To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .

.1,049.46

02 823300-0237 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02 823300-0238 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal...........ccceceeeeiiiiniiinnenennns 17.14
02 82 33 00-0239 Exterior Transite Siding, Asbestos Abatement And Disposal zs2 s 000216
02 823300-0240 SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ....1,268.80
Note: Single or first of multiple layers.
02 823300-0241 SF >125To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal 6.80
Note: Single or first of multiple layers.
02823300-0242 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal 5.51
Note: Single or first of multiple layers.
02823300-0243 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal 4.48
Note: Single or first of multiple layers.
02 823300-0244 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal 3.45
Note: Single or first of multiple layers.
02823300-0245 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And DiSPOSal............ccccociiiiiiiiiiiiiiiiieeee e 2.68
Note: Single or first of multiple layers.
02 82 33 00-0246 Asbestos Contaminated Debris, Asbestos Abatement And Disposal 2523
02 82 33 00-0247 Asbestos Contaminated Dust And Minor Debris Collection In All Areas,
Asbestos Abatement And DiSposal (02 82 33 00-0246)
Note: For non-attic/crawl space surface cleaning including walls, floors, equipment, and furniture.
02823300-0248 SET Up To 10 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement And
[T Lo | SO ST USSR 606.72
02823300-0249 SF >10 To 100 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement And
[T Lo | SR PR USSR URPRURSRIN 1.35
02823300-0250 SF  >100 To 500 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement
And Disposal .0.97

02823300-0251 SF >500 To 1,000 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement

AN DISPOSAI ..ttt ettt eh ekt e ekt e e h e a e b e Rt b e h s b e ea £ e £t e et e £ e ee s e £ e eh e e bt et et e eb e et e eneeneanes 0.84
02823300-0252 SF >1,000 SF, Asbestos Contaminated Dust And Minor Debris Collection In All Areas, Asbestos Abatement And
DI oTo T | RSSO USRS PR URRPPURPRURRORON 0.76
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02 82 33 00-0253 Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos Abatement And Disposal 2 é2 33 00024
02 823300-0254 SET Up To 10 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos Abatement ANd DISPOSAI .......c.eiiiiiiiiiiiieeee ettt 818.84
02 823300-0255 SF >10To 100 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Craw!
Spaces, Asbestos Abatement AN DISPOSAL ........c.ccuiuiiiiiiiiiiieie ettt ettt 21.58
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00

02823300-0256 SF >100 To 250 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement And Disposal ...
For Batt Insulation Removal, Add
For Encapsulated Soil, Add
For Work In Restricted Working Space, Add
02 823300-0257 SF >250 To 500 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos Abatement AN DISPOSAI .......c.eiriiiiiiiiieieieieee ettt n e e neas 11.53
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02 823300-0258 SF >500 To 2,500 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAI .........oiuiiiiiiiiiiiie ettt ettt et b et et n e 9.53
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0259 SF >2,500 To 10,000 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And
Crawl Spaces, Asbestos Abatement And Disposal 8.52
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0260 SF >10,000 SF, Up To 4" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl Spaces,
Asbestos AbatemMeENt AN DISPOSEI ........c.eiiiiiiiiieieie ettt e st et e e st et e ea e st ea e et e n et e teent et e et e neeneeteane 7.51
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02 823300-0261 SET Up To 10 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAL ..........couiuiiiriiiirieieiieee ettt 1,030.95
02823300-0262 SF >10To 100 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Craw!
Spaces, Asbestos Abatement AN DISPOSA ......ccueiiiiiiiiiiieiee ettt sttt e et es et e ste et e te e e teeneetean 42.54
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0263 SF >100 To 250 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAL ........c.couiuiiiriiiiiriiieiie ettt 29.24
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02 823300-0264 SF >250 To 500 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAL ........c.ccuiuiiiriiiiiiiiieiie ettt ettt 22.61
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0265 SF >500 To 2,500 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAI .......c.eiriiiiiiiiieieriei ettt e e ae e ne s 18.58
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0266 SF >2,500 To 10,000 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And
Crawl Spaces, Asbestos Abatement And Disposal 16.19
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02 823300-0267 SF >10,000 SF, >4" To 7" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl Spaces,
Asbestos Abatement AN DISPOSAI ........c..iiuiiuiiiiiie ettt ettt ettt e n et 14.82
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02 823300-0268 SET Up To 10 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Craw!
Spaces, Asbestos Abatement ANd DISPOSEAI .........oiuiiiiiiiiiii ettt ettt 1,250.47
02823300-0269 SF >10To 100 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAI .........ciuiiiiiiiiiiee ettt ea bbbt ean et 84.39
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0270 SF >100 To 250 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSAI ........oiriiiiiiiiie ettt ea ettt an et 57.74
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
028233 00-0271 SF >250 To 500 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSA ......ccueiuiiriiiiiieieie ettt e e e e et es e s e ste et e te e e e nteeneenean 44 .47
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
02823300-0272 SF >500 To 2,500 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl
Spaces, Asbestos Abatement AN DISPOSA ......ccueiuiiriiiiiieieie ettt e e e e et es e s e ste et e te e e e nteeneenean 36.42
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00
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02823300-0273 SF >2,500 To 10,000 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And

Crawl Spaces, Asbestos Abatement And Disposal 31.63
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00

02823300-0274 SF >10,000 SF, >7" To 12" Thick, Asbestos Contaminated Bulk Debris And Dust Collection In Attic And Crawl

Spaces, Asbestos Abatement ANd DISPOSAL........cc.uiiiiiiiiiiii ittt ettt 28.90
For Batt Insulation Removal, Add 2.00
For Encapsulated Soil, Add 1.00
For Work In Restricted Working Space, Add 1.00

02 82 33 00-0275 Asbestos Contaminated Debris, Asbestos Abatement And Disposal cz2s23s00-
0246)

02 823300-0276 SET Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 823300-0277 CF >10To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 823300-0278 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 823300-0279 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02823300-0280 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 823300-0281 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02823300-0282 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal...........ccceoureeriraene
For Work In Restricted Working Space, Add

02 82 33 00-0283 Other Asbestos Containing Materials, Asbestos Abatement And Disposal e

8233)
02 82 33 00-0284 30" To 36" Fire Door, Asbestos Abatement And Disposal oz 233000289
02 823300-0285 SET UpTo 1EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

02823300-0286 EA >1To20EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02823300-0287 EA >20EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

....422.00
.164.71

...150.25

02 82 33 00-0288 HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

DiSposa| (02 82 33 00-0283)
02823300-0289 SET Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal...
02823300-0290 LF >10To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
02823300-0291 LF >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...
02823300-0292 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ....
02823300-0293 LF >250To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
02823300-0294 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
02823300-0295 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal 3.46

02 82 33 00-0296 Grout, Asbestos Abatement And Disposal 233000289
Note: e.g. flue grout.
02 823300-0297 SET Up To 10 LF, Grout, Asbestos Abatement And Disposal...........ccceeeuiririiiniiiieniiiesicees
02823300-0298 LF >10To 50 LF, Grout, Asbestos Abatement And Disposal .
02823300-0299 LF >50To 100 LF, Grout, Asbestos Abatement And DiSposal ...........ccceceririiereriiennnieeneeieneens
02823300-0300 LF >100 To 250 LF, Grout, Asbestos Abatement And Disposal
02823300-0301 LF >250To 1,000 LF, Grout, Asbestos Abatement And Disposal
02823300-0302 LF >1,000To 2,500 LF, Grout, Asbestos Abatement And DiSPOSal .........cc.coiiiiiiiiiiiiiiiee e 6.97
02823300-0303 LF >2,500 LF, Grout, Asbestos Abatement ANd DISPOSAL........cc.eiiiiiriiiiiiiiiiie ettt ettt e e eaeens 5.98

02 82 33 00-0304 Gaskets, Asbestos Abatement And Disposal zs23s 000259
Note: e.g. rope, web cloth, flat.

028233 00-0305 SET Up To 10 LF, Gaskets, Asbestos Abatement And Disposal

02823300-0306 LF >10To 50 LF, Gaskets, Asbestos Abatement And Disposal

02 823300-0307 LF >50To 250 LF, Gaskets, Asbestos Abatement And Disposal

02 823300-0308 LF >250To 500 LF, Gaskets, Asbestos Abatement And Disposal ......... .. 1371

02823300-0309 LF >500To 1,500 LF, Ga